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INVITATION TO TENDER

PROCURING ENTITY: COUNTY GOVERNMENT OF MIGORI
CONTRACT NAME AND DESCRIPTION: PROPOSED CONSTRUCTION OF MODERN OPD
BLOCK PH2 AT MACALDER SCH

The County Government of Migori invites sealed tenders for the Proposed Construction of
Modern OPD Block Ph2 at Macalder SCH shall be for a period of 180 days from the date
of signing the contract.

Tendering will be conducted under Open Tender - National using a standardized tenderdocument.
Tendering is open to all qualified, eligible and interested Tenderers.

Qualified and interested tenderers may obtain further information and inspect the Tender
Documents through these websites (https://supplier.treasury.go.ke), (www.migori.go.ke) or
https://tenders.go.ke using the negotiation numbers provided in the advertisement.

Tender documents may be  obtained electronically  from  the  Website,
https://supplier.treasury.go.ke, www.migori.go.ke or through https://tenders.go.ke. Tender
documents will be free of charge.

The Tenderer shall chronologically serialize all pages of the tender documents submitted.

Tendering will be conducted under open competitive method (National) using a standardized
tender document.

The tender is open to the reservation group stated

The individual MUST Bring along the following:

Original ID/Passport and a CERTIFIED Copy.

CERTIFIED copy of DIPLOMA Certificate or equivalent.
CERTIFIED Copy of Registration Certificate / Incorporation

Original introductory letter bearing the company letterhead and an official stamp authorizing
them to represent them in the specific pre-tender site visit. The letter shall be dully signed.
Photocopies or any other media shall not be accepted. Certification shall be by commissioner of
oaths or Notaries public. Proof of being with the company for over three months.

Complete tender documents MUST be submitted through the IFMIS SUPPLIER PORTAL
www.supplier.treasury.go.ke as per the requirements contained in the document so as to be
received on or before the date and time indicated in the IFMIS (16™ MARCH, 2026 10.00
am)

MANUAL SUBMISSION shall not be accepted. All Tenders MUST be submitted though
the IFMIS platform.

MANDATORY SITE VISIT SHALL BE ON 2N° MARCH 2026 AT 12.00 AT THE SITE.

For further inquiries contact;



https://supplier.treasury.go.ke/
http://www.migori.go.ke/
https://tenders.go.ke/
https://supplier.treasury.go.ke/
http://www.migori.go.ke/
https://tenders.go.ke/

THE ACCOUNTING OFFICER
COUNTY GOVERNMENT OF MIGORI
P.0. BOX 195-40400 SUNA
procurement@migori.go.ke

DIRECTOR, SUPPLY CHAIN MANAGEMENT SERVICES
FOR: ACCOUNTING OFFICER
COUNTY GOVERNMENT OF MIGORI

Vi
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PART1: TENDERING PROCEDURES




SECTION I - INSTRUCTIONS TO TENDERERS

A GENERAL PROVISIONS
Scope of tender

The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for Works
Contract as described in the tender documents. The name, identification, and number of lots
(contracts) of this Tender Document are specified in the TDS.

Throughout this tendering document:
The term “in writing” means communicated in written form (e.g. by mail, e-mail, fax, including if
specified in the TDS, distributed or received through the electronic-procurement system used by

the Procuring Entity) with proof of receipt;
if the context so requires, “singular” means “plural” and vice versa;

“Day” means calendar day, unless otherwise specified as “Business Day”. A Business Day is any
day that is an official working day of the Procuring Entity. It excludes official public holidays.

|II

Fraud and corruption

The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset
Disposal Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender submitted by
a person shall include a declaration that the person shall not engage in any corrupt or fraudulent
practice and a declaration that the person or his or her sub-contractors are not debarred from
participating in public procurement proceedings.

The Procuring Entity requires compliance with the provisions of the Competition Act 2010,
regarding collusive practices in contracting. Any tenderer found to have engaged in collusive
conduct shall be disqualified and criminal and/or civil sanctions may be imposed. To this effect,
Tenders shall be required to complete and sign the "“Certificate of Independent Tender
Determination” annexed to the Form of Tender.

Tenderers shall permit and shall cause their agents (whether declared or not), subcontractors, sub-
consultants, service providers, suppliers, and their personnel, to permit the Procuring Entity to
inspect all accounts, records and other documents relating to any initial selection process, pre-
qualification process, tender submission, proposal submission, and contract performance (in the
case of award), and to have them audited by auditors appointed by the Procuring Entity.

Unfair Competitive Advantage - Fairness and transparency in the tender process require that the
firms or their Affiliates competing for a specific assignment do not derive a competitive advantage
from having provided consulting services related to this tender. To that end, the Procuring Entity
shall indicate in the Data Sheet and make available to all the firms together with this tender
document all in formation that would in that respect give such firm any unfair competitive
advantage over competing firms.

Eligible tenderers

A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to
ITT 3.8, or an individual or any combination of such entities in the form of a joint venture (JV)
under an existing agreement or with the intent to enter in to such an agreement supported by a
letter of intent. In the case of a joint venture, all members shall be jointly and severally liable for
the execution of the entire Contract in accordance with the Contract terms. The JV shall nominate
a Representative who shall have the authority to conduct all business for and on behalf of any and
all the members of the JV during the tendering process and, in the event the ]V is awarded the
Contract, during contract execution. Members of a joint venture may not also make an individual
tender, be a subcontractor in a separate tender or be part of another joint venture for the purposes
of the same Tender. The maximum number of JV members shall be specified in the TDS.

e
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Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, Parent,
Brother or Sister of a Spouse, their business associates or agents and firms/organizations in which
they have a substantial or controlling interest shall not be eligible to tender or be awarded a
contract. Public Officers are also not allowed to participate in any procurement proceedings.

A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest
shall be disqualified. A tenderer may be considered to have a conflict of interest for the purpose of
this tendering process, if the tenderer:

Directly or indirectly controls, is controlled by or is under common control with another tenderer;
Receives or has received any direct or indirect subsidy from another tenderer;
Has the same legal representative as another tenderer;

Has a relationship with another tenderer, directly or through common third parties, that puts it in
a position to influence the tender of another tenderer, or influence the decisions of the Procuring
Entity regarding this tendering process;

Any of its affiliates participated as a consultant in the preparation of the design or technical
specifications of the goods or works that are the subject of the tender;

Any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as a
consultant for Contract implementation;

Would be providing goods, works, or non-consulting services resulting from or directly related to
consulting services for the preparation or implementation of the contract specified in this Tender
Document;

Has a close business or personal relationship with senior management or professional staff of the
Procuring Entity who has the ability to influence the bidding process and:

Are directly or indirectly involved in the preparation of the Tender document or specifications of
the Contract, and/or the Tender evaluation process of such contract; or

May be involved in the implementation or supervision of such Contract unless the conflicts teeming
from such relationship has been resolved in a manner acceptable to the Procuring Entity throughout
the tendering process and execution of the Contract.

A tenderer shall not be involved in corrupt, coercive, obstructive or fraudulent practice. A tenderer
that is proven to have been involved in any of these practices shall be automatically disqualified

A Tenderer (either individually or as a JV member) shall not participate in more than one Tender,
except for permitted alternative tenders. This includes participation as a subcontractor in other
Tenders. Such participation shall result in the disqualification of all Tenders in which the firm is
involved. Members of a joint venture may not also make an individual tender, be a sub-contractor
in a separate tender or be part of another joint venture for the purposes of the same Tender. A
firm that is not a tenderer or a JV member may participate as a subcontractor in more than one
tender.

A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT3.9.
A Tenderer shall be deemed to have the nationality of a country if the Tenderer is constituted,
incorporated or registered in and operates in conformity with the provisions of the laws of that
country, as evidenced by its articles of incorporation (or equivalent documents of constitution or
association) and its registration documents, as the case may be. This criterion also shall apply to
the determination of the nationality of proposed sub-contractors or sub-consultants for any part of
the Contract including related Services.

A Tenderer that has been debarred from participating in public procurement shall be ineligible to
tender or be awarded a contract. The list of debarred firms and individuals is available from the
website of PPRA www.ppra.go.ke.



http://www.ppra.go.ke/

A Tenderer that is a state-owned enterprise or a public institution in Kenya may be eligible to
tender and be awarded Contract(s) only if it is determined by the Procuring Entity to meet the
following conditions, i.e. if it is:

A legal public entity of Government and/or public administration,

financially autonomous and not receiving any significant subsidies or budget support from any
public entity or Government, and;

operating under commercial law and vested with legal rights and liabilities similar to any
commercial enterprisetoenableitcompetewithfirmsintheprivatesectoronanequalbasis.

Firms and individuals shall be ineligible if their countries of origin are:
As a matter of law or official regulations, Kenya prohibits commercial relations with that country;

By an act of compliance with a decision of the United Nations Security Council taken under Chapter
VII of the Charter of the United Nations, Kenya prohibits any import of goods or contracting of
works or services from that country, or any payments to any country, person, or entity in that
country.

A tenderer shall provide such documentary evidence of eligibility satisfactory to the Procuring
Entity, as the Procuring Entity shall reasonably request.

Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in
supplies, local sub-contracts and labor) from citizen suppliers and contractors. To this end, a foreign
tenderer shall provide in its tender documentary evidence that this requirement is met. Foreign
tenderers not meeting this criterion will be automatically disqualified. Information required to
enable the Procuring Entity determine if this condition is met shall be provided for this purpose in
"SECTIONI IT - EVALUATION AND QUALIFICATION CRITERIA, Item 9”.

Pursuant to the eligibility requirements of ITT 3.10, a tender is considered a foreign tenderer, If it
is registered in Kenya and has less than 51 percent ownership by nationals of Kenya and if it does
not subcontract to foreign firms or individuals more than 10 percent of the contract price, excluding
provisional sums. JVs are considered as foreign tenderers if the individual member firms registered
in Kenya have less 51 percent ownership by nationals of Kenya. The JV shall not subcontract to
foreign firms more than 10 percent of the contract price, excluding provisional sums.

The National Construction Authority Act of Kenya requires that all local and foreign contractors be
registered with the National Construction Authority and be issued with a Registration Certificate
before they can undertake any construction works in Kenya. Registration shall not be a condition
for tender, but it shall be a condition of contract award and signature. A selected tenderer shall be
given opportunity to register before such award and signature of contract. Application for
registration with National Construction Authority may be accessed from the website
WWW.nca.go.ke.

The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings
which may prevent, distort or lessen competition in provision of services are prohibited unless they
are exempt in accordance with the provisions of Section 25 of the Competition Act, 2010. JVs will
be required to seek for exemption from the Competition Authority. Exemption shall not be a
condition for tender, but it shall be a condition of contract award and signature. A JV tenderer shall
be given opportunity to seek such exemption as a condition of award and signature of contract.
Application for exemption from the Competition Authority of Kenya may be accessed from the
website www.cak.go.ke.

4.14 A Kenyan tenderer shall be eligible to tender if it provides evidence of having fulfilled his/her
tax obligations by producing valid tax compliance certificate or tax exemption certificate issued by
the Kenya Revenue Authority.

Eligible goods, equipment, and services

Goods, equipment and services to be supplied under the Contract may have their origin in any
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country that is not ineligible under ITT 3.9. At the Procuring Entity's request, Tenderers may be
required to provide evidence of the origin of Goods, equipment and services.

Any goods, works and production processes with characteristics that have been declared by the
relevant national environmental protection agency or by other competent authority as harmful to
human beings and to the environment shall not be eligible for procurement.

Tenderer's responsibilities

The tenderer shall bear all costs associated with the preparation and submission of his/her tender,
and the Procuring Entity will in no case be responsible or liable for those costs.

The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine and
inspect the Site of the Works and its surroundings and obtain all information that may be necessary
for preparing the tender and entering into a contract for construction of the Works. The costs of
visiting the Site shall beat the tenderer's own expense.

The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity
to enter upon its premises and lands for the purpose of such visit. The Tenderer shall indemnify
the Procuring Entity again stall liability arising from death or personal injury, loss of or damage to
property, and any other losses and expenses incurred as a result of the examination and inspection.

The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary
description of the proposed work method and schedule, including charts, as necessary or required.

CONTENTS OF TENDER DOCUMENTS

Sections of Tender Document

The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below,
and which should be read in conjunction with any Addenda issued in accordance with ITT 10.

PART 1: Tendering Procedures

Section I — Instructions to Tenderers

Section II — Tender Data Sheet (TDS)

Section III- Evaluation and Qualification Criteria Section IV — Tendering Forms

PART 2: Works' Requirements Section V - Bills of Quantities Section VI - Specifications Section
VII - Drawings

PART 3: Conditions of Contract and Contract Forms
Section VIII - General Conditions (GCC)

Section IX - Special Conditions of Contract

Section X- Contract Forms

The Invitation to Tender Notice issued by the Procuring Entity is not part of the Contract
documents. Unless obtained directly from the Procuring Entity, the Procuring Entity is not
responsible for the completeness of the Tender document, responses to requests for clarification,
the minutes of a pre-arranged site visit and those of the pre-Tender meeting (if any), or Addenda
to the Tender document in accordance with ITT 10. In case of any contradiction, documents
obtained directly from the Procuring Entity shall prevail.

The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender
Document and to furnish with its Tender all information and documentation as is required by the
Tender document.

Clarification of Tender Document, Site Visit, Pre-tender Meeting
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A Tenderer requiring any clarification of the Tender Document shall contact the Procuring Entity in
writing at the Procuring Entity's address specified in the TDS or raise its enquiries during the pre-
Tender meeting if provided for in accordance with ITT 7.2. The Procuring Entity will respond in
writing to any request for clarification, provided that such request is received no later than the
period specified in the TDS prior to the deadline for submission of tenders. The Procuring Entity
shall forward copies of its response to all tenderers who have acquired the Tender documents in
accordance with ITT 7.4, including a description of the inquiry but without identifying its source.
If so specified in the TDS, the Procuring Entity shall also promptly publish its response at the web
page identified in the TDS. Should the clarification result in changes to the essential elements of
the Tender Documents, the Procuring Entity shall amend the Tender Documents following the
procedure under ITT 8 and ITT 22.2.

The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine
and inspect the site(s) of the required contracts and obtain all information that may be necessary
for preparing a tender. The costs of visiting the Site shall be at the Tenderer's own expense. The
Procuring Entity shall specify in the TDS if a pre-arranged Site visit and or a pre-tender meeting
will be held, when and where. The Tenderer's designated representative is invited to attend a pre-
arranged site visit and a pre-tender meeting, as the case may be. The purpose of the site visit and
the pre-tender meeting will be to clarify issues and to answer questions on any matter that may
be raised at that stage.

The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not
later than the period specified in the TDS before the meeting.

Minutes of a pre-arranged site visit and those of the pre-tender meeting, if applicable, including
the text of the questions asked by Tenderers and the responses given, together with any responses
prepared after the meeting, will be transmitted promptly to all Tenderers who have acquired the
Tender Documents. Minutes shall not identify the source of the questions asked.

The Procuring Entity shall al so promptly publish anonymized (no names) Minutes of the pre-
arranged site visit and those of the pre-tender meeting at the web page identified in the TDS. Any
modification to the Tender Documents that may become necessary as a result of the pre-arranged
site visit and those of the pre-tender meeting shall be made by the Procuring Entity exclusively
through the issue of an Addendum pursuant to ITT 8 and not through the minutes of the pre-
Tender meeting. Non-attendance at the pre-arranged site visit and the pre-tender meeting will not
be a cause for disqualification of a Tenderer.

Amendment of Tender Documents

At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the
Tender Documents by issuing addenda.

Any addendum issued shall be part of the Tender Documents and shall be communicated in writing
to all who have obtained the Tender Documents from the Procuring Entity. The Procuring Entity
shall also promptly publish the addendum on the Procuring Entity's website in accordance with ITT
7.5.

To give Tenderers reasonable time in which to take an addendum into account in preparing their
Tenders, the Procuring Entity should extend the dead line for the submission of Tenders, pursuant
to ITT 22.2.

PREPARATION OF TENDERS

0. Cost of Tendering




The Tenderer shall bear all costs associated with the preparation and submission of its Tender, and
the Procuring Entity shall not be responsible or liable for those costs, regardless of the conduct or
outcome of the tendering process.

10.0 Language of Tender

The Tender, as well as all correspondence and documents relating to the tender exchanged by the
tenderer and the Procuring Entity, shall be written in the English Language. Supporting documents
and printed literature that are part of the Tender may be in another language provided they are
accompanied by an accurate and notarized translation of the relevant passages into the English
Language, in which case, for purposes of interpretation of the Tender, such translation shall govern.

Documents Comprising the Tender

The Tender shall comprise the following:

Form of Tender prepared in accordance with ITT 12;

Schedules including priced Bill of Quantities, completed in accordance with ITT 12 and ITT 14;
Tender Security or Tender-Securing Declaration, in accordance with ITT 19.1;

Alternative Tender, if permissible, in accordance with ITT 13;

Authorization.: written confirmation authorizing the signatory of the Tender to commit the
Tenderer, in accordancewithITT20.3;

Qualifications: documentary evidence in accordance with ITT 17 establishing the Tenderer's
qualifications to perform the Contract if its Tender is accepted;

Conformity: a technical proposal in accordance with ITT 16;
Any other document required in the TDS.

In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of
the Joint Venture Agreement entered into by all members. Alternatively, a letter of intent to execute
a Joint Venture Agreement in the event of a successful Tender shall be signed by all members and
submitted with the Tender, together with a copy of the proposed JV Agreement. Change of
membership and conditions of the JV prior to contract signature will render the tender liable for
disqualification.

Form of Tender and Schedules

The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the
relevant forms furnished in Section IV, Tendering Forms. The forms must be completed without
any alterations to the text, and no substitutes shall be accepted except as provided under ITT 20.3.
All blank spaces shall be filled in with the information requested. The Tenderer shall chronologically
serialize all pages of the tender documents submitted.

The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if any,
paid or to be paid to agents or any other party relating to this Tender.

Alternative Tenders
Unless otherwise specified in the TDS, alternative Tenders shall not be considered.

When alternative times for completion are explicitly invited, a statement to that effect will be
included in the TDS, and the method of evaluating different alternative times for completion will
be described in Section III, Evaluation and Qualification Criteria.

Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives to the
requirements of the Tender Documents must first price the Procuring Entity's design as described
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in the Tender Documents and shall further provide all information necessary for a complete
evaluation of the alternative by the Procuring Entity, including drawings, design calculations,
technical specifications, breakdown of prices, and proposed construction methodology and other
relevant details. Only the technical alternatives, if any, of the Tenderer with the Winning Tender
conforming to the basic technical requirements shall be considered by the Procuring Entity.

When specified in the TDS, Tenderers are permitted to submit alternative technical solutions for
specified parts of the Works, and such parts will be identified in the TDS, as will the method for
their evaluating, and described in Section VII, Works' Requirements.

Tender Prices and Discounts

The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of
Tender and in the Bill of Quantities shall conform to the requirements specified below.

The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of Quantities.
Items against which no rate or price is entered by the Tenderer shall be deemed covered by the
rates for other items in the Bill of Quantities and will not be paid for separately by the Procuring
Entity. An item not listed in the priced Bill of Quantities shall be assumed to be not included in the
Tender, and provided that the Tender is determined substantially responsive notwithstanding this
omission, the average price of the item quoted by substantially responsive Tenderers will be added
to the Tender price and the equivalent total cost of the Tender so determined will be used for price
comparison.

The price to be quoted in the Form of Tender, in accordance with ITT 12.1, shall be the total price
of the Tender, including any discounts offered.

The Tenderer shall quote any discounts and the methodology for their application in the Form of
Tender, in accordance with ITT 12.1.

It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject
to adjustment during the performance of the Contract in accordance with the provisions of the
Conditions of Contract, except in cases where the contract is subject to fluctuations and
adjustments, not fixed price. In such a case, the Tenderer shall furnish the indices and weightings
for the price adjustment formulae in the Schedule of Adjustment Data and the Procuring Entity
may require the Tenderer to justify its proposed indices and weightings.

Where tenders are being invited for individual lots (contracts)or for any combination of lots
(packages), tenderers wishing to offer discounts for the award of more than one Contract shall
specify in their Tender the price reductions applicable to each package, or alternatively, to
individual Contracts within the package. Discounts shall be submitted in accordance with ITT 14.4,
provided the Tenders for all lots (contracts) are opened at the same time.

All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other
cause, as of the date 30 days prior to the deadline for submission of Tenders, shall be included in
the rates and prices and the total Tender Price submitted by the Tenderer.

Currencies of Tender and Payment

The currency(ies) of the Tender and the currency(ies) of payments shall be the same.

Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted by
the Tenderer in the Bill of Quantities, entirely in Kenya shillings.

A Tenderer expecting to incur expenditures in other currencies for inputs to the Works supplied
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from outside Kenya (referred to as “the foreign currency requirements”) shall (if so allowed in the
TDS) indicate in the Appendix to Tender the percentage(s) of the Tender Price (excluding
Provisional Sums), needed by the Tenderer for the payment of such foreign currency requirements,
limited to no more than two foreign currencies.

The rates of exchange to be used by the Tenderer in arriving at the local currency equivalent and
the percentage(s) mentioned in (a) above shall be specified by the Tenderer in the Appendix to
Tender and shall be based on the exchange rate provided by the Central Bank of Kenya on the
date 30 days prior to the actual date of tender opening. Such exchange rate shall apply for all
foreign payments under the Contract.

Tenderers may be required by the Procuring Entity to justify, to the Procuring Entity's satisfaction,
their local and foreign currency requirements, and to substantiate that the amounts included in the
unit rates and prices and shown in the Schedule of Adjustment Data in the Appendix to Tender are
reasonable, in which case a detailed breakdown of the foreign currency requirements shall be
provided by Tenderers.

16.0 Documents Comprising the Technical Proposal

The Tenderer shall furnish a technical proposal including a statement of work methods, equipment,
personnel, schedule and any other information as stipulated in Section IV, Tender Forms,
insufficient detail to demonstrate the adequacy of the Tenderer's proposal to meet the work's
requirements and the completion time.

Documents Establishing the Eligibility and Qualifications of the Tenderer

Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to establish
Tenderer's eligibility in accordance with ITT 4.

In accordance with Section III, Evaluation and Qualification Criteria, to establish its qualifications
to perform the Contract the Tenderer shall provide the information requested in the corresponding
information sheets included in Section IV, Tender Forms.

If a margin of preference applies as specified in accordance with ITT 33.1, nation al tenderers,
individually or in joint ventures, applying for eligibility for national preference shall supply all
information required to satisfy the criteria for eligibility specified in accordance with ITT 33.1.

Tenderers shall be asked to provide, as part of the data for qualification, such information, including
details of ownership, as shall be required to determine whether, according to the classification
established by the Procuring Entity, a particular contractor or group of contractors_qualifies for a
margin of preference. Further the information will enable the Procuring Entity identify any actual
or potential conflict of interest in relation to the procurement and/or contract management
processes, or a possibility of collusion between tenderers, and thereby help to prevent any corrupt
influence in relation to the procurement process or contract management.

The purpose of the information described in ITT 17.4 above overrides any claims to confidentiality
which a tenderer may have. There can be no circumstances in which it would be justified for a
tenderer to keep information relating to its ownership and control confidential where it is tendering
to undertake public sector work and receive public sector funds. Thus, confidentiality will not be
accepted by the Procuring Entity as a justification for a Tenderer's failure to disclose, or failure to
provide required information on its ownership and control.

The Tenderer shall provide further documentary proof, information or authorizations that the
Procuring Entity may request in relation to owner ship and control which in formation on any
changes to the information which was provided by the tenderer under ITT 6.4. The obligations to
require this information shall continue for the duration of the procurement process and contract
performance and after completion of the contract, if any change to the information previously
provided may reveal a conflict of interest in relation to the award or management of the contract.
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All information provided by the tenderer pursuant to these requirements must be complete, current
and accurate as at the date of provision to the Procuring Entity. In submitting the information
required pursuant to these requirements, the Tenderer shall warrant that the information
submitted is complete, current and accurate as at the date of submission to the Procuring Entity.

If a tenderer fails to submit the information required by these requirements, its tender will be
rejected. Similarly, if the Procuring Entity is unable, after taking reasonable steps, to verify to a
reasonable degree the information submitted by a tenderer pursuant to these requirements, then
the tender will be rejected.

If information submitted by a tenderer pursuant to these requirements, or obtained by the
Procuring Entity (whether through its own enquiries, through notification by the public or
otherwise), shows any conflict of interest which could materially and improperly benefit the
tenderer in relation to the procurement or contract management process, then:

If the procurement process is still ongoing, the tenderer will bed is qualified from the procurement
process,

if the contract has been awarded to that tenderer, the contract award will be set as depending the
outcome of (iii),

the tenderer will be referred to the relevant law enforcement authorities for investigation of
whether the tenderer or any other person shave committed any criminal offence.

If a tenderer submits information pursuant to these requirements that is in complete, in accurate
or out-of-date, or attempts to obstruct the verification process, then the consequences ITT 17.8
will ensue unless the tenderer can show to the reasonable satisfaction of the Procuring Entity that
any such act was not material, or was due to genuine error which was not attributable to the
intentional act, negligence or recklessness of the tender.

18.0 Period of Validity of Tenders

18.1. Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender
Validity period starts from the date fixed for the Tender submission deadline (as prescribed by the
Procuring Entity in accordance with ITT 22). At ender valid for a shorter period shall be rejected
by the Procuring Entity as non-responsive.

18.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the
Procuring Entity may
requestTendererstoextendtheperiodofvalidityoftheirTenders. Therequestandtheresponsesshallbem
adein writing. If a Tender Security is requested in accordance with ITT 19, it shall also be extended
for thirty (30) days beyond the deadline of the extended validity period. A Tenderer may refuse
the request without forfeiting its
Tendersecurity.ATenderergrantingtherequestshallnotberequiredorpermittedtomodifyitsTender.

Tender Security

The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender
Security as specified in the TDS, in original form and, in the case of a Tender Security, in the
amount and currency specified in the TDS. A Tender-Securing Declaration shall use the form
included in Section 1V, Tender Forms.

If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a demand
guarantee in any of the following forms at the Tenderer's option:

cash;
a bank guarantee;
a guarantee by an insurance company registered and licensed by the Insurance Regulatory
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Authority listed by the Authority;

a guarantee issued by a financial institution approved and licensed by the Central Bank of Kenya,
from a reputable source, and an eligible country.

If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank
shall have a correspondent bank located in Kenya to make it enforceable. The Tender Security shall
be valid for thirty (30) days beyond the original validity period of the Tender, or beyond any period
of extension if requested under ITT 18.2.

If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender
not accompanied by a substantially responsive Tender Security or Tender-Securing Declaration
shall be rejected by the Procuring Entity as non-responsive.

If a Tender Security is specified pursuant to ITT 19.1, the Tender Security of unsuccessful
Tenderers shall be returned as promptly as possible upon the successful Tenderer's signing the
Contract and furnishing the Performance Security and any other documents required in the TDS.
The Procuring Entity shall also promptly return the tender security to the tenderers where the
procurement proceedings are terminated, all tenders were determined non-responsive or a bidder
declines to extend tender validity period.

The Tender Security of the successful Tenderer shall be returned as promptly as possible once the
successful Tenderer has signed the Contract and furnished the required Performance Security, and
any other documents required in the TDS.

The Tender Security may be forfeited or the Tender-Securing Declaration executed:

if a Tenderer withdraws its Tender during the period of Tender validity specified by the Tenderer
on the Form of Tender, or any extension there to provided by the Tenderer; or

if the successful Tenderer fails to: -

sign the Contract in accordance with ITT47; or

furnish a Performance Security and if required in the TDS, and any other documents required in
the TDS.

Where tender securing declaration is executed, the Procuring Entity shall recommend to the PPRA
to debars the Tenderer from participating in public procurement as provided in the law.

The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the ]V that
submits the Tender. If the JV has not been legally constituted into a legally enforceable ]V at the
time of tendering, the Tender Security or the Tender-Securing Declaration shall be in the names of
all future members as named in the letter of intent referred to in ITT 4.1 and ITT 11.2.

A tenderer shall not issue a tender security to guarantee itself.
Format and Signing of Tender

The Tenderer shall prepare one original of the documents comprising the Tender as described in
ITT 11 and clearly mark it "ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT
13, shall be clearly marked “"ALTERNATIVE.” In addition, the Tenderer shall submit copies of the
Tender, in the number specified in the TDS and clearly mark them “COPY.” In the event of any
discrepancy between the original and the copies, the original shall prevail.

Tenderers shall mark as "CONFIDENTIAL” all information in their Tenders which is confidential to
their business. This may include proprietary information, trade secrets, or commercial or financially
sensitive information.

The original and all copies of the Tender shall be typed or written in indelible ink and shall be
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signed by a person duly authorized to sign on behalf of the Tenderer. This authorization shall
consist of a written confirmation as specified in the TDS and shall be attached to the Tender. The
name and position held by each person signing the authorization must be typed or printed below
the signature. All pages of the Tender where entries or amendments have been made shall be
signed or initialed by the person signing the Tender.

In case the Tenderer is a 1V, the Tender shall be signed by an authorized representative of the JV
on behalf of the 1V, and so as to be legally binding on all the members as evidenced by a power of
attorney signed by their legally authorized representatives.

Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by the
person signing the Tender.

D. SUBMISSION AND OPENING OF TENDERS
Sealing and Marking of Tenders

The Tenderer shall deliver the Tender in a single sealed envelope, or in a single sealed package,
or in a single sealed container bearing the name and Reference number of the Tender, addressed
to the Procuring Entity and a warning not to open before the time and date for Tender opening
date. Within the single envelope, package or container, the Tenderer shall place the following
separate, sealed envelopes:

in an envelope or package or container marked "ORIGINAL", all documents comprising the Tender,
as described in ITT 11; and

in an envelope or package or container marked “COPIES”, all required copies of the Tender; and
if alternative Tenders are permitted in accordance with ITT 13, and if relevant:

in an envelope or package or container marked “ORIGINAL —ALTERNATIVE TENDER”, the
alternative Tender; and

in the envelope or package or container marked “COPIES- ALTERNATIVE TENDER”, all required
copies of the alternative Tender.

The inner envelopes or packages or containers shall:
bear the name and address of the Procuring Entity,
bear the name and address of the Tenderer; and
bear the name and Reference number of the Tender.

If an envelope or package or container is not sealed and marked as required, the Procuring Entity
will assume no responsibility for the misplacement or premature opening of the Tender. Tenders
misplaced or opened prematurely will not be accepted.

Deadline for Submission of Tenders

Tenders must be received by the Procuring Entity at the address specified in the TDS and no later
than the date and time also specified in the TDS. When so specified in the TDS, tenderers shall
have the option of submitting their Tenders electronically. Tenderers submitting Tenders
electronically shall follow the electronic Tender submission procedures specified in the TDS.

The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by
amending the Tender Documents in accordance with ITT 8, in which case all rights and obligations
of the Procuring Entity and Tenderers previously subject to the deadline shall thereafter be subject
to the deadline as extended.

23.0 Late Tenders

The Procuring Entity shall not consider any Tender that arrives after the deadline for submission
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of tenders, in accordance with ITT 22. Any Tender received by the Procuring Entity after the
deadline for submission of Tenders shall be declared late, rejected, and returned unopened to the
Tenderer.

Withdrawal, Substitution, and Modification of Tenders

A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by sending
a written notice, duly signed by an authorized representative, and shall include a copy of the
authorization in accordance with ITT 20.3, (except that withdrawal notices do not require copies).
The corresponding substitution or modification of the Tender must accompany the respective
written notice. All notices must be:

prepared and submitted in accordance with ITT 20 and ITT 21 (except that withdrawals notices
do not require copies), and in addition, the respective envelopes shall be clearly marked
“WITHDRAWAL,"” “"SUBSTITUTION,"” "MODIFICATION;"” and

received by the Procuring Entity prior to the deadline prescribed for submission of Tenders, in
accordance with ITT 22.

Tenders requested to be withdrawn in accordance with ITT 24.1 shall be returned unopened to the
Tenderers.

No Tender may be withdrawn, substituted, or modified in the interval between the deadline for
submission of Tenders and the expiration of the period of Tender validity specified by the Tenderer
on the Form of Tender or any extension thereof.

Tender Opening

Except in the cases specified in ITT 23 and ITT 24.2, the Procuring Entity shall publicly open and
read out all Tenders received by the deadline, at the date, time and place specified in the TDS, in
the presence of Tenderers' designated representatives who chooses to attend. Any specific
electronic Tender opening procedures required if electronic Tendering is permitted in accordance
with ITT 22.1, shall be as specified in the TDS.

First, envelopes marked "“WITHDRAWAL" shall be opened and read out and the envelopes with the
corresponding Tender shall not be opened but returned to the Tenderer. No Tender withdrawal
shall be permitted unless the corresponding withdrawal notice contains a valid authorization to
request the withdrawal and is read out at Tender opening.

Next, envelopes marked “SUBSTITUTION" shall be opened and read out and exchanged with the
corresponding Tender being substituted, and the substituted Tender shall not be opened, but
returned to the Tenderer. No Tender substitution shall be permitted unless the corresponding
substitution notice contains a valid authorization to request the substitution and is read out at
Tender opening.

Next, envelopes marked “MODIFICATION” shall be opened and read out with the corresponding
Tender. No Tender modification shall be permitted unless the corresponding modification notice
contains a valid authorizationtorequestthemodificationandisreadoutatTenderopening.

Next, all remaining envelopes shall be opened one at a time, reading out: the name of the Tenderer
and whether there is a modification; the total Tender Price, per lot (contract) if applicable, including
any discounts and alternative Tenders; the presence or absence of a Tender Security or Tender-
Securing Declaration, if required; and any other details as the Procuring Entity may consider
appropriate.

Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening
shall be considered further for evaluation. The Form of Tender and pages of the Bill of Quantities
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(to be decided on by the tender opening committee) are to be initialed by the members of the
tender opening committee attending the opening.

At the Tender Opening, the Procuring Entity’s hall neither discuss the merits of any Tender nor
reject any Tender (except for late Tenders, in accordance with ITT 23.1).

The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as @ minimum:
the name of the Tenderer and whether there is a withdrawal, substitution, or modification;

the Tender Price, per lot (contract) if applicable, including any discounts;

any alternative Tenders;

the presence or absence of a Tender Security, if new as required;

number of pages of each tender document submitted.

The Tenderers' representatives who are present shall be requested to sign the minutes. The
omission of a Tenderer's signature on the minutes shall not invalidate the contents and effect of
the minutes. A copy of the tender opening register shall be distributed to all Tenderers.

E. EVALUATION AND COMPARISON OF TENDERS
Confidentiality

Information relating to the evaluation of Tenders and recommendation of contract award shall not
be disclosed to Tenderers or any other persons not officially concerned with the Tender process
until information on Intention to Award the Contract is transmitted to all Tenderers in accordance
with ITT 43.

Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or
Contract award decisions may result in the rejection of its tender.

Notwithstanding ITT 26.2, from the time of tender opening to the time of contract award, if a
tenderer wishes to contact the Procuring Entity on any matter related to the tendering process, it
shall do so in writing.

Clarification of Tenders

To assist in the examination, evaluation, and comparison of the tenders, and qualification of the
tenderers, the Procuring Entity may, at its discretion, ask any tenderer for a clarification of its
tender, given a reasonable time for a response. Any clarification submitted by a tenderer that is
not in response to a request by the Procuring Entity shall not be considered. The Procuring Entity's
request for clarification and the response shall be in writing. No change, including any voluntary
increase or decrease, in the prices or substance of the tender shall be sought, offered, or permitted,
except to confirm the correction of arithmetic errors discovered by the Procuring Entity in the
evaluation of the tenders, in accordance with ITT 31.

If a tenderer does not provide clarifications of its tender by the date and time set in the Procuring
Entity's request for clarification, its Tender may be rejected.

Deviations, Reservations, and Omissions

During the evaluation of tenders, the following definitions apply: -
"Deviation”is a departure from the requirements specified in the tender document;

"Reservation”is the setting of limiting conditions or withholding from complete acceptance of the
requirements specified in the tender document; and

"Omission”is the failure to submit part or all of the information or documentation required in the
Tender document.
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Determination of Responsiveness

The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents
of the tender itself, as defined in ITT 11.

A substantially responsive Tender is one that meets the requirements of the Tender document
without material deviation, reservation, or omission. A material deviation, reservation, or omission
is one that, if accepted, would:

Affect in any substantial way the scope, quality, or performance of the Works specified in the
Contract;

limit in any substantial way, inconsistent with the tender document, the Procuring Entity's rights or
the tenderer's obligations under the proposed contract;

if rectified, would unfairly affect the competitive position of other tenderers presenting substantially
responsive tenders.

The Procuring Entity shall examine the technical aspects of the tender submitted in accordance
with ITT 16, to confirm that all requirements of Section VII, Works' Requirements have been met
without any material deviation, reservation or omission.

If a tender is not substantially responsive to the requirements of the tender document, it shall be
rejected by the Procuring Entity and may not subsequently be made responsive by correction of
the material deviation, reservation, or omission.

Non-material Non-conformities

Provided that a tender is substantially responsive, the Procuring Entity may waive any non-
conformities in the tender.

Provided that a Tender is substantially responsive, the Procuring Entity may request that the
tenderer submit the necessary information or documentation, within a reasonable period of time,
to rectify non-material non- conformities in the tender related to documentation requirements.
Requesting information or documentation on such non-conformities shall not be related to any
aspect of the price of the tender. Failure of the tenderer to comply with the request may result in
the rejection of its tender.

Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable
non-material non-conformities related to the Tender Price. To this effect, the Tender Price shall be
adjusted, for comparison purposes only, to reflect the price of a missing or non-conforming item
or component in the manner specified in the TDS.

Arithmetical Errors

The tender sum as submitted and read out during the tender opening shall be absolute and final
and shall not be the subject of correction, adjustment or amendment in any way by any person or
entity.

Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on the
following basis: -

Any error detected if considered a major deviation that affects the substance of the tender, shall
lead to disqualification of the tender as non-responsive.

Any errors in the submitted tender arising from a miscalculation of unit price, quantity, subtotal
and total bid price shall be considered as a major deviation that affects the substance of the tender
and shall lead to disqualification of the tender as non-responsive. and

if there is a discrepancy between words and figures, the amount in words shall prevail

Tenderers shall be notified of any error detected in their bid during the notification of award.
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32.0 Conversion to Single Currency

For evaluation and comparison purposes, the currency(ies) of the Tender shall be converted in to
a single currency as specified in the TDS.

Margin of Preference and Reservations

A margin of preference may be allowed only when the contract is open to international competitive
tendering where foreign contractors are expected to participate in the tendering process and where
the contract exceeds the value/threshold specified in the Regulations.

A margin of preference shall not be allowed unless it is specified so in the TDS.

Contracts procured on basis of international competitive tendering shall not be subject to
reservations exclusive to specific groups as provided in ITT 33.4.

Where it is intended to reserve a contract to a specific group of businesses (these groups are Small
and Medium Enterprises, Women Enterprises, Youth Enterprises and Enterprises of persons living
with disability, as the case may be), and who are appropriately registered as such by the authority
to be specified in the TDS, a procuring entity shall ensure that the invitation to tender specifically
indicates that only businesses or firms belonging to the specified group are eligible to tender. No
tender shall be reserved to more than one group. If not so stated in the Invitation to Tender and
in the Tender documents, the invitation to tender will be open to all interested tenderers.

Nominated Subcontractors

Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific
elements of the Works by subcontractors selected/nominated by the Procuring Entity. In case the
Procuring Entity nominates a subcontractor, the subcontract agreement shall be signed by the
Subcontractor and the Procuring Entity. The main contract shall specify the working arrangements
between the main contractor and the nominated subcontractor.

Tenderers may propose sub-contracting up to the percentage of total value of contracts or the
volume of works as specified in the TDS. Subcontractors proposed by the Tenderer shall be fully
qualified for their parts of the Works.

Domestic subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works
unless their specialized parts of the Works were previously designated so by the Procuring Entity
in the TDS a scan be met by subcontractors referred to hereafter as 'Specialized Subcontractors',
in which case, the qualifications of the Specialized Subcontractors proposed by the Tenderer may
be added to the qualifications of the Tenderer.

Evaluation of Tenders

The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section III,
Evaluation and Qualification Criteria No other evaluation criteria or methodologies shall be
permitted. By applying the criteria and methodologies the Procuring Entity shall determine the
Lowest Evaluated Tender in accordance with ITT 40.

To evaluate a Tender, the Procuring Entity shall consider the following:

Price adjustment in accordance with ITT 31.1 (iii); excluding provisional sums and contingencies,
if any, but including Day work items, where priced competitively;

price adjustment due to discounts offered in accordance with ITT 14.4;

converting the amount resulting from applying (a) and (b) above, if relevant, to a single currency
in accordance with ITT 32;

price adjustment due to quantifiable non material non-conformities in accordance with ITT 30.3;
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and

any additional evaluation factors specified in the TDS and Section III, Evaluation and Qualification
Criteria.

The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over
the period of execution of the Contract, shall not be considered in Tender evaluation.

Where the tender involves multiple lots or contracts, the tenderer will be allowed to tender for one
or more lots (contracts). Each lot or contract will be evaluated in accordance with ITT 35.2. The
methodology to determine the lowest evaluated tenderer or tenderers base done lot (contract) or
based on a combination of lots (contracts), will be specified in Section III, Evaluation and
Qualification Criteria. In the case of multiple lots or contracts, tenderer will be will be required to
prepare the Eligibility and Qualification Criteria Form for each Lot.

36.0 Comparison of tenders

The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders
established in accordance with ITT 35.2 to determine the Tender that has the lowest evaluated
cost.

Abnormally low tenders and abnormally high tenders
Abnormally Low Tenders

An Abnormally Low Tender is one where the Tender price, in combination with other elements of
the Tender, appears so low that it raises material concerns as to the capability of the Tenderer in
regards to the Tenderer's ability to perform the Contract for the offered Tender Price or that
genuine competition between Tenderers is compromised.

In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall
seek written clarifications from the Tenderer, including detailed price analyses of its Tender price
in relation to the subject matter of the contract, scope, proposed methodology, schedule, allocation
of risks and responsibilities and any other requirements of the Tender document.

After evaluation of the price analyses, in the event that the Procuring Entity determines that the
Tenderer has failed to demonstrate its capability to perform the Contract for the offered Tender
Price, the Procuring Entity shall reject the Tender.

Abnormally high tenders

An abnormally high tender price is one where the tender price, in combination with other
constituent elements of the Tender, appears unreasonably too high to the extent that the Procuring
Entity is concerned that it (the Procuring Entity) may not be getting value for money or it may be
paying too high a price for the contract compared with market prices or that genuine competition
between Tenderers is compromised.

In case of an abnormally high price, the Procuring Entity shall make a survey of the market prices,
check if the estimated cost of the contract is correct and review the Tender Documents to check if
the specifications, scope of work and conditions of contract are contributory to the abnormally high
tenders. The Procuring Entity may also seek written clarification from the tenderer on the reason
for the high tender price. The Procuring Entity shall proceed as follows:

If the tender price is abnormally high based on wrong estimated cost of the contract, the Procuring
Entity may accept or not accept the tender depending on the Procuring Entity's budget
considerations.

If specifications, scope of work and/or conditions of contract are contributory to the abnormally
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high tender prices, the Procuring Entity shall reject all tenders and may retender for the contract
based on revised estimates, specifications, scope of work and conditions of contract, as the case
may be.

If the Procuring Entity determines that the Tender Price is abnormally too high because genuine
competition between tenderers is compromised (often due to collusion, corruption or other
manipulations), the Procuring Entity shall reject all Tenders and shall institute or cause competent
Government Agencies to institute an investigation on the cause of the compromise, before
retendering.

Unbalanced and/ or front-loaded tenders

If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is
seriously unbalanced and/or frontloaded, the Procuring Entity may require the Tenderer to provide
written clarifications. Clarifications may include detailed price analyses to demonstrate the
consistency of the tender prices with the scope of works, proposed methodology, schedule and
any other requirements of the Tender document.

After the evaluation of the information and detailed price analyses presented by the Tenderer, the
Procuring Entity may as appropriate:

accept the Tender;

require that the total amount of the Performance Security be increased at the expense of the
Tenderer to a level not exceeding a 30% of the Contract Price;

agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying too much
for undelivered works;

reject the Tender,

Qualifications of the tenderer

The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is selected
as having submitted the lowest evaluated cost and substantially responsive Tender, meets the
qualifying criteria specified in Section III, Evaluation and Qualification Criteria.

The determination shall be based upon an examination of the documentary evidence of the
Tenderer's qualifications submitted by the Tenderer, pursuant to ITT 17. The determination shall
not take into consideration the qualifications of other firms such as the Tenderer's subsidiaries,
parent entities, affiliates, subcontractors (other than Specialized Sub-contractors if permitted in the
Tender document), or any other firm(s) different from the Tenderer.

An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A
negative determination shall result in disqualification of the Tender, in which event the Procuring
Entity shall proceed to the Tenderer who offers a substantially responsive Tender with the next
lowest evaluated price to make a similar determination of that Tenderer's qualifications to perform
satisfactorily.

The lowest evaluated tender shall be subjected to post qualification due diligence
Lowest evaluated tender

Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Lowest
Evaluated Tender. The Lowest Evaluated Tender is the Tender of the Tenderer that meets the
Qualification Criteria and whose Tender has been determined to be:

Most responsive to the Tender document; and
the lowest evaluated price.
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41.0 Procuring entity's right to accept any tender, and to reject any or all tenders.

The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender
process and reject all Tenders at any time prior to Contract Award, without there by incurring any
liability to Tenderers. In case of annulment, all Tenders submitted and specifically, Tender
securities, shall be promptly returned to the Tenderers.

F. AWARD OF CONTRACT
42.0 Award criteria

The Procuring Entity shall award the Contract to the successful tenderer whose tender has been
determined to be the Lowest Evaluated Tender.

Notice of Intention to Enter into a Contract/Notification of Award

Upon award of the contract and Prior to the expiry of the Tender Validity Period the Procuring Entity
shall issue a Notification of Intention to Enter into a Contract/Notification of award to all tenderers
which shall contain, at a minimum, the following information:

the name and address of the Tenderer submitting the successful tender;
the Contract price of the successful tender;

a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is
addressed was unsuccessful, unless the price information in (c) above already reveals the reason;

the expiry date of the Standstill Period; and
instruction son how to request a debriefing and/ or submit a complaint during the stand still period;

Stand still Period

The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow
any dissatisfied tender to launch a complaint. Where only one Tender is submitted, the Standstill
Period shall not apply.

Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to
each Tenderer the Notification of Intention to Enter into a Contract with the successful Tenderer.

Debriefing by The Procuring Entity

On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in
ITT 43, an unsuccessful tenderer may make a written request to the Procuring Entity for a
debriefing on specific issues or concerns regarding their tender. The Procuring Entity shall provide
the debriefing within five days of receipt of the request.

Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear
its own costs of attending such a debriefing meeting.

46.0 Letter of Award

Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified
in ITT 42.1, upon addressing a complaint that has been filed with in the Standstill Period, the
Procuring Entity shall transmit the Letter of Award to the successful Tenderer. The letter of award
shall request the successful tenderer to furnish the Performance Security within 21 days of the
date of the letter.

Signing of Contract
Upon the expiry of the fourteen days of the Notification of Intention to enter in to contract and
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upon the parties meeting their respective statutory requirements, the Procuring Entity shall send
the successful Tenderer the Contract Agreement.

Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign,
date, and return it to the Procuring Entity.

The written contract shall be entered into within the period specified in the notification of award
and before expiry of the tender validity period.

Performance Security

Within twenty-one (21) days of the receipt of the Letter of Award from the Procuring Entity, the
successful Tenderer shall furnish the Performance Security and, any other documents required in
the TDS, in accordance with the General Conditions of Contract, subject to ITT 38.2 (b), using the
Performance Security and other Forms included in Section X, Contract Forms, or another form
acceptable to the Procuring Entity. A foreign institution providing a bank guarantee shall have a
correspondent financial institution located in Kenya, unless the Procuring Entity has agreed in
writing that a correspondent bank is not required.

Failure of the successful Tenderer to submit the above-mentioned Performance Security and other
documents required in the TDS or sign the Contract shall constitute sufficient grounds for the
annulment of the award and forfeiture of the Tender Security. In that event the Procuring Entity
may award the Contract to the Tenderer offering the next Best Evaluated Tender.

Performance security shall not be required for contracts estimated to cost less than the amount
specified in the Regulations.

Publication of Procurement Contract

Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded
contract at its notice boards and websites; and on the Website of the Authority. At the minimum,
the notice shall contain the following information:

name and address of the Procuring Entity;

name and reference number of the contract being awarded, a summary of its scope and the
selection method used;

the name of the successful Tenderer, the final total contract price, the contract duration;
dates of signature, commencement and completion of contract;

names of all Tenderers that submitted Tenders, and their Tender prices as readout at Tender
opening.

Procurement related Complaints and Administrative Review
The procedures for making Procurement-related Complaints are as specified in the TDS.

A request for administrative review shall be made in the form provided under contract forms.
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Section II - Tender Data Sheet (TDS)

The following specific data shall complement, supplement, or amend the provisions in the
Instructions to Tenderers (ITT). Whenever there is a conflict, the provisions herein shall prevail
over those in ITT.

Reference | PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

to ITC

Clause

A. General

ITT1.1 The name of the contract is:
PROPOSED CONSTRUCTION OF MODERN OPD BLOCK AT MACALDER
The reference number of the Contract is: CGM/MS/104/2025-2026

ITT 3.1 Maximum number of members in the Joint Venture (JV) shall be:

B. Contents

of Tender Document

ITT7.1

(i) The Tenderer will submit any request for clarifications in writing at the Address
procurement@migori.go.ke to reach the Procuring Entity not later than 5™ MARCH
2026

(ii) The Procuring Entity shall publish its response at the website
www.migori.go.ke

ITT 7.2

(A) A pre-arranged pretender site visit shall take place at the following date, time
and place:

Date: 2N° MARCH 2026 AT 12.00

Place: At The site

ITT 7.3

The Tenderer will submit any questions in writing, to reach the Procuring Entity
not later than 8.30Am E.A.T before the site meeting.

ITT 7.5

The Procuring Entity’s website where Minutes of the pre-Tender meeting and the
pre-arranged pretender will be published is www.migori.go.ke

ITT9.1

For Clarification of Tender purposes, for obtaining further information and for
purchasing tender documents, the Procuring Entity’s address is:

(1) Name of Procuring Entity: County Government of Migori

(2) Physical address for hand Courier Delivery to an office or Tender Box (City,
Street, Building, Floor Number and Room): Migori County Headquarters,
Procurement Office.

(3) Postal Address: P.O Box 195-40400 Suna-Migori

(4) Insert name, telephone number and e-mail address of the officer to be
contacted: Erick Oure, +254711760725, oure2012@gmail.com

C. Preparation of Tenders

ITT 11.1 (h) | The Tenderer shall submit the following additional documents in its Tender: N/A

ITT 13.1 Alternative Tenders shall not be considered.

ITT 13.2 Alternative times for completion shall not be permitted.

ITT 13.4 Alternative technical solutions shall be permitted for the following parts of the
Works: N/A:

ITT 14.5 The prices quoted by the Tenderer shall be: fixed

ITT 15.2 Foreign currency requirements not allowed.

(a)

ITT 18.1 The Tender validity period shall be 91 days.

ITT 18.3 (a) The Number of days beyond the expiry of the initial tender validity period will

be 30 days.
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Reference

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

to ITC
Clause
(b) The Tender price shall be adjusted by the following percentages of the tender
price:
(i) By 10% of the local currency portion of the Contract price adjusted to reflect
local inflation during the period of extension,
ITT 19.1 Tender Security — N/A
ITT 20.1 In addition to the original of the Tender, the number of copies is: One
ITT 20.3 The written confirmation of authorization to sign on behalf of the Tenderer shall
consist of: Power of attorney approved by an advocate.
D. Submission and Opening of Tenders
ITT 22.1 (A) For Tender inquiry purposes_only, the Procuring Entity’s address is:
THE ACCOUNTING OFFICER
COUNTY GOVERNMENT OF MIGORI
P.0. BOX 195-40400,
SUNA-MIGORI
Contact person: ERICK OURE; +254711760725
So as to reach on or before 16™ March 2026
Tenders shall be submitted electronically.
ITT 25.1 The Tender opening shall take place at the time and the address for Opening of
Tenders provided below:
COUNTY GOVERNMENT OF MIGORI
DEPARTMENT MEDICAL SERVICES
P.O BOX 195-40400 SUNA-MIGORI
Tenders shall be opened electronically
ITT 25.1 If Tenderers are allowed to submit Tenders electronically, they shall follow the

electronic tender submission procedures specified below

E. Evaluation, and Comparison of Tenders

ITT 30.3

The adjustment shall be based on the average price of the item or component as
quoted in other substantially responsive Tenders. If the price of the item or
component cannot be derived from the price of other substantially responsive
Tenders, the Procuring Entity shall use its best estimate.

1T 32.1

The currency that shall be used for Tender evaluation and comparison purposes
only to convert at the selling exchange rate all Tender prices expressed in various
currencies into a single currency is: Kenyan

The source of exchange rate shall be: The Central bank of Kenya (mean rate)
The date for the exchange rate shall be. the deadline date for Submission of
the Tenders.

ITT 33.2

A margin of preference shall not apply.

ITT 33.4

The invitation to tender is extended to the following group that qualify for
Reservations N/A

ITT 34.1

At this time, the Procuring Entity does not intend to execute certain specific parts of
the Works by subcontractors selected in advance.
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Reference
to ITC
Clause

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

ITT 34.2

Contractor’s may propose subcontracting: Maximum percentage of subcontracting
permitted is: 10% of the total contract amount. Tenderers planning to subcontract
more than 10% of total volume of work shall specify, in the Form of Tender, the
activity (ies) or parts of the Works to be subcontracted along with complete details of
the subcontractors and their qualification and experience.

ITT 34.3

The parts of the Works for which the Procuring Entity permits Tenderers to propose
Specialized Subcontractors are designated as follows:

N/A

For the above-designated parts of the Works that may require Specialized
Subcontractors, the relevant qualifications of the proposed Specialized Subcontractors
will be added to the qualifications of the Tenderer for the purpose of evaluation.

ITT 35.2
(e)

Additional requirements apply. These are detailed in the evaluation criteria in
Section III, Evaluation and Qualification Criteria.

MANDATORY REQUIREMENTS

Tenderers MUST include the following information and documents with their
Tenders:

Duly filled Form of Tender — Correctly filled, signed, certified and stamped
Certified copy certificate of incorporation

Certified copy of recent CR12/CR2 Form-(12Months) from registrar of companies
and their ID's

Valid National Construction Authority; class 8 and above

Copy of Valid National Construction Authority Practicing license in the classes
specified

Copy of Valid Tax Compliance Certificate from KRA.

Copy of PIN/VAT Certificate

Valid Certified copy of valid Single Business Permit.

Valid Bid Bond from a recognized commercial bank for Kes. 320,000/ -
Power of attorney certified by an advocate for the person authorized to transact
on behalf of the company

Physical location of the company’s offices-attach, copy of tittle deed, lease
agreement, water/power bills

Commitment letter for Environmental and Social safeguards

Signed Site Visit Certificate

Bidders shall SEQUENTIALLY SERIALIZE ALL PAGES for each tender
document submitted failure to which the bidder shall be disqualified.

ITT 39.4

The lowest evaluated bidder shall be subjected to post qualification due diligence.

ITT 48.1

The winning bidder will provide a 10% Performance Bond Before
Contract signing

ITT 50.1

The procedures for making a Procurement-related Complaint are detailed in the
“Notice of Intention to Award the Contract” herein and are also available from the
PPRA Website www.ppra.go.ke or email complaints@ppra.go.ke.

If a Tenderer wishes to make a Procurement-related Complaint, the Tenderer
should submit its complaint following these procedures, in writing (by the quickest
means available, that is either by hand delivery or email to:

For the attention: [insert full name of person receiving complaints]

Title/position: [insert title/position]

Procuring Entity: /insert name of Procuring Entity]

Email address. [insert email address]
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Reference
to ITC
Clause

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

In summary, a Procurement-related Complaint may challenge any of the following
(among others):

(i) the terms of the Tender Documents; and

(ii) the Procuring Entity’s decision to award the contract.
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SECTION III - EVALUATION AND QUALIFICATION CRITERIA
GENERAL PROVISIONS

This section contains the criteria that the Employer shall use to evaluate tender and qualify
tenderers. No other factors, methods or criteria shall be used other than specified in this tender
document. The Tenderer shall provide all the information requested in the forms included in Section
IV, Tendering Forms. The Procuring Entity shall use the Standard Tender Evaluation
Document for Goods and Works for evaluating Tenders.

Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the Kenya
Shilling equivalent using the rate of exchange determined as follows:

For construction turnover or financial data required for each year - Exchange rate prevailing on the
last day of the respective calendar year (in which the amounts for that year is to be converted)
was originally established.

Value of single contract - Exchange rate prevailing on the date of the contract signature.

Exchange rates shall be taken from the publicly available source identified in the ITT 14.3. Any
error in determining the exchange rates in the Tender may be corrected by the Procuring Entity.

EVALUATION AND CONTRACT AWARD CRITERIA

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate
tenders and arrive at the Lowest Evaluated Tender. The tender that(i) meets the qualification
criteria, (ii) has been determined to be substantially responsive to the Tender Documents, and (iii)
is determined to have the Lowest Evaluated Tender price shall be selected for award of contract.

2.0 PRELIMINARY EXAMINATION FOR DETERMINATION OF
RESPONSIVENESS

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the
eligibility criteria and other mandatory requirements in the ITT, and that the tender is complete in
all aspects in meeting the requirements provided for in the preliminary evaluation criteria outlined
below. The Standard Tender Evaluation Report Document for Goods and Works for evaluating
Tenders provides very clear guide on how to deal with review of these requirements. Tenders that
do not pass the Preliminary Examination will be considered non- responsive and will not be
considered further.

TENDER EVALUATION (ITT 35)

Price evaluation: in addition to the criteria listed in ITT 35.2 (a) — (d) the following criteria shall
apply:
Alternative Completion Times, if permitted under ITT13.2, will be evaluated as follows:

Alternative Technical Solutions for specified parts of the Works, if permitted under ITT 13.4, will
be evaluated as follows:

Other Criteria; if permitted under ITT 35.2(j):

MULTIPLE CONTRACTS

Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are evaluated on basis
of Lots and a lowest evaluated tenderer identified for each Lot. The Procuring Entity will select one
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Option of the two Options listed below for award of Contracts.

OPTION 1
If a tenderer wins only one Lot, the tenderer will be awarded a contract for that Lot, provided the
tenderer meets the Eligibility and Qualification Criteria for that Lot.

If a tenderer wins more than one Lot, the tender will be awarded a contract for all won Lots,
provided the tenderer meets the aggregate Eligibility and Qualification Criteria for all the won Lots.
The tenderer will be awarded only the combinations for which the tenderer qualifies and the others
will be considered for award to second lowest the tenderers.

OPTION2

The Procuring Entity will consider all possible combinations of won Lots [contract(s)] and determine
the combination with the lowest evaluated price. Tenders will then be awarded to the Tenderer or
Tenderers in the combination provided the tenderer meets the aggregate Eligibility and
Qualification Criteria for all the won Lots.

5.0 ALTERNATIVE TENDERS (ITT 13.1)

Alternative Tenders (ITT 13.1)
An alternative if permitted under ITT 3.1, will be evaluated as follows:

The Procuring Entity shall consider Tenders offered for alternatives as specified in Part 2 - Works
requirements. Only the technical alternatives, if any, of the Tenderer with the Best Evaluated
Tender conforming to the basic technical requirements shall be considered by the Procuring Entity.

MARGIN OF PREFERENCE

If the TDS so specifies, the Procuring Entity will grant a margin of preference of fifteen percent
(15%) to be loaded on evaluated prices of the foreign tenderers, where the percentage of
shareholding of Kenyan citizens is less than fifty- one percent (51%).

Contractors shall be asked to provide, as part of the data for qualification, such information,
including details of ownership, as shall be required to determine whether, according to the
classification established by the Procuring Entity, a particular contractor or group of contractors
qualifies for a margin of preference.

After Tenders have been received and reviewed by the Procuring Entity, responsive Tenders shall
be assessed to ascertain their percentage of shareholding of Kenyan citizens. Responsive tenders
shall be classified into the following groups:

Group A: tenders offered by Kenyan Contractors and other Tenderers where Kenyan citizens hold
shares of over fifty one percent (51%).

Group B: tenders offered by foreign Contractors and other Tenderers where Kenyan citizens hold
shares of less than fifty one percent (51%).

All evaluated tenders in each group shall, as a first evaluation step, be compared to determine the
lowest tender, and the lowest evaluated tender in each group shall be further compared with each
other. If, as a result of this comparison, a tender from Group A is the lowest, it shall be selected
for the award of contract. If a tender from Group B is the lowest, an amount equal to the
percentage indicated in Item 6.1 of the respective tender price, including unconditional discounts
and excluding provisional sums and the cost of day works, if any, shall be added to the evaluated
price offered in each tender from Group B. All tenders shall then be compared using new prices
with added prices to Group B and the lowest evaluated tender from Group A. If the tender from
Group A is still the lowest tender, it shall be selected forward. If not, the lowest evaluated tender
from Group B based on the first evaluation price shall be selected.
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Post qualification and Contract ward (ITT 39), more specifically,

In case the tender was subject to post-qualification, the contract shall be awarded to the lowest
evaluated tenderer, subject to confirmation of pre-qualification data, if so required.

In case the tender was not subject to post-qualification, the tender that has been determined to
be the lowest evaluated tenderer shall be considered for contract award, subject to meeting each
of the following conditions.

The Tenderer shall demonstrate that it has access to, or has available, liquid assets, unencumbered
real assets, lines of credit, and other financial means (independent of any contractual advance
payment) sufficient to meet the construction cash flow of Kenya Shillings 10,000,000

Minimum average annual construction turnover of Kenya Shillings 100,000,000, equivalent
calculated as total certified payments received for contracts in progress and/or completed within
the last 3_years.

At least.5 of contract(s) of a similar nature executed within Kenya, or the East African Community
or a broad, that have been satisfactorily and substantially completed as a prime contractor, or joint
venture member or sub-contractor each of minimum value Kenya shillings 10,000,000 equivalent.

Contractor's Representative and Key Personnel, which are specified listed in the qualification criteria

Contractors key equipment listed on the table “Contractor's Equipment” below and more specifically
listed as

Other conditions depending on their seriousness.
History of non-performing contracts:

Tenderer and each member of JV in case the Tenderer is a 1V, shall demonstrate that Non-
performance of a contract did not occur because of the default of the Tenderer, or the member of
a JV in the last 3 years. The required information shall be furnished in the appropriate form.

Pending Litigation

Financial position and prospective long-term profit ability of the Single Tenderer, and in the case
the Tenderer is a 1V, of each member of the 1V, shall remain sound according to criteria established
with respect to Financial Capability under Paragraph (i) above if all pending litigation will be
resolved against the Tenderer. Tenderer shall provide information on pending litigations in the
appropriate form.

Litigation History

There shall be no consistent history of court/arbitral award decisions against the Tenderer, in the
last 3 years. All parties to the contract shall furnish the information in the appropriate form about
any litigation or arbitration resulting from contracts completed or on going under its execution over
the years specified. A consistent history of awards against the Tenderer or any member of a JV
may result in rejection of the tender.
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QUALIFICATION FORM*

term profitability still sound according to criteria
established in 3.1 and assuming that all pending

1 2 3 4 5
Item | Qualification Qualification Requirement Document To be For Procuring Entity’s Use
No. | Subject Completed by (Qualification met or Not
Tenderer Met)
1 Nationality Nationality in accordance with ITT 3.6 Forms ELI - 1.1 and 1.2,
with attachments
2 Tax Obligations for Has produced a current tax clearance certificate | Attachment
Kenyan Tenderers or tax exemption certificate issued by Kenya
Revenue Authority in accordance with ITT 3.14.
3 Conflict of Interest No conflicts of interest in accordance with ITT Form of Tender
3.3
4 PPRA Eligibility Not having been declared ineligible by the PPRA | Form of Tender
as described in ITT 3.7
5 State- owned Meets conditions of ITT 3.8 Forms ELI - 1.1 and 1.2,
Enterprise with attachments
6 Goods, equipment To have their origin in any country that is not Forms ELI - 1.1 and 1.2,
and services to be determined ineligible under ITT 4.1 with attachments
supplied under the
contract
7 History of Non- Non-performance of a contract did not occur as a | Form CON-2
Performing Contracts | result of contractor default since 1%t January
I
8 Suspension Based on | Not under suspension based on-execution of a Form of Tender
Execution of Tender/Proposal Securing Declaration pursuant
Tender/Proposal to ITT 19.9
Securing Declaration
by the Procuring
Entity
9 Pending Litigation Tender’s financial position and prospective long- | Form CON — 2
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1 2 3 4 5
Item | Qualification Qualification Requirement Document To be For Procuring Entity’s Use
No. | Subject Completed by (Qualification met or Not
Tenderer Met)
litigation will NOT be resolved against the
Tenderer.
10 Litigation History No consistent history of court/arbitral award Form CON - 2
decisions against the Tenderer since 1 January
11 Financial Capabilities | (i) The Tenderer shall demonstrate that it has Form FIN — 3.1, with

access to, or has available, liquid assets,
unencumbered real assets, lines of credit, and
other financial means (independent of any
contractual advance payment) sufficient to meet
the construction cash flow requirements
estimated as Kenya Shillings 10,000,000
equivalent for the subject contract(s) net of the
Tenderer’s other commitments.

(ii) The Tenderers shall also demonstrate, to the
satisfaction of the Procuring Entity, that it has
adequate sources of finance to meet the cash
flow requirements on works currently in progress
and for future contract commitments.

(iii) The audited balance sheets or, if not
required by the laws of the Tenderer’s country,
other financial statements acceptable to the
Procuring Entity, for the last 3 years shall be
submitted and must demonstrate the current
soundness of the Tenderer’s financial position
and indicate its prospective long-term

attachments
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1 2 3 4 5
Item | Qualification Qualification Requirement Document To be For Procuring Entity’s Use
No. | Subject Completed by (Qualification met or Not
Tenderer Met)
profitability.
12 Average Annual Minimum average annual construction turnover Form FIN — 3.2
Construction of Kenya Shillings 10,0000,000, equivalent
Turnover calculated as total certified payments received
for contracts in progress and/or completed within
the last 2 years, divided by 2 years
13 General Construction | Experience under construction contracts in the Form EXP - 4.1
Experience role of prime contractor, JV member, sub-
contractor, or management contractor for at
least the last 3 years, starting 1%t January 2018
14 Specific Construction | A minimum number of 5 similar contracts Form EXP 4.2(a)

& Contract
Management
Experience

specified below that have been satisfactorily and
substantially completed as a prime contractor,
joint venture member, management contractor
or sub-contractor between 1st January 2018 and
tender submission deadline i.e. 3 December,
2021 (number) contracts, each of minimum value
Kenya shillings 10,000,000 equivalent.

[In case the Works are to be tender as individual
contracts under multiple contract procedure, the
minimum number of contracts required for
purposes of evaluating qualification shall be
selected from the options mentioned in ITT 35.4]
The similarity of the contracts shall be based on
the following: [ Based on Section VII, Scope of
Works, specify the minimum key requirements in
terms of physical size, complexity, construction
method, technology and/or other characteristics
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1 2 3 4 5

Item | Qualification Qualification Requirement Document To be For Procuring Entity’s Use

No. | Subject Completed by (Qualification met or Not
Tenderer Met)

including part of the requirements that may be
met by specialized subcontractors, if permitted in

accordance with ITT 34.3]
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Preliminary Requirements and Score sheet

Stage 1 — Qualification Requirements

Note: Attach copies relevant documents e.g. certificates, licences, etc.

Sub-Factor Requirement Bidder Documentation | Provided
Single Joint Venture Required (Yes/No)
Entity All partners Each At least
combined partner one
partner
Statutory and General Requirements
Registration as Bidder Must be a legally Must meet N/A Must meet | N/A Certificate of
Company constituted firm according to | requirement requirement Incorporation
the laws of Kenya as per ITT
35.2
KRA Pin and Tax Bidder MUST be Tax Must meet N/A Must meet | N/ A Current Tax
Compliance Registered and be Tax requirement requirement Compliance
Compliant as per ITT 35.2 Certificate and
copy of
Physical address Must have a physical office Must meet N/A Must meet | N/A Copy of tittle
and works yard as per ITT requirement requirement deed, utility bills,
35.2 lease agreement
etc.
Registration by At least category NCA 8 for | Must meet N/A Must meet | N/ A Valid NCA
National building works contractors as | requirement requirement Certificate of
Construction per ITT 35.2 Registration
Authority
Valid National At least category NCA 8 for | Must meet N/A Must meet | N/A Valid NCA
Construction building works contractors as | requirement requirement Practicing license
Authority license per ITT 35.2
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Sub-Factor Requirement Bidder Documentation | Provided
Single Joint Venture Required (Yes/No)
Entity All partners Each At least
combined partner one
partner
Bid Security N/A Must meet Must meet N/A N/A N/A
requirement | requirement

Sanctity of the bid | Having the document intact, | Must meet Must meet N/A N/A Bid Document
document legible and well bound (not | requirement | requirement

tempered with in any way

and signed by the authorized

person as per ITT 35.2
Serialisation of the | as per ITT 35.2 Must meet Must meet N/A N/A Bid Document
bid document requirement | requirement
Copy of CR12/CR2 | Must be Certified and Must meet Must meet N/A N/A Copy of CR12/2
Form from recent CR12/CR2 Form- requirement | requirement form and IDs
registrar (12Months) and their ID’s as

per ITT 35.2
Copy of single Issued by the county Must meet Must meet N/A N/A The certified
business permit government as per ITT 35.2 | requirement | requirement permit
Bidding Forms and Other Requirements
Power of Attorney | Written confirmation Must meet Existing or Must meet | N/A Letter of Authority

authorizing the signatory of | requirement | intended JV | requirement signed by an

the Bid to commit the must meet advocate

Bidder, as per ITT 20.3 requirement
Environmental and | Written commitment of the | Must meet Existing JV | Must meet | N/ A Letter of
Social Bidder, as per ITT 35.2 requirement | must meet requirement Commitment in
Commitment requirement the format

provided in

Section V (F)
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Sub-Factor Requirement Bidder Documentation | Provided
Single Joint Venture Required (Yes/No)
Entity All partners Each At least
combined partner one
partner
Statement of Work | The Bidder shall provide a Must meet Must meet Must meet | N/ A Well written and
Methods statement of work methods | requirement | requirement | requirement detailed chapter in
as stipulated in Section 1V, in the bid explaining
sufficient detail to work method as
demonstrate the adequacy per section 1V part
of the Bidders’ proposal to D
meet the work requirements
in accordance with ITT 16.0
Construction The Bidder shall provide a Must meet Existing JV | Must meet | N/A A logical
Schedule / Works | Construction Schedule / requirement | must meet requirement programme of
Program Works Program as stipulated requirement activities on
in Section 1V, in sufficient Critical Path in Ms
detail to demonstrate the Project as per
adequacy of the Bidders’ section 1V part D
proposal to meet the
completion time
Bidder Information | The bidder is required to Must meet N/A Must meet | N/ A Form ELI-1
provide all details in the requirement requirement
format as specified in the
respective form in section V
Joint Venture Bids submitted by aJVshall | N/A Must meet Must meet | N/ A Joint Venture
Documents include a copy of the Joint requirement | requirement Agreement and
Venture Agreement entered Form ELI-2
into by all partners in
accordance with ITT 3.1
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Sub-Factor Requirement Bidder Documentation | Provided
Single Joint Venture Required (Yes/No)
Entity All partners Each At least
combined partner one
partner
Schedule of Unit The Schedules, including the | Must meet Must meet N/A N/A Completed
Rates Bill of Quantities, shall be requirement | requirement schedule of unit
prepared in accordance with rates
ITT 13.7 using the relevant As per Section 1V
forms furnished in Section IV part B
(Bidding Forms) Part B & C.
Eligibility
Conflict of Interest | No- conflicts of interests as | Must meet Existing or Must meet | N/A Letter of Bid
described in ITT 3.3. requirement | intended JV | requirement
must meet
requirement
Historical Contract Non-Performance
History of non- Non-performance of a Must meet N/A Must meet | N/A Form CON - 2
performing contract did not occur within | requirement requirement
contracts the last 5 years prior to the | by itself or as by itself or
deadline for application partner to as partner
submission, based on all past or to past or
information on fully settled existing JV existing JV
disputes or litigation. A fully
settled dispute or litigation is
one that has been resolved
in accordance with the
Dispute Resolution
Mechanism under the
respective contract, and
where all appeal instances
available to the bidder have
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Sub-Factor Requirement Bidder Documentation | Provided
Single Joint Venture Required (Yes/No)
Entity All partners Each At least
combined partner one
partner
been exhausted.
Pending Litigation | All pending litigation shall in | Must meet N/A Must meet | N/ A Form CON -2
total not represent more requirement requirement
than Thirty percent (30%) | by itself or as by itself or
of the Bidder’s net worth and | partner to as partner
shall be treated as resolved | past or to past or
against the Bidder. existing JV existing JV
Financial Situation
Historical Financial | Submission of audited Must meet N/A Must meet | N/A Form FIN — 1 with
Performance reports, for the last [3] years | requirement requirement attachments of
to demonstrate the current audited financial
soundness of the bidders reports for the
financial position and its three(3) year
prospective long term period certified
profitability. CPA(K)
Average Annual Minimum average annual Must meet Must meet Must meet | Must meet Form FIN =2 with
Turnover turnover of Kenya Shilling | requirement | requirement | Fifty Fifty percent | attachments of
Sixty Million (KES percent (50%) of audited financial
5,000,000) calculated as (50%) of | the reports for the
total certified payments the requirement | period
received for contracts in requirement
progress or completed,
within the last three (3)
years
Financial Demonstrate access to, or Must meet Must meet Must meet | Must meet Form FIN -3 with
Resources availability of, financial requirement | requirement | Fifty Fifty attachments of
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Sub-Factor Requirement Bidder Documentation | Provided
Single Joint Venture Required (Yes/No)
Entity All partners Each At least
combined partner one
partner
resources such as liquid percent percent proof of
assets, unencumbered real (50%) of | (50%) of availability of the
assets, lines of credit, and the the resources
other financial means, other requirement | requirement
than any contractual
advance payments to meet
the following cash-flow
requirement:
Kenya shillings Five Million
KES 5,000,000 per month
and
the overall cash flow
requirements for this
contract and its current
commitments.

Bidder's Banker(s) | Information on their Bankers | Must meet N/A Must meet | N/A Letter of
including authority to contact | requirement requirement information and
the banks. Provide certified authority from
letter from bank bidder

Current Contract Provide information on Must meet N/A Must meet | N/ A Form FIN - 4 with

Commitments / current commitments on all requirement requirement attachments of

Works in Progress | contracts that have been letters of
awarded, or for which a letter commencement
of intent or acceptance has
been received, or for
contracts approaching
completion, but for which an
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Sub-Factor

Requirement

Bidder

Single
Entity

Joint Venture

Each
partner

All partners
combined

At least
one
partner

Documentation
Required

Provided
(Yes/No)

unqualified, full completion
certificate has yet to be
issued.

The difference between the
Bidder's net worth and such
total project commitment
shall in total not be less than
Kenya Shillings Ten Million
(KES. 10,000,000) of the
Bidder’s net worth.

Experience

General
Experience

Experience under contracts
in the role of contractor,
subcontractor, or
management contractor for
at least the last Three [3]
years prior to the
applications submission
deadline.

Must meet
requirement

N/A N/A

Must meet
requirement

Form EXP-1

Specific
Experience

(a)Participation as
contractor, management
contractor, or subcontractor,
in at least two (2) contracts
each with a value of at least
Kenya Shillings Ten million
(KES. 10,000,000) within
the last three (3) years,

Must meet
requirement

Must meet N/A
requirements
for all

characteristics

Must meet
requirement
for one
characteristic

Form EXP-2(a)
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Sub-Factor

Requirement

Bidder

Single
Entity

Joint Venture

All partners
combined

Each
partner

At least
one
partner

Documentation
Required

Provided
(Yes/No)

that have been successfully
and substantially completed
and that are of the same
nature to the proposed
Works. The similarity shall
be based on the physical
size, complexity, financial
capital input,
methods/technology or other
characteristics as described
in Section V, Employer’s
Requirements.

b) For the above or other
contracts executed during the
period stipulated in 1.6.2(a)
above, a minimum experience
in the following key activities:
Construction of sub-structure
Construction of super
structure

Must meet
requirements

Must meet
requirements

N/A

Must meet
requirements

Form EXP-2(b)

Key Personnel

Project Manager

At least a degree in Civil
Engineering or Project
Management, 5 years
specific works experience
and held the position of
project manager/ Team

Must meet
requirement

Must meet
requirement

N/A

Must meet
requirement

Form PER-1 &
PER-2
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Sub-Factor Requirement Bidder Documentation | Provided
Single Joint Venture Required (Yes/No)
Entity All partners Each At least
combined partner one
partner
Leader in at least one
project of similar nature and
scope
Site Agent At least a degree in Civil Must meet Must meet N/A Must meet Form PER-1
Engineering, 8 years specific | requirement | requirement requirement | &PER-2
works experience and held
the position of Site Agent in
at least three projects of
similar nature and scope
Site Surveyor At least a degree in Must meet Must meet N/A Must meet Form PER-1 &
Engineering Survey, 5 years | requirement | requirement requirement | PER-2
specific works experience as
a Surveyor in at least three
projects of similar nature
and scope
Key Equipment
Excavators Minimum required number is | Must meet Must meet N/A Must meet Form EQU with
1 with at least a capacity of | requirement | requirement requirement | attachments of
150HP logbooks andj/or
lease agreements
Dump Trucks At least 5no. 12tonne or Must meet Must meet N/A Must meet Form EQU with
3no. 20tonne dump trucks. | requirements | requirement requirement | attachments of
logbooks andj/or
lease agreements
Concrete Mixer Minimum required number is | Must meet Must meet N/A Must meet Form EQU with
2 requirements | requirement requirement | attachments of
logbooks andj/or
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Sub-Factor Requirement Bidder Documentation | Provided
Single Joint Venture Required (Yes/No)
Entity All partners Each At least
combined partner one
partner
lease agreements
Porker Vibrator Minimum required number is | Must meet Must meet N/A Must meet Form EQU with
2 requirements | requirement requirement | attachments of
logbooks andj/or
lease agreements
Pickup truck Minimum required number is | Must meet Must meet N/A Must meet Form EQU with
2 requirements | requirement requirement | attachments of
logbooks andj/or
lease agreements
NB: All bidders with all the minimum qualification requirements proceed to the second stage of evaluation
Stage 2 — Evaluation Scorecard
Sub-Factor Requirement Maximum | Awarded
score score
Financial Situation
Historical Audited financial report for the last three (3) years(choose either of the qualification below i-
Financial i):
Performance | Provided Audited Reports for the three years 5
Provided Audited Reports for two years or less Disqualify
Financial Evidence of Financial Resources (cash in hand, lines of credit, over draft facility etc.
Resources evidenced with certified letter/statements from bank) for cash flow of KES 5,000,000
per month (choose either of the qualification below i-iv):
Has monthly financial resources/cash flow equal to or higher than four times the minimum as per 5
ITT 7.(ii)b.
Has monthly financial resources/cash flows equal to or higher than three times the minimum as 3
per ITT 7.(ii)b
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Sub-Factor | Requirement Maximum | Awarded
score score
Has monthly financial resources/cash flows equal to or higher than two times the minimum as per 2
ITT 7.(ib
Has not indicated sources of financial resources or below minimum as per ITT 7.(ii)b Disqualify
Bidder's Name, Postal Address and Telephone of Banks (choose either of the qualification below i-ii):
Bankers Provided 5
Not provided Disqualify
Current Information on current commitments on all contracts awarded, notified for award or
Contract ongoing (choose either of the qualification below i-ii):
Commitments/ | Provided and difference between net worth and commitments not less than KES 10,000,000 0
Works in Not Provided Disqualify
Progress For on-going projects the Bidder's Net worth less Projects Commitment shall not be less than
KES 5 million (Choose either of the qualification below i-v):
Difference equal to or higher than 2.0 times the minimum 5
Difference equal to or higher than 1.5 times the minimum 4
Difference equal to or higher than 1.0 times the minimum 3
Difference equal to or higher than the minimum 2
Difference less than minimum requirement as per section 1.5.5 Disqualify
TOTAL FOR FINANCIAL SITUATION 20
Experience
General General experience under contracts in the role of contractor, subcontractor, or management
Experience contractor for at least the last Three [3] years prior to the applications submission deadline
(choose either of the qualification below i-v):
Over 10years 10
Between 7-10 years 8
Between 5-7 years 5
Between 3-5 years 2
Below minimum as per section 1.6.1 Disqualify
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Sub-Factor Requirement Maximum | Awarded

score score

Specific Specific Experience participating as contractor, management contractor or subcontractor in at

Experience least two contracts that have been successfully and substantially completed and that are of
similar nature and scope to the proposed Works. (Evaluators to consider only the top two largest of
the bidder’s listed projects and appropriately award scores based on the gualifications below i-v):

Two Projects each of similar nature, complexity and magnitude over 7,000,000 in the last 3 years 10
Two Project of similar nature, complexity and magnitude over 5,000,000 in the last 3 years 5
Two Projects each of similar nature but of value between 5,000,000-10,000,000 in the last 3 years 3
No completed project of similar nature as per section 1.6.2 Disqualify

TOTAL FOR EXPERIENCE 20

Key Personnel
Schedule of Bidder's the proposed personnel and their experience records using Forms
PER-1 and PER-2 included in Section IV, Bidding Forms. (Attach proof or evidence of
qualification or CVs- choose either of the listed qualification options below):

Project Bachelor’s degree or higher in Civil Engineering or Projects Management field = 2 point, below = 2

Manager disqualify
Similar Works Experience (Over 10 years = 3 points, 5 — 10 years = 1 point, below 5 years = 3
disqualify)

Experience in position of team leader/project manager in similar projects (3 projects = 3 points, 2 3
projects = 1 point, no project = disqualify)

Site Agent Bachelor’s degree or higher in Civil Engineering = 1 point, below = disqualify 1
Similar Works Experience (Over 10 years = 2 points, 8 — 10 years = 1 point, below 8 years = 2
disqualify)

Experience in position of Site Agent in similar projects (5 projects = 3 points, 4 projects = 1 point, 3
3 project = 0, no project = disqualify)

Site Surveyor | Bachelor’s degree or higher in Engineering Survey = 1 point, below = disqualify 1
Similar Work Experiences (Over 8years = 2 points, 5 — 8 years = 1 point, below 5 years = 2
disqualify )

Experience in position of surveyor in similar projects (5 projects = 3 points, 4 projects = 1 point, 1 3
project=0, no project = disqualify)

TOTAL FOR KEY PERSONNEL 20
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Sub-Factor | Requirement Maximum | Awarded
score score
Key Equipment
Excavator Schedule of contractor's Excavators (Attach proof or evidence of ownership/lease)-(choose either of
the qualification below i-if):
At least one Excavator of capacity of at least 150HP 2
No Roller Disqualify
Dump Truck Schedule of contractor's Dump Trucks (Attach proof or evidence of ownership/lease)-(choose either
of the qualification below i-ii):
At least Five Dump Trucks of capacity at least 12tonnes or Three Dump Trucks of Capacity 20tons. 2
Less than five 12tons or three 20tonnes Disqualify
Concrete Schedule of contractor's Concrete Mixers(Attach proof or evidence of ownership/lease)-(choose
Mixer either of the qualification below i-ii):
At least two of capacity of at least 3m3/hr 2
Less than two Concrete Mixers Disqualify
Porker Schedule of contractor's Porker vibrator (Attach proof or evidence of ownership/lease)-(choose
Vibrator either of the qualification below i-ii):
At least one of capacity of at least 7.5HP 2
None Disqualify
Pick-Up Truck | Schedule of contractor's Concrete Mixers(Attach proof or evidence of ownership/lease)-(choose
either of the qualification below i-ii):
At least two of capacity of at least 2000cc 2
Less than two pick-up trucks Disqualify
TOTAL SCORE FOR EQUIPMENT 10
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Summary of Technical Score

Item Category Maximum Score Awarded Score
1 Financial Situation 20
2 Experience 20
3 Key Personnel 20
4 Equipment 10
TECHNICAL SCORE, Ts 70

Note: Only bidder(s) whose total score (Ts) is 60 points and above shall be considered for further evaluation.

The Technical Score (Ts) shall be carried to the Combined Score in Stage 4 of the evaluation

Stage 3 — Financial Evaluation

Shall be based on the lowest evaluated bidder.
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SECTION 1V - TENDERING FORMS
QUALIFICATION FORMS
FOREIGN TENDERERS 40%RULE

Pursuant to ITT 3.9, a foreign tenderer must complete this form to demonstrate that the tender
fulfils this condition.

ITEM | Description of Work Item Describe COST in Comments, if
location of K. shillings | any
Source

Local Labor

Sub contracts from Local sources

Local materials

Use of Local Plant and Equipment

Add any other items

ANPAWNIFMUPAWNFIOOURIWINFELIOUVRARWNIFOOUIARWNRF|ID

TOTAL COST LOCAL CONTENT XXXXX

PERCENTAGE OF CONTRACT PRICE
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FORMEQU: EQUIPMENT

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability
to meet the requirements for the key equipment listed in Section III, Evaluation and Qualification
Criteria. A separate Form shall be prepared for each item of equipment listed, or for alternative

equipment proposed by the Tenderer.

Item of equipment

Equipment |Name of manufacturer Model and power rating
information

Capacity Year of manufacture
Current Current location
status

Details of current commitments
Source Indicate source of the equipment

OOwned [ORented O leased O Specially manufactured

Omit the following information for equipment owned by the Tenderer.

Owner Name of owner
Address of owner
Telephone Contact name and title
Fax Telex
Agreements | Details of rental / lease / manufacture agreements specific to the project
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FORM PER -1
Contractor's Representative and Key Personnel Schedule

Tenderers should provide the names and details of the suitably qualified Contractor's
Representative and Key Personnel to perform the Contract. The data on their experience should
be supplied using the Form PER-2 below for each candidate.

Contractor' Representative and Key Personnel

1. Title of position: Contractor’s Representative
Name of candidate:
Duration of
appointment:

Time commitment:
for this position:
Expected time
schedule for this
position: (e.g. attach
high level Gantt chart
2. Title of position:
Name of candidate:
Duration of
appointment:

Time commitment:
for this position:
Expected time
schedule for this
position:

3. Title of position:
Name of candidate:
Duration of
appointment:

Time commitment:
for this position:
Expected time
schedule for this
position:

4, Title of position:
Name of candidate:
Duration of
appointment:

Time commitment:
for this position:
Expected time
schedule for this
position:
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Title of position:

Name of candidate

Duration of
appointment:

Time commitment:

for this position:

Expected time
schedule for this
position:
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FORM PER - 2:

Resume and Declaration - Contractor's Representative and Key Personnel.

Name of Tenderer

Position [# I]: [ title of position from Form PER-I]

Personnel Name: Date of birth:
information

Address: E-mail:

Professional qualifications:

Academic qualifications:

Language proficiency: [language and levels of speaking, reading and writing skills]
Details

Address of Procuring Entity:

Telephone: Contact (manager / personnel officer):
Fax:
Job title: Years with present Procuring Entity:

Summarize professional experience in reverse chronological order. Indicate particular technical and
managerial experience relevant to the project.

Project |[Role

Duration of
involvement

Relevant experience

[main [role and
project | responsibilities on
details] | the project]

[time in role]

[describe the experience relevant to this
position]

Declaration

I, the undersigned

, certify that to the best

of my knowledge and belief, the information contained in this Form PER-2 correctly describes
myself, my qualifications and my experience.

I confirm that I am available as certified in the following table and throughout the expected time
schedule for this position as provided in the Tender:

Commitment

Details

contract:

Commitment to duration of

Time commitment:

51




I understand that any misrepresentation or omission in this Form may:

be taken into consideration during Tender evaluation;
result in my disqualification from participating in the Tender;
result in my dismissal from the contract.

Name of Contractor’s Representative or Key Personnel:

Signature:

Date: (day month year):

Countersignature of authorized representative of the Tenderer:

Signature:

Date: (day month year):
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TENDERERS QUALIFICATION WITHOUT PREQUALIFICATION

To establish its qualifications to perform the contract in accordance with Section III, Evaluation
and Qualification Criteria the Tenderer shall provide the information requested in the corresponding
Information Sheets included hereunder.

FORM ELI -1.1 Tenderer Information Form

Date:

ITT No. and title:

Tenderer's name

In case of Joint Venture (JV), name of each member:

Tenderer's actual or intended country of registration:

Tenderer's actual or intended year of incorporation:

Tenderer's legal address [in country of registration]:

Tenderer's authorized representative information
Name:
Address:

Telephone/Fax numbers:

E-mail address:

1. Attached are copies of original documents of

O Articles of Incorporation (or equivalent documents of constitution or association), and/or
documents of registration of the legal entity named above, in accordance with ITT 3.6

O In case of JV, letter of intent to form JV or JV agreement, in accordance with ITT 3.5
OIn case of state-owned enterprise or institution, in accordance with ITT 3.8, documents
establishing:

Legal and financial autonomy

Operation under commercial law

Establishing that the Tenderer is not under the supervision of the Procuring Entity

Included are the organizational chart, a list of Board of Directors, and the beneficial ownership.
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FORM ELI -1.2

Tenderer's JV Information Form
(to be completed for each member of Tenderer's JV)

Date:
ITT No. and title:

Tenderer’s JV name:

JV member’s name:

JV member’s country of registration:

JV member’s year of constitution:

JV member’s legal address in country of constitution:

JV member’s authorized representative information
Name:

Address:

Telephone/Fax numbers:
E-mail address:

1. Attached are copies of original documents of

O Articles of Incorporation (or equivalent documents of constitution or association), and/or
registration documents of the legal entity named above, in accordance with ITT 3.6.

[ In case of a state-owned enterprise or institution, documents establishing legal and financial
autonomy, operation in accordance with commercial law, and that they are not under the
supervision of the Procuring Entity, in accordance with ITT 3.5.

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership.
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FORM CON —2

Historical Contract Non-Performance, Pending Litigation and Litigation History

Tenderer’s Name:

Date:
JV Member’s Name:
ITT No. and title:

Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria

] Contract non-performance did not occur since 1%t January, specified in Section

I1I, Evaluation and Qualification Criteria, Sub-Factor 2.1.

O Contract(s) not performed since 1t January, specified in Section III, Evaluation

and Quialification Criteria, requirement 2.1

O Contract(s) withdrawn since 1%t January, specified in Section III, Evaluation and

Qualification Criteria, requirement 2.1

Year |Non- Contract Identification Total Contract
performed Amount (current
portion of value, currency,
contract exchange rate and

Kenya Shilling
equivalent)

[insert  [insert amountContract Identification: [indicate complete [insert amount]
year] |and contract name/ number, and any other
percentage]  |identification]

Name of Procuring Entity: /insert full name]
Address of Procuring Entity: /insert
street/city/country]

Reason(s) for nonperformance: /[indicate main
reason(s)]

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria

O No pending litigation in accordance with Section III, Evaluation and Qualification Criteria,
Sub-Factor 2.3.

O Pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-
Factor 2.3 as indicated below.
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Year of
dispute

Amount in
dispute
(currency)

Contract Identification

Total Contract
Amount
(currency), Kenya
Shilling
Equivalent
(exchange rate)

Contract Identification:
Name of Procuring Entity:

Address of Procuring Entity:

Matter in dispute:

Party who initiated the dispute:

Status of dispute:

Contract Identification:

Name of Procuring Entity:
Address of Procuring Entity:
Matter in dispute:

Party who initiated the dispute:
Status of dispute:

Litigation History in accordance with Section III, Evaluation and Qualification Criteria

O No Litigation History in accordance with Section III, Evaluation and Qualification
Criteria, Sub-Factor 2.4.
O Litigation History in accordance with Section III, Evaluation and Qualification Criteria,
Sub-Factor 2.4 as indicated below.

[insert
year]

[insert
percentage]

Contract Identification: [indicate
complete contract name, number,
and any other identification]

Name of Procuring Entity: [insert full
namej

Address of Procuring Entity: [insert
street/city/country]

Matter in dispute: /indicate main
issues in dispute]

Party who initiated the dispute:
[indicate "Procuring Entity” or
"Contractor”]

Reason(s) for Litigation and award
decision /indicate main reason(s)]

[insert amount]

Include details relating to potential bid-rigging practices such as previous occasions where
tenders were withdrawn, joint bids with competitors, subcontracting work to unsuccessful
tenderers, etc.
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5.4 FORM FIN — 3.1:
Financial Situation and Performance

Tenderer’s Name:

Date:
JV Member’s Name:
ITT No. and title:

54.1. Financial Data
Type of Financial Historic information for previous years,
information
in (amount in currency, currency, exchange rate*, USD
(currency) equivalent)

Year 1 Year 2 Year 3 Year 4 Year 5

Statement of Financial Position (Information from Balance Sheet)

Total Assets (TA)

Total Liabilities (TL)

Total Equity/Net Worth (NW)

Current Assets (CA)

Current Liabilities (CL)

Working Capital (WC)

Information from Income Statement

Total Revenue (TR)

Profits Before Taxes (PBT)

Cash Flow Information

Cash Flow from Operating
Activities

*Refer to ITT 15 for the exchange rate
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5.4.2 Sources of Finance

Specify sources of finance to meet the cash flow requirements on works currently in progress
and for future contract commitments.

N Source of finance Amount (Kenya Shilling
o.
equivalent)

5.4.3 Financial documents

The Tenderer and its parties shall provide copies of financial statements for 3 years pursuant
Section III, Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements shall:

(@) reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated
entity (such as parent company or group member).

(b)  be independently audited or certified in accordance with local legislation.

(c)  be complete, including all notes to the financial statements.

(d) correspond to accounting periods already completed and audited.

O Attached are copies of financial statements for the years required above; and
complying with the requirements
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5.5 FORMFIN -3.2:
Average Annual Construction Turnover

Tenderer’s Name:

Date:
JV Member’s Name:
ITT No. and title:

\ Annual turnover data (construction only)
Year Amount Exchange rate | Kenya Shilling equivalent
Currency
[indicate [insert amount and indicate
year] currency]
Average
Annual
Construction
Turnover *
* See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2.
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5.6 FORM FIN — 3.3:
Financial Resources

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of
credit, and other financial means, net of current commitments, available to meet the total
construction cash flow demands of the subject contract or contracts as specified in Section III,
Evaluation and Qualification Criteria

Financial Resources

No. Source of financing Amount (Kenya Shilling
equivalent)

1

2

3

5.7 FORM FIN - 3.4:
Current Contract Commitments / Works in Progress

Tenderers and each member to a JV should provide information on their current commitments
on all contracts that have been awarded, or for which a letter of intent or acceptance has been
received, or for contracts approaching completion, but for which an unqualified, full completion
certificate has yet to be issued.

Current Contract Commitments

No | Name of Contract | Procuring Value of . Estimate Aver?g_e Monthly
Entity’s Outstandin |d _ Inv0|c_|ng Over
Contact g Work Completi | Last Six Months
Address. Tel [Current on Date |[Kenya Shilling
ree Kenya /month)]
Shilling
/month

Equivalent]

R IWIN |
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58 FORMEXP- 4.1

General Construction Experience

Tenderer’s Name:

Date:

JV Member’s Name:

ITT No. and title:

Page of pages
Starting [Ending |Contract Identification Role of Tenderer
Year Year

Contract hame:

Brief Description of the Works performed by the
Tenderer:

Amount of contract:

Name of Procuring Entity:

Address:

Contract name:
Brief Description of the Works performed by the
Tenderer:

Amount of contract:

Name of Procuring Entity:

Address:

Contract name:

Brief Description of the Works performed by the
Tenderer:

Amount of contract:

Name of Procuring Entity:

Address:
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5.9 FORMEXP - 4.2(a)

Specific Construction and Contract Management Experience

Tenderer’s Name:

Date:

JV Member’s Name:

ITT No. and title:

Similar Contract No. Information

Contract Identification

Award date

Completion date

Role in Contract Prime Member in Management Sub-contractor
Contractor JJV O Contractor [J O
Total Contract Amount Kenya Shilling

If member in a JV or sub-
contractor, specify participation
in total Contract amount

Procuring Entity's Name:

Address:
Telephone/fax number
E-mail:

5.9 FORMEXP -4.2(a) (cont.)

Specific Construction and Contract Management Experience (cont.)

Similar Contract No.

Information

Description of the similarity in
accordance with Sub-Factor 4.2(a)
of Section III:

1. Amount
2. Physical size of required
works items

3. Complexity

4, Methods/Technology

5. Construction rate for key
activities

6. Other Characteristics
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5.10 FORMEXP - 4.2(b)

Construction Experience in Key Activities

Tenderer's Name:

Date:

Tenderer's JV Member Name:

Sub-contractor's Name (as per ITT 34):

ITT No. and title:

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and
Section III, Evaluation and Qualification Criteria, Sub-Factor 4.2.

1. Key Activity No One:

Information

Contract Identification

Award date

Completion date

Role in Contract Prime Member in JV ManagementSub-contractor [J
Contractord O Contractor

Total Contract Amount Kenya Shilling

Quantity (Volume, number or rate [Total quantity in Percentage Actual Quantity

of production, as applicable) the contract participation Performed

performed under the contract per (i) (ii) (i) x (i)

year or part of the year

Year 1

Year 2

Year 3

Year 4

Procuring Entity’s Name:

Address:
Telephone/fax number
E-mail:
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Information

Description of the key activities in
accordance with Sub-Factor 4.2(b) of
Section III:

2. Activity No. Two
3.
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OTHER FORMS
6. FORM OF TENDER

INSTRUCTIONS TO TENDERERS

The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing
the Tenderer's complete name and business address.

Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER DETERMINATION
and the SELF DECLARATION OF THE TENDERER attached to this Form of Tender.

The Form of Tender shall include the following Forms duly completed and signed by the
Tenderer.

Tenderer's Eligibility- Confidential Business Questionnaire

Certificate of Independent Tender Determination

Self-Declaration of the Tenderer

Date of this Tender submission:
Request for Tender No:

Name and
description of Tender
[Insert as per ITT)
Alternative No: [insert identification No if

this is a Tender for an alternative]

To:

[insert complete name of Procuring Entity]

Dear Sirs,

In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities
for the execution of the above named Works, we, the undersigned offer to construct and
complete the Works and remedy any defects therein for the sum of Kenya Shillings [/Amount in
figures] Kenya Shillings famount in words]

The above amount includes foreign currency amount (s) of [state figure or a percentage and
currency] [figures] [words]

We undertake, if our tender is accepted, to commence the Works as soon as is reasonably
possible after the receipt of the Architect notice to commence, and to complete the whole of the
Works comprised in the Contract within the time stated in the Special Conditions of Contract.

We agree to adhere by this tender until , and it shall remain
binding upon us and may be accepted at any time before that date.

We understand that you are not bound to accept the lowest or any tender you may receive.
We, the under signed, further declare that:
No reservations: We have examined and have no reservations to the tender document,
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including Addenda issued in accordance with ITT 28;

Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance
with ITT 3 and 4;

Tender - Securing Declaration: We have not been suspended nor declared ineligible by the
Procuring Entity based on execution of a Tender-Securing or Proposal-Securing Declaration in
the Procuring Entity's Country in accordance with ITT 19.8;

Conformity: We offer to execute in conformity with the tendering documents and in accordance
with the implementation and completion specified in the construction schedule, the following
Works: ;

Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above is:

Option 1, in case of one lot: Total price is: [insert the total price of the Tender in words and
figures, indicating the various amounts and the respective currencies]; or

Option2, in case of multiple lots:

Total price of each lot: ;
and

Total price of all lots: (sum of all lots):

Discounts: The discounts offered and the methodology for their application are:

The discounts offered are:

The exact method of calculations to determine the net price after application of discounts is
shown below:

Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as
amended, if applicable) from the date fixed for the Tender submission deadline specified in
TDS 22.1 (as amended, if applicable), and it shall remain binding upon us and may be accepted
at any time before the expiration of that period;

Performance Security: If our Tender is accepted, we commit to obtain a Performance Security
in accordance with the Tendering document;

One Tender Per Tender: We are not submitting any other Tender(s) as an individual Tender,
and we are not participating in any other Tender(s) as a Joint Venture member or as a sub-
contractor, and meet the requirements of ITT 3.4, other than alternative Tenders submitted in
accordance with ITT 13.3;

Suspension and Debarment: We, along with any of our subcontractors, suppliers, Engineer,
manufacturers, or service providers for any part of the contract, are not subject to, and not
controlled by any entity or individual that is subject to, a temporary suspension or a debarment
imposed by the Public Procurement Regulatory Authority or any other entity of the Government
of Kenya, or any international organization.

State-owned enterprise or institution | Wearea
state-owned enterprise or institution but meet the requirements of ITT3.8);

Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities,
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or fees with respect to the tender process or execution of the Contract:

Name of Recipient | Address Reason Amount

(If none has been paid or is to be paid, indicate "none.”)

Binding Contract: We understand that this Tender, together with your written acceptance
thereof included in your Letter of Acceptance, shall constitute a binding contract between us,
until a formal contract is prepared and executed;

Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated
cost Tender, the Most Advantageous Tender or any other Tender that you may receive;

Fraud and Corruption: We here by certify that we have taken steps to ensure that no person
acting for us or on our behalf engages in any type of Fraud and Corruption; and

Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and
made with the intention of accepting the contract if awarded. To this effect we have signed the
“Certificate of Independent Tender Determination” attached below.

We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement
and Asset Disposal, copy available from
(specify website) during the procurement process and the execution of any resulting contract.

We, the Tenderer, have completed fully and signed the following Forms as part of our Tender:

Tenderer's Eligibility; Confidential Business Questionnaire - to establish we are not in any
conflict to interest.

(b) Certificate of Independent Tender Determination - to declare that we completed the tender
without colluding with other tenderers.

(@)  Self-Declaration of the Tenderer - to declare that we will, if awarded a contract, not
engage in any form of fraud and corruption.

(d) Declaration and commitment to the Code of Ethics for Persons Participating in Public
Procurement and Asset Disposal.

Further, we confirm that we have read and understood the full content and scope of fraud
and corruption as informed in “"Appendix 1 - Fraud and Corruption” attached to the Form
of Tender.

Name of the Tenderer:

Name of the person duly authorized to sign the Tender on behalf of the Tenderer:

Title of the person signing the Tender:
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Signature of the person named above:

Date signed day of

Date signed day of

Notes

* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as
Tenderer.

**Person signing the Tender shall have the power of attorney given by the Tenderer to be
attached with the Tender.
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(a) TENDERER'S ELIGIBILITY-CONFIDENTIAL BUSINESS

QUESTIONNAIRE Instruction to Tenderer

Tender is instructed to complete the particulars required in this Form, one form for each
entity if Tender is a JV. Tenderer is further reminded that it is an offence to give false

information on this Form.

Tenderer's details

ITEM DESCRIPTION

1 | Name of the Procuring Entity

2 | Reference Number of the

Tender
3 | Date and Time of Tender
Opening
4 | Name of the Tenderer
5 | Full Address and Contact Country
Details of the Tenderer. )
City
Location
Building
Floor

Postal Address

Name and email of contact person.

6 | Current Trade License
Registration Number and
Expiring date

7 | Name, country and full address
(postal and physical addresses,
email, and telephone number)
of Registering Body/Agency

8 | Description of Nature of
Business

9 | Maximum value of business
which the Tenderer handles.

10 | State if Tenders Company is
listed in stock exchange, give
name and full address (postal
and physical addresses, email,
and telephone number) of
state which stock exchange

General and Specific Details

Sole Proprietor, provide the following details.
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full

Name in
Age Nationality Country of Origin
Citizenship

Partnership, provide the following details.

Names of Partners Nationality Citizenship

%o Shares owned

1

2

3

Registered Company, provide the following details.

Private or public Company

State the nominal and issued capital of the Company

Nominal Kenya Shillings (Equivalent)

Issued Kenya Shillings (Equivalent)

Give details of Directors as follows.

Names of Director Nationality Citizenship

%o Shares owned

1

2

3

DISCLOSURE OF INTEREST - Interest of the Firm in the Procuring Entity.

i) Are there any person/persons

in (Name of Procuring Entity) who

has/have an interest or relationship in this firm? Yes/No

If yes, provide details as follows.

Names of Person Designation in the | Interest or Relationship with
Procuring Entity Tenderer
1
2
3

Conflict of interest disclosure

NO

Type of Conflict Disclosure | If YES provide details of the
YES OR | relationship with Tenderer

1 | Tenderer is directly or indirectly
controls, is controlled by or is under
common control with another

e
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Type of Conflict Disclosure | If YES provide details of the
YES OR | relationship with Tenderer
NO

tenderer.

2 | Tenderer receives or has received
any direct or indirect subsidy from
another tenderer.

3 | Tenderer has the same legal
representative as another tenderer

4 | Tender has a relationship with
another tenderer, directly or
through common third parties, that
puts it in a position to influence the
tender of another tenderer, or
influence the decisions of the
Procuring Entity regarding this
tendering process.

5 | Any of the Tenderer’s affiliates
participated as a consultant in the
preparation of the design or
technical specifications of the works
that are the subject of the tender.

6 | Tenderer would be providing
goods, works, non-consulting
services or consulting services
during implementation of the
contract specified in this Tender
Document.

7 | Tenderer has a close business or
family relationship with a
professional staff of the Procuring
Entity who are directly or indirectly
involved in the preparation of the
Tender document or specifications
of the Contract, and/or the Tender
evaluation process of such contract.

8 | Tenderer has a close business or
family relationship with a
professional staff of the Procuring
Entity who would be involved in
the implementation or supervision
of the such Contract.

9 | Has the conflict stemming from
such relationship stated in item 7
and 8 above been resolved in a
manner acceptable to the Procuring
Entity throughout the tendering
process and execution of the
Contract.

Certification
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On behalf of the Tenderer, I certify that the information given above is complete, current and
accurate as at the date of submission.

Full Name Title or Designation

(Signature) (Date)
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CERTIFICATE OF INDEPENDENT TENDER DETERMINATION

I, the undersigned, in submitting the accompanying Letter of Tender to the
[Name of

Procuring Entity] for:

_ [Name and number of tender] in response to the request for tenders made by:
[Name of Tenderer]do hereby make
the following statements that I certify to be true and complete in every respect:

I certify, on behalf
of [Name of
Tenderer]that:

I have read and I understand the contents of this Certificate;

I understand that the Tender will be disqualified if this Certificate is found not to be true
and complete in every respect;

I am the authorized representative of the Tenderer with authority to sign this Certificate,
and to submit the Tender on behalf of the Tenderer;

For the purposes of this Certificate and the Tender, I understand that the word “competitor”
shall include any individual or organization, other than the Tenderer, whether or not
affiliated with the Tenderer, who:

Has been requested to submit a Tender in response to this request for tenders;
could potentially submit a tender in response to this request for tenders, based on their
qualifications, abilities or experience;

The Tenderer discloses that [check one of the following, as applicable]:

The Tenderer has arrived at the Tender independently from, and without consultation,
communication, agreement or arrangement with, any competitor;

The Tenderer has entered into consultations, communications, agreements or arrangements
with one or more competitors regarding this request for tenders, and the Tenderer discloses,
in the attached document(s), complete details thereof, including the names of the
competitors and the nature of, and reasons for, such consultations, communications,
agreements or arrangements;

In particular, without limiting the generality of paragraphs (5)(a) or(5)(b) above, there has
been no consultation, communication, agreement or arrangement with any competitor
regarding:

prices;
methods, factors or formulas used to calculate prices;
the intention or decision to submit, or not to submit, a tender; or

the submission of a tender which does not meet the specifications of the request for
Tenders; except as specifically disclosed pursuant to paragraph (5)(b) above;

In addition, there has been no consultation, communication, agreement or arrangement with
any competitor regarding the quality, quantity, specifications or delivery particulars of the
works or services to which this request for tenders relates, except as specifically authorized
by the procuring authority or as specifically disclosed pursuant to paragraph(5)(b) above;
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The terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer,
directly or indirectly, to any competitor, prior to the date and time of the official tender
opening, or of the awarding of the Contract, whichever comes first, unless otherwise required
by law or as specifically disclosed pursuant to paragraph (5)(b) above.

Name Title Date

[Name, title and signature of authorized agent of Tenderer and Date]
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SELF- DECLARATION FORMS
FORM SD1

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARREDIN THE
MATTER OF THE PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT 2015.

I of Post Office Box
being a resident of
in the Republic of do hereby make a statement as follows: -

THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Director

of (insert name of
the Company)  who is a Bidder in respect of Tender No.
for (insert tender
title/description)

for (insert name of

the Procuring entity) and duly authorized and competent to make this statement.

THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from
participating in procurement proceeding under Part IV of the Act.

THAT what is deponed to herein above is true to the best of my knowledge, information
and belief.

(Title) (Signature) (Date)

Bidders Official stamp
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FORM SD2

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY
CORRUPT OR FRAUDULENT PRACTICE.

I, of P.O. Box
being a resident of in the Republic of
do hereby make a statement as follows: -

THAT I am the Chief Executive/Managing Director/Principal Officer/Director of
(insert name of the

Company) who is a Bidder in respect of Tender
No. for

(insert

tender title/description) for
(insert name of the
Procuring entity) and duly authorized and competent to make this statement.

THAT the aforesaid Bidder, its servants and/or agents/subcontractors will not engage in any
corrupt or fraudulent practice and has not been requested to pay any inducement to any
member of the Board, Management, Staff and/or employees and/or agents of

(insert name of the Procuring entity) which is the procuring entity.

THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any
inducement to any member of the Board, Management, Staff and/or employees and/or agents
of (name of the
procuring entity).

THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with
other bidders participating in the subject tender

THAT what is deponed to here in above is true to the best of my knowledge information and
belief.

(Title) (Signature) (Date)

Bidder's Official
Stamp
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS

I (person) on behalf of (Name of the
Business/ Company/Firm)

declare that I have read and fully understood the contents of the Public Procurement & Asset
Disposal Act, 2015, Regulations and the Code of Ethics for persons participating in Public
Procurement and Asset Disposal and my responsibilities under the Code.

I do here by commit to abide by the provisions of the Code of Ethics for persons participating in
Public Procurement and Asset Disposal.

Name of Authorized
signatory

Sign

Position

Office address Telephone E-mail

Name of the
Firm/Company

Date

(Company Seal/ Rubber Stamp where applicable)

Witness

Name

Sign

Date
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APPENDIX 1 - FRAUD AND CORRUPTION
Purpose

The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies
and procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation,
and any other Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences,
shall apply with respect to Public Procurement Processes and Contracts that are governed by the
laws of Kenya.

Requirements

The Government of Kenya requires that all parties including Procuring Entities, Tenderers,
(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-
consultants, Service providers or Suppliers; any Agents (whether declared or not); and any of their
Personnel, involved and engaged in procurement under Kenya's Laws and Regulation, observe the
highest standard of ethics during the procurement process, selection and contract execution of all
contracts, and refrain from Fraud and Corruption and fully comply with Kenya's laws and
Regulations as per paragraphs 1.1 above.

Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes
rules to be followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive
or Fraudulent practices, and Conflicts of Interest in procurement including consequences for
offences committed. A few of the provisions noted below highlight Kenya's policy of no tolerance
for such practices and behavior:

A person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive,
collusive or fraudulent practice; or conflicts of interest in any procurement or as set disposal
proceeding;

A person referred to under subsection (1) who contravenes the provisions of that sub-section
commits an offence;

Without limiting the generality of the subsection (1) and (2), the person shall be: -

disqualified from entering into a contract for a procurement or asset disposal proceeding; or
if a contract has already been entered into with the person, the contract shall be voidable;

The voiding of a contract by the procuring entity under subsection (7) does not limit any legal
remedy the procuring entity may have;

An employee or agent of the procuring entity or a member of the Board or committee of the
procuring entity who has a conflict of interest with respect to a procurement: -
Shall not take part in the procurement proceedings;

shall not, after a procurement contract has been entered in to, take part in any decision relating
to the procurement or contract; and

shall not be a subcontract or for the tender to whom was awarded contract, or a member of the
group of tenderers to whom the contract was awarded, but the subcontractor appointed shall meet
all the requirements of this Act.

An employee, agent or member described in subsection (1) who refrains from doing anything
prohibited under that subsection, but for that subsection, would have been within his or her duties
shall disclose the conflict of interest to the procuring entity;
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If a person contravenes subsection (1) with respect to a conflict of interest described in subsection
(5)(a) and the contract is awarded to the person or his relative or to another person in whom one
of them had a direct or indirect pecuniary interest, the contract shall be terminated and all costs
incurred by the public entity shall be made good by the awarding officer. Etc.

In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity:
Defines broadly, for the purposes of the above provisions, the terms set forth below as follows:

“corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of anything
of value to influence improperly the actions of another party;

“fraudulent practice” is any act or omission, including is representation, that knowingly or
recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or to avoid
an obligation;

“collusive practice” is an arrangement between two or more parties designed to achieve an
improper purpose, including to influence improperly the actions of another party; “coercive
practice” is impairing or harming, or threatening to impair or harm, directly or indirectly, any

party or the property of the party to influence improperly the actions of a party;
“obstructive practice” is:

Deliberately destroying, falsifying, altering, or concealing of evidence material to the investigation
or making false statements to investigators in order to materially impede investigation by Public
Procurement Regulatory Authority (PPRA) or any other appropriate authority appointed by
Government of Kenya into allegations of a corrupt, fraudulent, coercive, or collusive practice;
and/or threatening, harassing, or intimidating any party to prevent it from disclosing its knowledge
of matters relevant to the investigation or from pursuing the investigation; or

acts intended to materially impede the exercise of the PPRA's or the appointed authority's
inspection and audit rights provided for under paragraph 2.3 e. below.

Defines more specifically, in accordance with the above procurement Act provisions set forth for
fraudulent and collusive practices as follows:

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or
disposal processor the exercise of a contract to the detriment of the procuring entity or the tenderer
or the contractor, and includes collusive practices amongst tenderers prior to or after tender
submission designed to establish tender prices at artificial non-competitive levels and to deprive
the procuring entity of the benefits of free and open competition.

Rejects a proposal for award1 of a contract if PPRA determines that the firm or individual
recommended for award, any of its personnel, or its agents, or its sub-consultants, sub-contractors,
service providers, suppliers and/ or their employees, has, directly or indirectly, engaged in corrupt,
fraudulent, collusive, coercive, or obstructive practices in competing for the contract in question;

Pursuant to the Kenya's above stated Acts and Regulations, may recommend to appropriate
authority(ies) for sanctioning and debarment of a firm or individual, as applicable under the Acts
and Regulations;

Requires that a clause be included in Tender documents and Request for Proposal documents
requiring(i) Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and their
Sub-contractors, Sub-consultants, Service providers, Suppliers, Agents personnel, permit the PPRA

or any other appropriate authority appointed by Government of Kenya to inspect2 all accounts,
records and other documents relating to the procurement process, selection and/or contract
execution, and to have them audited by auditors appointed by the PPRA or any other appropriate
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authority appointed by Government of Kenya; and

Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with their
Applications/Tenders/Proposals a “Self-Declaration Form” as included in the procurement
document declaring that they and all parties involved in the procurement process and contract
execution have not engaged/will not engage in any corrupt or fraudulent practices.
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FORM OF TENDER SECURITY- [Option 1-Demand Bank Guarantee]

Beneficiary:

Tenders No:

Date:

TENDER GUARANTEE No.:

Guarantor:

We have been informed that

(here in after called "the Applicant") has submitted or will submit to the Beneficiary its Tender
(here in after called" the Tender") for the execution of
under Request for Tenders No. (“the ITT").

Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be
supported by a Tender guarantee.

At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the
Beneficiary any sum or sums—not exceeding in total an amount of
upon receipt by us of theBeneficiary's complying demand,
supported by the Beneficiary's statement, whether in the demand itself or a separate signed
document accompanying or identifying the demand, stating that either the Applicant:

has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter
of Tender (“theTender Validity Period”), or any extension thereto provided by the Applicant; or

having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity
Period or anyextension there to provide by the Applicant, (i) has failed to execute the contract
agreement, or (ii) has failed to furnish the Performance.

This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of
copies of the contract agreement signed by the Applicant and the Performance Security and, or
(b) if the Applicant is not the successful Tenderer, upon the earlier of (i) our receipt of a copy of
the Beneficiary's notification to the Applicant of the results of the Tendering process; or (ii) thirty
days after the end of the Tender Validity Period.

Consequently, any demand for payment under this guarantee must be received by us at the office
indicated above on or before that date.

[signature(s)]
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FORMAT OF TENDER SECURITY [Option 2-Insurance Guarantee]

TENDER GUARANTEE No.:

Whereas (hereinafter called “the

tenderer”) has submitted its tender dated

for the

(hereinafter called “the

Tender”) for the execution of under Request for Tenders
No. (“the ITT").

KNOW ALL PEOPLE by these presents that WE of

[Name of

Insurance Company] having our registered office at

(hereinafter called “the Guarantor”), are bound

unto [ Name of Procuring Entity] (hereinafter called “the Procuring

Entity”) in the sum of

(Currency

and guarantee amount) for which payment well and truly to be made to the said Procuring
Entity, the Guarantor binds itself, its successors and assigns, jointly and severally, firmly by
these presents.

Sealed with the Common Seal of the said Guarantor this day of 20

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Applicant:

has withdrawn its Tender during the period of Tender validity set forth in the Principal's Letter
of Tender (“the Tender Validity Period”), or any extension thereto provided by the Principal; or

having been notified of the acceptance of its Tender by the Procuring Entity during the Tender
Validity Period or any extension thereto provided by the Principal; (i) failed to execute the
Contract agreement; or (ii) has failed to furnish the Performance Security, in accordance with
the Instructions to tenderers ("ITT") of the Procuring Entity's Tendering document.

then th guarantee undertakes to immediately pay to the Procuring Entity up to the above amount
upon receipt of the Procuring Entity's first written demand, without the Procuring Entity having
to substantiate its demand, provided that in its demand the Procuring Entity shall state that the
demand arises from the occurrence of any of the above events, specifying which event(s) has
occurred.

This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of
copies of the contract agreement signed by the Applicant and the Performance Security and, or
(b) if the Applicant is not the successful Tenderer, upon the earlier of (i) our receipt of a copy
of the Beneficiary's notification to the Applicant of the results of the Tendering process; or
(iNtwenty-eight days after the end of the Tender Validity Period.

Consequently, any demand for payment under this guarantee must be received by us at the
office indicated above on or before that date.

[Date] [Signature of the Guarantor]

83




[Witness] [Seal]
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FORM OF TENDER - SECURING DECLARATION

[The Bidder shall complete this Form in accordance with the instructions indicated]

Date: [insert date (as day, month and year) of
Tender Submission]

Tender No.: [insert number of
tendering process]

To:

[insert complete name of Purchaser]

I/We, the undersigned, declare that:

I/We understand that, according to your conditions, bids must be supported by a Tender-
Securing Declaration.

I/We accept that I/we will automatically be suspended from being eligible for tendering in any
contract with the Purchaser for the period of time of [insert number of months or years] starting
on [insert date], if we are in breach of our obligation(s) under the bid conditions, because we—
(a) have withdrawn our tender during the period of tender validity specified by us in the
Tendering Data Sheet; or (b) having been notified of the acceptance of our Bid by the Purchaser
during the period of bid validity, (i) fail or refuse to execute the Contract, if required, or (ii) fail
or refuse to furnish the Performance Security, in accordance with the instructions to tenders.

I/We understand that this Tender Securing Declaration shall expire if we are not the successful

Tenderer(s), upon the earlier of:
Our receipt of a copy of your notification of the name of the successful Tenderer; or
thirty days after the expiration of our Tender.

I/We understand that if I am /we are/ in a Joint Venture, the Tender Securing Declaration must
be in the name of the Joint Venture that submits the bid, and the Joint Venture has not been
legally constituted at the time of bidding, the Tender Securing Declaration shall be in the names
of all future partners as named in the letter of intent.

Signed: Capacity/title

(director or partner or sole proprietor, etc.)

Name: Duly

authorized to sign the bid for and on behalf of:

Dated on day of Seal or

stamp
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Appendix to Tender
Schedule of Currency requirements

Summary of currencies of the Tender for

[insert name of Section of

the Works]

Name of currency

Amounts payable

Local currency:

Foreign currency #1:

Foreign currency #2:

Foreign currency #3:

Provisional sums expressed in local
currency

[ 7o be entered by the Procuring
Entity]

86



PART II- WORKS REQUIREMENTS




SECTION V - BILLS OF QUANTITIES

BILLS OF QUANTITIES

(a) Preambles

1. The method of measurement of completed work for payment shall be in accordance with
mile stone achieved by the contractor. The contractor shall raise a certificate of payment upon
which the project management committee shall verify for payment

The Site is situated in Migori Municipality next to Prime Waters Hotel. It is approximately 340
Kilometers from Nairobi. Access to the site shall be through Migori-Sirare High way

Which is an existing public road. Any damage caused to the surfaces of this road shall be made
good at the Contractor's expense. The Contractor shall visit the site and acquaint itself with its
nature and position, the nature of the ground, substrata and other local conditions, positions of
existing power, water and other services, access roads or any other limitations that might affect
his cost or progress. No claim for extras shall be considered on account of lack of knowledge in
this respect.

The Contractor shall obtain the Architect's approval on the siting of all temporary buildings, spoil
heaps, temporary access path, and storage of materials. The Contractor shall also obtain the
Architect approval and direction regarding the use of any materials found on the Site.

The drawings used in the preparation of these Bills of Quantities can be inspected at the offices of
the Procuring Entity or Procuring Entity's Representative during normal working hours. Two sets of
the Working Drawings shall be provided to the contractor but additional copies shall be provided
at a cost to be determined by the Engineer.

The Contractor shall allow for the payment of all bank charges in connection with the procurement
of Bank Guarantees and stamp charges in connection with this contract Agreement.

The Contractor shall carry out the various sections of the Works in such an order as the Architect
May direct. The Procuring Entity reserves the right to occupy the Works by sections on completion
provided that such occupation is considered to be both practical and reasonable and will not
interfere with the Works. The Contractor shall allow any costs associated with such occupation.

The main Contractor will be fully responsible for paying his Sub-Contractor but the Procuring Entity
reserves the right in very exceptional circumstances to make such payments direct in the interests
of the project where the completion thereof might be jeopardized by any dispute or vicariousness
between the Contractor and the Sub- Contractor involve.

The Contractor shall complete and deliver the Works in the period inserted in the Form of Tender
as his time for completion of the Works from the date for Possession, to be agreed with the
Engineer. The Contract Period is presumed to have been calculated making due allowance for
seasonal inclement weather conditions. No claim for extension of time due to the normal inclement
weather for this area shall be entertained.

The Contractor shall, upon receiving instructions to proceed with the Works, draw up a Programme
and Progress Chart setting out the order in which the Works are to be carried out, with the
appropriate dates thereof. This Chart shall be agreed with the Architect and no deviation from the
order set out in it will be permitted without the written consent of the Engineer. The Contractor
will be responsible for arranging the above programme with all his sub-Contractors and Specialties.
The Contractor shall allow in his rates for carrying out this exercise, and for updating it as required.
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The Contractor shall submit to the Architect on the first day of each week or such longer period as
the Architect from time to time direct, a Progress Report and any information for the proceeding
period, showing the progress during the period and the up-to-date cumulative progress on all
important items of each section or portion of the Works.

The Contractor shall arrange for photographs of the Site to be taken by a professional photographer
approved by the Engineer. The Photographs shall provide a record of the Site and adjacent are as
prior to the commencement of the Works and shall cover such portion of the works in progress and
completion as the Architect shall direct. All prints shall be full plate size, unmounted, and marked
on the reverse side with the date of exposure, identification reference and brief description. The
copyright of all photographs shall be vested in the Procuring Entity. The negatives and four prints
from each negative shall be delivered to the Architect within two weeks of exposure.

Figured dimensions are to be followed in preference to dimensions scaled from the Drawings, but
whenever possible dimensions are to be taken on the Site or from the buildings. Before any work
is commenced by Sub- Contractors or Specialist Firms, dimensions must be checked on the site
comparable dimensions shown on the drawings. The Contractor shall be responsible for the
accuracy of such dimensions.

Prior to commencement of any work the Contractor is to ascertain from the relevant Authorities
the exact position, depth and level of all existing electric cables, water pipes or other services in
the area and he shall make whatever provisions may be required by the Authorities concerned for
the support and protection of such services. Any damage or disturbance caused to any services
shall be reported immediately to the Architect and the relevant Authority and shall be made good
to their satisfaction at the Contractor's expense. Where appropriate the Contractor shall open up
the ground in advance of the main work by hand digging if necessary, to locate precisely the
position and details of the services which are likely to affect his operations.

The Contractor shall include in his prices for the transport of materials, workmen, etc./, to and
from the site of the proposed works, at such hours and by such route as are permitted by the
Authorities.

The Contractor will be required to make good, at his own expense and damage he may cause to
the present road surface and pavements within or beyond the boundary of the Site, during the
period of the works. All existing paths, storm water channels, etc., that may be destroyed or
damaged during the progress of the Works shall be reinstated by the Contractor to the satisfaction
of the Engineer.

The Contractor is to allow for complying with all instructions and regulations of the Police
Authorities.

All water shall be fresh, clean and pure, free from earthly, vegetable or organic matter, acid or
alkaline substance in solution. The Contractor shall provide at his own risk and cost all water for
use in connection with the Works, (including works of sub—contractors). If need be, he shall make
arrangements with the Local Water Authority for the installation of a separate meter for all water
used by him throughout the Contract and pay all cost and fees in connection therewith. He shall
also provide temporary storage tanks and tubing, etc., as may be necessary, and clear away at
completion.

The Contractor shall provide all artificial lighting and power for his own use on the Works, (including
Sub — Contractor's) including all temporary connections, wiring, fittings, etc., and clearing away on
completion. The Contractor shall pay all fees and obtain all permits in connection there with.

The Contractor shall constantly keep on the Works a Literate English-speaking Agent or
Representative, competent and experienced in the kind of work involved, who shall give his whole
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time to the superintendence of the works. (Including works of sub — contractors). Such Agent or
Representative shall receive on behalf of the Contractor directions and instruction from the
Engineer, and such directions and instructions shall be deemed to be given to the contractor in
accordance with the Conditions of Contract. The Agent shall not be replaced without the specific
approval of the Engineer.

The Contractor shall ensure that the safety of his work people and all authorized visitors to the site
are protected at all times. In particular, there shall be the proper provision of guard-rails to
scaffolding, protection against falling materials, tools on site, dust, nail and other sharp objects.
The site shall be kept tidy and clear of dangerous rubbish. The Architect shall be empowered to
suspend work on site should it be considered this condition is not being observed and no claim
arising from such suspension will be allowed.

The areas available to the Contractor for work yards, offices and other facilities shall be directed
by the Architect and any existing features to remain shall be protected from damage throughout
the Contract Period and handed back in good condition when they are vacated at the end of the
Contract. If additional areas are required, the contractor shall source then a town cost.

The Contractor shall give the Architect reasonable notice of the intention to set out or take levels
for any part of the Works so that arrangements may be made for checking the work. The accuracy
of setting out and leveling shall be within the tolerances specified in the Specifications or on the
Drawings. The checking of setting out or leveling by the Architect shall not relieve the Contractor
of his duties or responsibilities under the Contract.

The Contractor must take steps necessary to safe guard and shall beheld fully responsible for any
damage caused to existing and adjacent property, including buildings that are not a subject of
demolition. He shall make good at his own cost damage to persons and property caused there on,
and he shall indemnify the Procuring Entity against any loss or claim that may arise.

The Contractor shall take such steps and exercise such care and diligence as to minimize nuisance
arising from dust, noise or any other cause to the occupiers of the existing and adjacent property.
He must provide such temporary and special screens and tarpaulins or gummy bags, hoarding,
barriers, warning signs etc. as he considers necessary and sufficient for the protection of the
existing and adjacent property and or prevention of nuisance etc. as directed by Engineer.

The Contractors attention is drawn to the standards levy order which was amended on 15th October
1998.Legal notice No.154 of 1998. The Contractor is required to pay a monthly level of 0.2% of
his factory price of construction works with effect from January 1999. Tenderer shall allow for this
in the build-up of his rates.

The Contractor shall provide temporary sheds, offices mesh rooms, sanitary, accommodation and
other temporary buildings for the use of the contractor and sub-contractors, including lighting
furniture equipment and attendance.

Contractor shall provide/build labor camp sat areas to be agreed with the Engineer. Labor camps
shall be complete with sanitary accommodation and fencing gates.

The Contractor must provide the necessary toilet facilities to the requirement and satisfaction of
the Health Authorities and maintain the same in a thoroughly clean and sanitary condition and pay
all conservancy fees during the period of the Works and remove when no longer required.

The Contractor shall provide at his own risk and cost all watching and lighting as necessary to
safeguard the Works, Plant and materials against damage and theft.

The Contractor shall provide all necessary hoists, tackle, plant, equipment, vehicles, tools and
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appliances of every description for the due and satisfactory completion of the Works and shall
remove the same on completion. All such plant, tools and equipment shall comply with all
regulations in force throughout the period of the Contract and shall be altered or adopted during
the Contract period as may be necessary to comply with any amendments in or additions to such
regulations.

Provide, erect and maintain all necessary scaffolding, sufficiently strong and efficient for the due
performance of the works, including Sub-Contract Works, provide special scaffolding as required
by Sub-Contractors, alter and adopt all scaffolding as and when required during the Works, and
remove on completion. No scaffolding is measured here in after and the Contractor must allow in
his rates for this.

The Contractor shall take all necessary precautions such as temporary fencing, hoarding fans,
planked footways, guard-rails gantries screen, etc., for the safe custody of the Works, materials
and public protection and adjacent properties.

Cover up all and protect from damage, including damage from inclement weather, all finished work
and unfixed materials, including that of Sub-Contractors, etc., to the satisfaction of the Architect
until the completion of the Contract.

The Contractor shall, after completion of the works, at his own expense, remove and clear away
all surplus excavated demolition materials, plant, rubbish and unused materials and shall leave the
whole of the Site and Works in a clean and tidy state to the satisfaction of the Engineer, sheds,
camps, etc. Particular care shall be taken to leave clean all floors and windows and tore move all
paint and cement all rubbish and dirt as it accumulates. The Contractor is to find his own dump
and shall pay all charges in connection there with.

Concrete test cubes shall be prepared in a set of three, as described including testing fees, labor
and materials, making molds, transport, handling, etc. Allow in your rates for making at least four
cubes on each occasion, from different batches; the concrete being taken from the point of deposit.

The Contractors hall furnish at the earliest possible opportunity before work commences, and at
his own cost, any samples of materials and workmanship that may be called for by the Architect
for the approval or rejection, and any further samples in the case of rejection, until such samples
are approved by the Engineer. Such samples, when approved, shall be the minimum standard for
the work to which they apply. The procedure for submitting samples of materials for testing or
approval and the method of marking for identification shall be as laid down by the Engineer. The
Contractor shall allow in his Tender for such samples and tests, including those in connection with
his Sub-Contractors work.

The Contractors attention is drawn to the Finance Bill of the year 2000/2001 on withholding tax on

contractual payment section 35(7)(i)(ii) which became effective on 15t July 2000. A 3% withholding
tax will be applicable to all interim payments exceeding Kshs..................... for work done in respect
of building or civil works. The contractor shall allow for any costs arising resulting there from in
the build-up of rates.

Blasting will only be allowed with the express permission of the Architect in writing. All blasting
operations shall be carried out at the Contractor's sole risk and cost, in accordance with any
Government regulations in force for the time being, and any special regulations laid down by the
Architect governing the use and storage of explosives.

The National Construction Authority is a state corporation established under the national
construction authority Act No.14 of 2011. The broad Mandate of the Authority is to oversee the
construction industry and coordinate its development. The National Construction Authority
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Regulations 2014 with an effective date of 6thJune 2014, regulation 25, - Allow 0.5% of the tender
sum/contract sum for construction levy.

The Contractor attention is drawn to Finance Bill of 1993 where VAT was introduced in all contracts
for construction services. The tenderer is also drawn to VAT Act Cap 476 clause 19(9). The tenderer
must allow for VAT 1.19 as instructed elsewhere.

The contractor shall allow and pay for all insurance to cover risks and indemnities required Items
17 and 18 of the Conditions of contract and also specified in the Special Conditions of Contract.
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BILLS OF QUANTITIES

BUILDING WORKS FOR

MODERN OPD BLOCK AT MACALDER SCH
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Page G1 DOPW 044
Item |Description Quantity Unit Rate Shs.
ELEMENT NO. 1
SUPERSTRUCTURE FINISHES.
A 19mm thick cement sand render in plinths. 140 SM
B
Prepare and apply two coats of black 140 SM
bituminous paint on plinths
C
25mm thick cement sand screed on floors. 560 SM
D
500x500mmx10mm thick NON-SLIP Ceramic 560 SM
floor tiles.
E
100mm high tiled skirting. 302 LM
F
MDF Boards, Aluminum and one way Glass
portioning of rooms to be guided by the 256 SM
Architect.
TOTAL
SUPERSTRUCTURE FINISHES
Carried to collection on page............ Sh.
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PageG2 NAD
Item |Description QNTY Unit |Rate Shs.
ELEMENT NO.2 CONCRETE
FRAME
Reinforced concrete class 30/20 as
described in:
A
Beams 56 CM
B
150mm thick suspended floor slab 542 SM
C
200mm thick ramp and staircase and lift 126 SM
D Sawn form work as descried to:
E Sides of beams 328 SM
Soffits of suspended slab 560 SM
Sh.
Carried to collection on page.............
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PageG3 MNP

Item |Description QNTY Unit |Rate Shs.

ELEMENT NO.2 CONT'D
A Soffits of ramp and stair case 128 SM
B .

Sides of ramp and staircase 130 LM

Hifh field square twisted bars to
C BS4461

12mm bars in Sunbraker 56 KG
D
E 20mm bar in beams 3562 KG
F Ditto in Columns 1526 KG
G 16mm bars in beams 2910 KG
H Ditto in Columns 1862 KG
I] _

12mm bars in Slab Bl 4608 KG
K

Ditto in ramp and stair case 1256 KG
L

10mm bars in slab 3988 KG

Ditto in ramp and stairs and lift shafts. 1142 KG

8mm rings and binders 3680 KG

Carried to collection on page........

Shs.




DOPW 044

Page G4
Item |Description QNTY [Unit [Rate Shs.
ELEMENT NO.2 CONT'D
FINISHES
A 19mm cement sand plaster on beams 298 SM
BC
Ditto on columns 312 SM
D 19mm cement sand plaster to soffits of slab 542 SM
E
Soffits of ramp and staircase 128 SM
25mm cement sand screed on ramp and stairs. 85 SM
F
Prepare and apply one undercoat and two
coats gloss of paint to:
Columns and beams 610 SM
. . Sh.
Carried to collection on page.............
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Page G 5

DOPW 044

Item

Description

QNTY

Unit

Rate

Shs.

ELEMENT NO.2 CONT'D

Prepare and apply three coats of emulsion
paint to:

Soffits of suspended slab

To collection

COLLECTION

Brought forward from Page G2

Brought forward from page G3

Brought forward from page G4

Brought forward from above

TOTAL ELEMENT

NO.2

CONCRETE FRAME

Carried to collection on page.............

560

SM

Sh.
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Page G 6

DOPW 044

Item

Description

QNTY

Unit

Rate

Shs.

ELEMENT NO. 3

WALLING

225mm by 225mm Dressed Machine cut stone
walling in cement sand mortar with 25mmSWG
hoop iron after every alternate course.

External walling

Ditto150mm thick internal

Carried to collection on page..................

302

492

SM

SM

Sh.
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Page G7 DOPW 044
Item |Description QNTY |Unit |[Rate Shs.
ELEMENT NO. 3 CONTD"
WALL FINISHES
A 19mm cement sand plaster to walls internally 794 SM
BC
Labour for forming 'V’ joints at corners. 356 LM
D Labour for forming curved junction with floors 294 LM
Fair racking and cutting and forming semi 251 SM
recessed horizontal joints to walls externally.
E
Prepare and apply one undercoat and two coats
F silk vinyl paint to.-
Plastered wall 794 SM
Ditto to rendered walls. 302 SM
Carried to collection on page............... Sh.

Page




wall with cement slurry

'To collection

COLLECTION

Brought forward from page G6

Brought forward from page G7

Brought forward from page Above

TOTAL ELEMENT
NO. 3 WALLING
Carried to collection on page

Page G 8 NODb
Item |Description QNTY Unit [Rate Shs.
ELEMENT NO. 3 CONTD
A Hack and from key to wall in toilets and showers 302 SM
B
200x300x6mm thick polished wall tiles fixed to 158 SM

Sh.
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Page G 9 NOD

Item |Description QNTY | Unit Rate Shs.
ELEMENT NO. 4
DOORS
STEEL DOORS
A
Purpose made steel Pannel double door overall 2 NO
size 3000x2500 mm high with top half in glass
panels and complete with steel door lock, frame
and all necessary locking accessories and in one
coat prime and two coats gloss oil paint:
B ALUMINIUM 360 SWING DOORS
Purpose made Aluminum double door overall size
1800x2500 mm high with top half in glass panels
one way and half with translucent glass bottom 12 NO
and complete with door lock, aluminum frames
and all necessary locking accessories and in one
coat prime and two coats gloss oil paint:
GLAZING
4mm thick clear sheet glass and glazing in rolls 0- {108 SM
0.5m2 with putty.
Carried to collection on page................. Sh.
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Page G10 NODb

high mahogany veneered facing and hardwood
lipping all edges.

Carried to collection on page.................

Item |Description QNTY Unit |Rate Shs.
ELEMENT NO. 4 CONT'D
DOORS
A ) ) .
45mm thick Solid core mahogany paneled door size 10 NO
900x2100mm, with fun glass.
B FRAMES
150x50mm mahogany timber frame once rebated (302 LM
and moulded one edge.
C
D Ditto twice rebated. 208 LM
E 50x25mm architrave. 210 LM
25x25mm quadrant fillet. 280 LM
F Flush doors B.S. 459, part 2.
Single solid core door 45mm thick, 800x2055mm 8 NO

Sh.
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Page G11 NODP
Item |Description QNTY Unit  |Rate Shs.
ELEMENT NO. 4 CONTD"
GLAZING
A _ . .
4mm thick clear sheet glass in fanlight 48 SM
B
25x12mm beading. 140 LM
Iron mongery
All as per union catalogue
C
Three lever mortice lock complete with 19 NO
D door furniture.
E 100mm pressed steel butt hinges. 36 PRS
F Hydraulic door closer 12 NO
25mm diameter rubber door stop fixed 36 NO
G to wall with rawl bolt.
150mm long aluminum indicator bolts 36 NO
Sh.
Carried to collection on page.................
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DOPW 044

To collection

COLLECTION

Brought forward from page G9

Brought forward from page G10

Brought forward from page G11

Brought forward from above.

TOTAL ELEMENT
NO. 4 DOORS
Carried to collection on page............

Page G12
Item |Description Quantity Unit Rate [Shs.
ELEMENT NO. 4 CONTD"
Prepare and apply two coats of polythene
varnish to.-
A B
Doors overally 146 SM
Surfaces 150-225mm girth 88 LM
C
Prime only back of frame
Surfaces 75 — 150mm girth 36 LM

Sh.
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DOPW 044

Page G13

Item |Description QNTY | Unit [Rate Shs.

ELEMENT NO. 5

WINDOWS

Purpose made steel casement windows in one

coat red oxide primer and two coats gloss oil

paint and complete with burglar proof bars, and

locking accessories
A
B Window size 3000x2200mm high. 18 NO
C Ditto 2500x2200mm high 4 NO
D Ditto 1700x2200mm high 4 NO

Ditto 750x1500mm high 12 NO

Sh.
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Carried to collection on page..................

Page G 14 DOPW 044

Item |Description QNTY Unit |[Rate [Shs.

ELEMENT NO. 5 CONTD®

GLAZING

4mm thick clear sheet glass and glazing in panes 0 (142 SM
- 0.5m2 with putty.

Ditto but obscure glass 18 SM

Provide and fix steel adjustable curtain rods 28 LM

D CILL

225x75mm thick weathered concrete window cill |51 LM
reinforced with 8 gauge weld mesh and including
all necessary moulding and formwork and both
sides fair fished.

Supply and fix split office curtain 2000mm long
26 LM

Brought forward from page G 13

TOTAL ELEMENT
NO. 5 WINDOWS

Carried to collection on page............... Sh.
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SUMMARY FOR THE GROUND FLOOR

ITEM |DESCRIPTION PAGE AMOUNT
1 SUPERSTRUCTURE FINISHES G1

2 CONCRETE FRAME G5

3 WALLING G 8

4 DOORS G 12

5 WINDOWS G 14

TOTAL BUILDING WORKS
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Item [Description Unit |Qty |Rate (Kshs)/Amount
(Kshs)
ELECTRICAL WORKS
Supply, install, test and commission the
following:
1.00 [LIGHTING CIRCUITS.

2.00

o Nwm>

4.00

5.00

6.00

Ijighicirgg point for one way switching comprising
x 1.

Ssq mm s/c cu cables drawn through 20mm h/g
pvC

conduits

10A moulded switch plate as MK or an approved
equivalent as follows: -

One gang one way as carl & gilberts
[Two gang one way as carl & gilberts
Three gang one way as carl & gilberts

Light fittings complete with control gear, lamps
and

accessories as described in the schedule of light
fittings: -

Type 1 (18W circular ceiling panel as
LEDVANCE)

Type 2 (12W circular ceiling panel as
LEDVANCE)

Type G (Glass globe ceiling light complete with
10W LED

bulb)
Type S (50W, IP66 floodlights as TRONIC)

SOCKETS
Ring mains circuit comprising 3 x 2.5 sq mm s/c
cu

cables drawn through 20mm diameter pvc h/g
conduits

in floor slab/ceiling

13 amps twin switched socket outlet plate as
MK or an

approved equivalent

TELEVISION

TV outlet point in 25mm pvc heavy gauge
conduit
complete with draw wire

Co axial RG6 TV plate as MK or an approved
equivalent

CONSUMER UNITS

6-way 63A SPN Consumer Unit as Schneider or

Page 109

No.

No.
No.
No.

No.

No.

No.

No.

No.

No.

No.

No.

No.

55

45
10
15

19

10

40

40




iii
iv

an
MCBs for the above items:-
10 Amps SP

32 Amps SP

Blanking Plates

Labeling

No.
No.
No.
Item

A O Db

I'_I'otal carried forward to next page
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Ite

3

Description

Unit

Qty

Rate (Kshs)

Amount
(Kshs)

N
Y-}

Total brought forward from previous page
DOUBLE POLE SWITCH

double pole switch as carl & gilberts

3 x 10 sq mm s/c cu cables drawn in 32mm dia
PVC

conduit from meter board outside to Consumer
Unit

Earthing comprising the following: -

15r;]1mx 1800mm long copper earth electrode
wit

connector clamp

Driving head

16mm sq copper earth lead in 20mm dia conduit

Earth electrode manhole complete with concrete
cover

ISolar water heating booster circuit

3 Core 6 sq mm PVC copper cable from the
Distribution Board to solar water tank booster

STRUCTURED CABLING

25mm dia heavy gauge conduit complete with a

junction box and ethernet wire drawn from the
main
server to all ethernet outlets in offices

ethernet wall plates complete with deep wall
pattress

No

LM

No.

No.
No.

No.

10

20

10

10
10

10

Total for Electrical installations
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Ite

Description

Qty

Unit

Rate (Kshs)

Amount
(Kshs)

1.0

1.0

1.0

1.0

1.0

1.0

1.0

1.0

GROUND FLOOR
PLUMBING WORKS

All prices are inclusive of VAT
SANITARY FITTINGS

Supply, deliver, install, test and
commission the following sanitary
appliances complete with all the
accessories including all connections to
the services, waste, jointing to water
supply overflows, supports and all
plugging and screwing to walls and
floors.

Water Closet (WC) Suite
Close-coupled WC suite ('S' or turned
P'-trap) in approved colour as Ideal
Standards complete with outlet to BS
3402 with 6 liters valve less low level
ceramic cistern and fittings including
siphon, 15mm diameter bottom inlet
ball valve, 20mm diameter side
overflow, plastic flush bend, dual
flush system, inlet connection,
chrome-plated lever and heavy plastic
seat and cover with metal top fixed
(chrome plated) hinges. To be
complete with 2No. 900mm ling
grab rails fixed to the wall

Wash Hand Basin (WHB

Countertop wash hand baS|)n size 555 x
450mm with one

tap holes and chain stay hole, 32mm
diameter chrome plated popup chain
waste, chrome plated single lever
mixer elbow action pillar tap as Tivoli
Kevon mixer pillar tap 100 and plastic

10
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No

No




1.0 bottle trap (32mm 'P' trap) with
é 75mm seal. The wash hand basin to
be as Ideal Standard or equal and

approved. 4 No
Ditto but Pedestal

Toilet Roll Holder
Wall Mounted Chrome plated stainless

steel toilet roll holder with cover. To
engineer's approval

Coat Hook
Chrome plated robe hook mounted

with concealed screws. To Engineer's
approval
Towel paper Dispenser

Stainless Steel Paper tissue towel
dispenser from T$C as

Mediclinic’s model or equal and
approved.

Liquid Soap Dispenser

Mediclinic’s DJOO30 liquid soap
dispenser in stainless steel AISI 304
body. With top filling lid and push
button. With epoxy finish. Or equal and
approved.

Mirrors

6mm thick polished plate glass silver
backed mirror with beveled edges, size
320 x 600mm, Plugged and screwed to
wall with 4No. chrome plated dome
capped screws. The mirror shall rest
against a layer of 5mm thick foam.

[otal Tor sanitary fittings carried Torward to next pag
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Description Qty [Unit

Rate (Kshs)

Amount
(Kshs)

fTotal Tor sanitary Tittings brought down

TFOm previous page

1.0
9

1.1

1.1

1.1

Shower Fittings

Shower fittings consisting of chrome
plated stop valve as ,
Bricon/Aztec or approved equivalent
with 1 No. 060 bath

spout, CP, 1/8mm long, with sliding
wall flange, 1 No. 061

tour-way control cock, CP, 1 No.02/
overhang shower

arm, CP, with sliding wall flange, 1 No.

068B] 1/2" x

50mm diameter shower rose, CP, cone

shaped, with ball

1|9|nt connection and telephone shower.
0 be complete

with 2No. 900mm ling grab rails tixed

to the wall

Soap Dish

Chrome plated soap dish. Shall be
screwed to wall to the engineer's
approval

Towel Rail
Similar or equal to Duravit 009924

Towel rail to be chrome plated with
exposed screws.

Stainless steel sink
16 SWG stainless steel Cleaners' sinks

of size 460 x 300 x

20Umm deep as manuractured by ASL
suitable for

mounting g_n counter, complete with 1
No. 1/2 " diameter

chrome plated deck-mounted elbow
action tap as Tivoli

Kevon sink mixer tap, 32mm diameter
heavy duty plastic

bottle trap and chain waste fitting and

plug.

No

No

No

NO

fota

Tor sanitary TIttings carried rorward to C

liectior

page 7
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Ite |Description Qty [Unit Rate (Kshs) Amount
m (Kshs)
2.00/Internal Plumbing Works
Cold water & Hot water Supply
| enderers must allow for jointing,
clippings, couplings
necessary for_proper and satistactory
functioning of the
Installation when pricing
All pipework to be in Aqua pipe PPR
pipe system and
fittings as described in PN 10
continuously rated PPR piping
; All terminal tittings at the end of the
pipe/ sanitary
Fittings connections shall have ss
threaded ferole.
2.(1) PPR Pipes
A |Z5mm diameter pipework 15 LM
B |3Zmm diameter pipework 1U LM
C @uUmm diameter pipework 10 LM
2.(2) Bends
A |Z5mm diameter bend b |No.
B |[32mm diameter bend 4 |No.
C K4Umm diameter bend 4 |No.
Z.g Tees
A |25mm equal tee 1V INO.
B |32Zmm equal tee o) INO.
C @umm equal tee 3 No.
2.2 Reducers
A [32X Z5mm diameter reducer o) No.
B [4UX Z5mm diameter reaucer 8 [No.
C 4UX 3Zmm diameter reducer 6 No.
2.(5) Unions
A |Z5mm diameter union o) INO.
B |3Zmm diameter union b [No.
C K4Umm diameter union 4  |No.
Z.g Sockets
A |Z5mm diameter socket o) INO.
B |3Zmm diameter socket 4 |No.
C [4Umm diameter socket 2 |No.
2.(7) Threaded Brass Adapter
A zamm male/remale threaded brass 12 INO.
adapter
B sémm male/remale threaded brass INO.
adapter
C 40mm male/female threaded brass No.
.0

N

Threaded Bends
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N N
or OG0 » ®

>

25mmX 1/2" threaded bends
Gate Valve

Zomm diameter Gate valve
3Z2mMm diameter Gate valve
32mm diameter Gate valve

Copper Tubing

1>mm djameter tlexible copper tubin
380mm, ong %o,r o PP J
connecting sanitary fitting to water
supply. Complete with

chrome plated angle valve

10 No.
6 |NO.
3 [NO.
4 |No.
3 No.

Total for internal plumbing Installa

next page

tions carried forward to
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Ite [Description Qty [Unit |Rate (Kshs) Amount
m (Kshs)
Total Tor Internal pilumbing Installations brought down from

lprevious page

GROUND WATER STORAGE TANK

STORAGE TANK .

SuppIY, deliver and install vertical close
end plastic , ,
moulded tank ot capacity 3,000 Ilitres

complete with cover and having

screwed connections for

Inlet, outlet, overflow, 25mm medium

pressure ball valve,

drain pipes and any other necessary

item for its proper

tunctioning. 1he tank shall be mounted

within the roof

space and shall be as KENIANK Model
V 100 or

approved equivalent.

BOOSTER PUMP
| he pump shall have the following

specifications:
Head: 1Um

Flow rate: 3uuulitres/nour

the pu shall be as Day lift bDJ /50U
or eguani ; ng Y

approved. |he pump shall be installed
with day liff

automatic pump controller

the pump shall be complete with all
necessary

components needed for proper
functioning; it shall also be
provided with a proper electrical
protection against power

surge. 1t will be Installed inside a
lockable pump cage with
dimensions of 600 X 300 X 300mm
(LXWXH)

NoO

NO

Total for internal plumbing Installa
Page 7 P 9

ions Carried to Collection
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Description

Qty

Unit

Rate (Kshs)

Amount
(Kshs)

3.00

3.01
A BC

3.02
AB

3.03
AB

INTERNAL FOUL
WATER DRAINAGE

UPVC, MUPVC,
B.S 5255 with fittings fixed to
manufactured by reputable

in their pipework prices for all the
couplings, clippings, connectors,

bats plugged and screwed for the

the system.

MuPVC and uPVC Waste and
Soil pipework 100mm
diameter heavy gauge grey
UPVC pipe 50mm diameter

waste pipe
40mm diameter waste pipe

Bends

100mm diameter
sweep bend 40mm
diameter sweep bend

Tees

40mm diameter sweep
tee 100mm diameter
sweep tee

'WC Connectors
100mm diameter WC connector

Access Caps
40mm diameter access cap

Supply, deliver and Install the tollowing

soil and waste systems respectively to
Manufactures Printed instructions and
manufacturers. Tenderers must allow
joints etc. as required in the running
lengths of pipework and also where

necessary, for pipe fixing clips, holder (10

proper and satisfactory functioning of

15
10

Page 118
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LM

LM

No.
No.

No.
No.

No.
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3.0 [Floor Traps
100 x 50 x 40 mm diameter 4-way

Light Grey floor trap complete with 15 No.
grating.

N

Total Tor Toul drainage nstallations Carried to Collection Page 7
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Description

Qty

Unit [Rate (Kshs)

Amount
(Kshs)

0

4.0 [Portable Fire Extinﬁjuishers
-~ [Supply, deliver, install, test and

commission the following
portable_tire extinguishers and
Eaggormlng to BSEN 3/ BS

Water/Carbon Dioxide Gas Fire
Extinguisher o

O litreS water/carbon dioxide gas
portable fire extinguisher

complete with pressure gauge, Initial
charge and mounting

brackets.

Carbon Dioxide Gas Fire
Extinguisher

5kg carbon dioxide gas portable fire
extinguisher completes with pressure
gauge, initial charge and mounting
brackets.

Dxr¥_ Chemical Powder Fire
Extinguisher _
6kg dry chemical powder portable fire
extinguisher

complete with pressure gauge, Initial
charge and mounting

brackets.

Manual Alarm Bell
9" (225mm) manual operated alarm
bell (Gong)

Fire Notices _ ) _
Allow for fire signage, fire exits and fire
instructions as

described In the particular
specifications and to the

Project Engineer's approval.

TTFTﬁFm_Wﬁt—7or portable TIreTighting equipmer

1T Carr

NO

No

NoO

No

Ltem

Ied To Collection
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Description

Amount
(Kshs)

2.00

3.00

5.00

1.00(Total for sanitary fittings carried
forward from page

2 Total for internal plumbing carried
forward from

page 4Total internal drainage carried
forward from

page 5

Total for Portable firefighting

equipment carried
Forward from page 6

otal for Plumbing and Drainage Works
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PC 1

Hundred and Fifty thousand (Kshs. 350,000) only
for project management and Documentations

[TEM DESCRIPTION. KSHS.
PRIME COST (PC) AND PROVISIONAL SUMS.

A Allow a provisional sum of Kenya shillings Six
Hundred Thousand (Kshs. 600,000) only for
Contingencies.

B Allow a provisional sum of Kenya shillings Three

TOTAL
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GENERAL GRAND SUMMARY PAGE 1

ITEM DESCRIPTION PAGE CONTRACTOR SUM
KSHS. CTS
1 TOTAL BUILDING WORKS N8 PC
2 PC. AND PROVISIONAL SUMS. 1
SUB TOTAL
Add 16% VAT
GRAND TOTAL

AMOUNT IN WORDS, KENYA SHILLINGS:

MAIN CONTRACTOR

ADDRESS
SIGNATURE
DATE
WITNESS
NAME
SIGNATURE
DATE

GS1

Note that the cost shall include 0.03% of value of the signed Contract for Public
Procurement Capacity Building Levy order, g&grsuant to Circular No. 1/2024. This shall be
exclusive of applicable taxes.



SECTION VI - SPECIFICATIONS
6.1 ENERAL

6.1.1. These specifications describe the basic requirements for equipment. Tenderers are
requested to submit with their offers the detailed specifications,drawings, catalogues, etc
for the products they intend to supply.

6.1.2 Tenderers must indicate on the specifications sheets whether the equipment offered comply
with each specific requirement.

6.1.3 All the dimensions and capacities of the equipment to be supplied shall not beless than those
required in these specifications. Deviations from the basic requirements, if any, shall be
explained in detail in writing with the offer,with supporting data such as calculation sheets,
etc. The procuring entity reserves the right to reject the products, if such deviations shall be
found critical to the use and operation of the products

6.1.4 The tenderers are requested to present information along with their offersas follows; -
(i) Shortest possible delivery period of each product

(i1) Information on proper representative and/or workshop for back-up service/repair and
maintenance including their names and addresses

Page



SECTION VII - DRAWINGS

Annex 1
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PART III - THE CONDITIONS OF CONTRACT AND CONTRACT
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SECTION VIII - GENERAL CONDITIONS OF CONTRACT (GCC)
Name of Procuring Entity: COUNTY GOVERNMENT OF MIGORI;

Name of Contract:

Architect Name and Address:

General Conditions of Contract
1 GENERAL PROVISIONS
1.1 Definitions

In this Contract, except where context otherwise requires, the following terms shall be interpreted
as indicated below. Words indicating persons or parties include corporations and other legal entities,
except where the context requires otherwise.

“Accepted Contract Amount” means the amount accepted in the Letter of Acceptance for the
execution and completion of the Works and the remedying of any defects.

“Base Date” means a date 30 day prior to the submission of tenders.

“Bill of Quantities” means the priced and completed Bill of Quantities forming part of the
tender. "Completion Date” means the date of completion of the Works as certified by the
Engineer.

“Contract Price” means the price defined in the contract and thereafter as adjusted in accordance
with the provisions of the Contract.

“Contract” means the agreement entered into between the Procuring Entity and the Contractor
as recorded in the Agreement Form and signed by the parties including all attachments and
appendices thereto and all documents incorporated by reference therein to execute, complete, and
maintain the Works.

“Contractor's Documents” means the calculations, computer programs and other software,
progress reports, drawings, manuals, models and other documents of a technical nature (if any)
supplied by the Contractor under the Contract.

“Contractor's Equipment” means all apparatus, machinery, vehicles and other things required
for the execution and completion of the Works and the remedying of any defects. However,
Contractor's Equipment excludes Temporary Works, Procuring Entity's Equipment (if any), Plant,
Materials and any other things intended to form or forming part of the Permanent Works.

“Contractor's Personnel” means the Contractor's Representative and all personnel whom the
Contractor utilizes on Site, who may include the staff, labor and other employees of the Contractor
and of each Subcontractor; and any other personnel assisting the Contractor in the execution of
the Works.

“Contractor's Representative” means the person named by the Contractor in the Contractor
appointed from time to time by the Contractor who acts on behalf of the Contractor.

“Contractor” means the person(s) named as contractor in the Form of Tender accepted by the

e
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Procuring Entity.

“Cost” means expenditure reasonably incurred (or to be incurred) by the Contractor, whether on
or off the Site, including overhead and similar charges, but does not include profit.

“Day” means a calendar day and “year” means 365 days.

“Day works"” means Work inputs subject to payment on a time basis for Labour and the associated
materials and plant.

“Defect” means any part of the Works not completed in accordance with the Contract.

“Defects Liability Certificate” means the certificate issued by Architect upon correction of
defects by the Contractor.

“Defects Liability Period” means the period named in the Special Conditions of Contract and
calculated from the Completion Date, within which the contractor is liable for any defects that may
develop in the handed over works.

“Defects Notification Period” means the period for notifying defects in the Works or a Section
(as the case maybe) under Sub-Clause 11.1 [Completion of Outstanding Work and Remedying
Defects], which extends over the days stated in the Special Conditions of Contract.

“Drawings” means the drawings of the Works, as included in the Contract, and any additional
and modified drawings issued by (or on behalf of) the Procuring Entity in accordance with the
Contract.

“Final Payment Certificate” means the payment certificate issued under Sub-Clause 14.13
[Issue of Final Payment Certificate].

“Final Statement” means the statement defined in Sub-Clause 14.11 [Application for Final
Payment Certificate]. “"Force Majeure” is defined in Clausel9 [Force Majeure].

“Foreign Currency” means a currency of another country (not Kenya) in which part (or all) of
the Contract Price is payable, but not the Local Currency.

“Goods” means Contractor's Equipment, Materials, Plant and Temporary Works, or any of them
as appropriate.

“Interim Payment Certificate” means a payment certificate issued under Clause 14 [Contract
Price and Payment], other than the Final Payment Certificate.

“Laws” means all national legislation, statutes, ordinances, and regulations and by-laws of any
legally constituted public authority.

“Letter of Acceptance” means the letter of formal acceptance of a tender, signed by Procuring
Entity, including any annexed memoranda comprising agreements between and signed by both
Parties.

“Local Currency” means the currency of Kenya.
“Materials” means things of all kinds (other than Plant) intended to form or forming part of the

Permanent Works, including the supply-only materials (if any) to be supplied by the Contractor
under the Contract.
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“Notice of Dissatisfaction” means the notice given by either Party to the other under Sub-
Clause 20.3 indicating its dissatisfaction and intention to commence arbitration.

“Special Conditions of Contract” means the pages completed by the Procuring Entity entitled
Special Conditions of Contract which constitute Part A of the Special Conditions.

“Party” means the Procuring Entity or the Contractor, as the context requires.

“Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and

Payment]. “Performance Certificate” means the certificate issued under Sub-Clause 11.9
[Performance Certificate]. “Performance Security” means the security (or securities, if any)

under Sub-Clause 4.2 [Performance Security].

“Permanent Works"” means the permanent works to be executed by the Contractor under the
Contract.

“Plant” means the apparatus, machinery and other equipment intended to form or forming part
of the Permanent Works, including vehicles purchased for the Procuring Entity and relating to the
construction or operation of the Works.

“Procuring Entity's Equipment” means the apparatus, machinery and vehicles (if any) made
available by the

Procuring Entity for the use of the Contract or in the execution of the Works, as stated in the
Specification; but does not include Plant which has not been taken over by the Procuring Entity.

“Procuring Entity's Personnel” means the Engineer, the Engineer, the assistants and all other
staff, labor and other employees of the Architect and of the Procuring Entity; and any other
personnel notified to the Contractor, by the Procuring Entity or the Engineer, as Procuring Entity's
Personnel.

“Procuring Entity” means the Entity named in the Special Conditions of Contract.

“Engineer” is the person named in the Appendix to Conditions of Contract (or any other competent
person appointed by the Procuring Entity and notified to the Contractor, to act in replacement of
the Engineer) who is responsible for supervising the execution of the Works and administering the
Contract and shall be an “Architect” or a “"Quantity Surveyor” registered under the Architects and
Quantity Surveyors Act Cap 525 or an “Engineer” registered under Engineers Registration Act Cap
530.

“Engineer” means the person appointed by the Procuring Entity to act as the Architect for the
purposes of the Contract and named in the Special Conditions of Contract, or other person
appointed from time to time by the Procuring Entity and notified to the Contractor

“Provisional Sum” means a sum (if any) which is specified in the Contract as a provisional sum,
for the execution of any part of the Works or for the supply of Plant, Materials or services under
Sub-Clause 13.5 [Provisional Sums].

“Retention Money” means the accumulated retention moneys which the Procuring Entity retains
under Sub-Clause
14.3 [Application for Interim Payment Certificates] and pays under Sub-Clause 14.9 [Payment of
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Retention Money].

“Schedules” means the document(s) entitled schedules, completed by the Contractor and
submitted with the Form of Tender, as included in the Contract.

“Section” means a part of the Works specified in the Special Conditions of Contract as a Section
(if any)

“Site Investigation Reports” are those reports that may be included in the tendering documents
which a ref actual and interpretative about the surface and sub-surface condition sat the Site.

“Site” means the places where the Permanent Works are to be executed, including storage and
working areas, and to which Plant and Materials are to be delivered, and any other places as may
be specified in the Contract as forming part of the Site.

“Specification” means the document entitled specification, as included in the Contract, and any
additions and modifications to the specification in accordance with the Contract. Such document
specifies the Works.

“Start Date” or "Commencement Date” is the latest date when the Contractor shall commence
execution of the Works. It does not necessarily coincide with the Site possession date(s).

“Statement” means a statement submitted by the Contractor as part of an application, under
Clause 14 [Contract Price and Payment], for a payment certificate.

“Subcontractor” means any person named in the Contract as a subcontractor, or any person
appointed as a subcontractor, for a part of the Works.

“Taking-Over Certificate” means a certificate issued under Clause 10 [Procuring Entity's Taking
Over].

“Temporary Works” means all temporary works of every kind (other than Contractor's
Equipment) required on Site for the execution and completion of the Permanent Works and the
remedying of any defects.

“Temporary works” means works designed, constructed, installed, and removed by the
Contractor which are needed for construction or installation of the Works.

“Tender” means the Form of Tender and all other documents which the Contractor submitted with
the Form of Tender, as included in the Contract.

“Tests after Completion” means the tests (if any) which are specified in the Contract and which
are carried out in accordance with the Specification after the Works or a Section (as the case may
be) are taken over by the Procuring Entity.

“Tests on Completion” means the tests which are specified in the Contractor agreed by both
Parties or instructed as a Variation, and which are carried out under Clause 9 [Tests on Completion]
before the Works or a Section (as the case may be) are taken over by the Procuring Entity.

“Time for Completion” means the time for completing the Works or a Section (as the case may
be) as stated in the Special Conditions of Contract (with any extension calculated from the
Commencement Date.

“Unforeseeable” means not reasonably foreseeable by an experienced contractor by the Base
Date.
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“Variation” means any change to the Works, which is instructed or approved as a variation under
Clause 13 [Variations and Adjustments].

“Works"” means the items the Procuring Entity requires the Contractor to undertake as defined in
the Appendix to Conditions of Contract. "Works” may also mean the Permanent Works and the
Temporary Works, or either of them as appropriate.

1.2 Interpretation

In the Contract, except where the context requires otherwise:
a) Words indicating one gender include all genders;

b) words indicating the singular also include the plural and words indicating the plural also
include the singular;

c) provisions including the word “agree”, “agreed” or “agreement” require the agreement to
be recorded in writing;

d) “written” or “in writing” means hand-written, type-written, printed or electronically made,
and resulting in a permanent record; and

The marginal words and other headings shall not be taken into consideration in the
interpretation of these Conditions.

1.3 Communications
131 Wherever these Conditions provide for the giving or issuing of approvals, certificates,
consents, determinations, notices, requests and discharges, these communications shall be:
a) Inwriting and delivered by hand (against receipt), sent by mail or courier, or transmitted
using any of the agreed systems of electronic transmission as stated in the Special
Conditions of Contract; and
b) delivered, sent or transmitted to the address for the recipient's communications as stated
in the Special Conditions of Contract. However:

i) if the recipient gives notice of another address, communications shall thereafter be
delivered accordingly; and

ii) if the recipient has not stated otherwise when requesting an approval or consent, it
may be sent to the address from which their quest was issued.

132 Approvals, certificates, consents and determinations shall not be unreasonably withheld or
delayed. When a certificate is issued to a Party, the certifier shall send a copy to the other
Party. When a notice is issued to a Party, by the other Party or the Engineer, a copy shall be
sent to the Architect or the other Party, as the case may be.

1.4 Law and Language

141 The Contract shall be governed by the laws of Kenya.
142 The ruling language of the Contract shall be English.

1.5 Priority of Documents

The documents forming the Contract are to be taken as mutually explanatory of one another.
For the purposes of interpretation, the priority of the documents shall be in accordance with
the following sequence:

a)  The Contract Agreement,

b)  The Letter of Acceptance,

c) The Special Conditions — Part A,

d)  the Special Conditions — Part B

e) the General Conditions of Contract
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1.6

1.7

1.8

181

182

183

184

1.9

191

192

f)  the Form of Tender,

g) the Specifications and Bills of Quantities

h)  the Drawings, and

i)  the Schedules and any other documents forming part of the Contract.

If an ambiguity or discrepancy is found in the documents, the Architect shall issue any
necessary clarification or instruction.

Contract Agreement

The Parties shall enter into a Contract Agreement within 14 days after the Contractor
receives the Contract Agreement, unless the Special Conditions establish otherwise. The
Contract Agreement shall be based upon the form annexed to the Special Conditions. The
costs of stamp duties and similar charges (if any) imposed by law in connection with entry
into the Contract Agreement shall be borne by the Procuring Entity.

Assignment

The Contractor shall not assign the whole or any part of the Contract or any benefit or
interest in or under the Contract. However, the contractor:

a) May as sign the whole or any part with the prior consent of the Procuring Entity, and
b)  may, as security in favor of a bank or financial institution, assign its right to moneys
due, or to become due, under the Contract.

Care and Supply of Documents

The Specifications and Drawings shall be in the custody and care of the Procuring Entity.
Unless otherwise stated in the Contract, two copies of the Contract and of each subsequent
Drawings and Bills of Quantities shall be supplied to the Contractor, who may make or
request further copies at the cost of the Contractor.

Each of the Contractor's Documents shall be in the custody and care of the Contractor,
unless and until taken over by the Procuring Entity. Unless otherwise stated in the Contract,
the Contractor shall supply to the Architect two copies of each of the Contractor's
Documents.

The Contractor shall keep, on the Site, a copy of the Contract, publications named in the
Specification, the Contractor's Documents (if any), the Drawings and Variations and other
communications given under the Contract. The Procuring Entity's Personnel shall have the
right of access to all these documents at all reasonable times.

If a Party becomes aware of an error or defect in a document which was prepared for use
in executing the Works, the Party shall promptly give notice to the other Party of such error
or defect.

Timely provision of Drawings or Instructions

The Contractor shall give notice to the Architect whenever the Works are likely to be delayed
or disrupted if any necessary drawing or instruction is not issued to the Contractor within a
particular time, which shall be reasonable. The notice shall include details of the necessary
drawing or instruction, details of why and by when it should be issued, and the nature and
amount of the delay or disruption likely to be suffered if it is late.

If the Contractor suffers delay and/or incurs Cost as a result of a failure of the Architect to
issue the notified drawing or instruction within a time which is reasonable and is specified
in the notice with supporting details, the Contractor shall give a further notice to the
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193

194

1.10

1101

1102

1103

1.11

1.12

1121

Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:

an extension of time for any such delay, if completion is or will be delayed, under Sub-
Clause 8.4 [Extension of Time for Completion], and

b) payment of any other associated costs accrued, which shall be included in the
Contract Price.

After receiving this further notice, the Architect shall proceed in accordance with Sub-
Clause 3.5 [Determinations] to agree or determine these matters.

However, if and to the extent that the Architect failure was caused by any error or delay
by the Contractor, including an error in, or delay in the submission of, any of the
Contractor's Documents, the Contractor shall not be entitled to such extension of time, or
costs accrued.

Procuring Entity's Use of Contractor's Documents

As agreed between the Parties, the Contractor shall retain the copyright and other
intellectual property rights in the Contractor's Documents and other design documents
made by (or on behalf of) the Contractor.

The Contractor shall be deemed (by signing the Contract) to give to the Procuring Entity
a non-terminable transferable non-exclusive royalty-free license to copy, use and
communicate the Contractor's Documents, including making and using modifications of
them. This license shall:

a) apply throughout the actual or intended working life (whichever is longer) of the
relevant parts of the Works,

b) entitle any person in proper possession of the relevant part of the Works to copy, use
and communicate the Contractor's Documents for the purposes of completing,
operating, maintaining, altering, adjusting, repairing and demolishing the Works, and

c) in the case of Contractor's Documents which are in the form of computer programs
and other software, permit their use on any computer on the Site and other places as
envisaged by the Contract, including replacements of any computers supplied by the
Contractor.

The Contractor's Documents and other design documents made by (or on behalf of) the
Contractor shall not, without the Contractor's consent, be used, copied or communicated
to a third party by (or on behalf of) the Procuring Entity for purposes other than those
permitted under Sub-Clause 1.10.2.

Contractor's Use of Procuring Entity's Documents

As agreed between the Parties, the Procuring Entity shall retain the copyright and other
intellectual property rights in the Specification, the Drawings and other documents made
by (or on behalf of) the Procuring Entity. The Contractor may, at his cost, copy, use, and
obtain communication of these documents for the purposes of the Contract. They shall
not, without the Procuring Entity's consent, be copied, used or communicated to a third
party by the Contractor, except as necessary for the purposes of the Contract.

Confidential Details

The Contractor's and the Procuring Entity's Personnel shall ensure confidentiality at all
times. The confidentiality shall survive termination or completion of the contract. They
shall disclose all such confidential and other information as may be reasonably required in
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order to verify compliance with the Contract and allow its proper implementation.

The Contractor's and the Procuring Entity's Personnel shall also treat the details of the
Contract as private and confidential, except to the extent necessary to carry out their
respective obligations under the Contract or to comply with applicable Laws. Each of them
shall not publish or disclose any particulars of the Works prepared by the other Party
without the previous agreement of the other Party. However, the Contractor shall be
permitted to disclose any publicly available information, or information otherwise required
to establish his qualifications to compete for other projects.

Compliance with Laws

The Contractor shall, in performing the Contract, comply with applicable Laws. Unless
otherwise stated in the Special Conditions of Contract:

a) The Procuring Entity shall have obtained (or shall obtain) the planning, zoning,
building permit or similar permission for the Permanent Works, and any other
permissions described in the Specifications as having been (or to be) obtained by the
Procuring Entity; and the Procuring Entity shall indemnify and hold the Contractor
harmless against and from the consequences of any failure to do so; and

b) the Contractor shall give all notices, pay all taxes, duties and fees, and obtain all
permits, licenses and approvals, as required by the Laws in relation to the execution
and completion of the Works and the remedying of any defects; and the Contractor
shall indemnify and hold the Procuring Entity harmless against and from the
consequences of any failure to do so, unless the Contractor is impeded to accomplish
these actions and shows evidence of its diligence.

Joint and Several Liability

If the Contractor constitutes (under applicable Laws) a joint venture, consortium or other
unincorporated grouping of two or more persons:

a) These persons shall be deemed to be jointly and severally liable to the Procuring Entity
for the performance of the Contract;

b) these persons shall notify the Procuring Entity of their leader who shall have authority
to bind the Contractor and each of these persons; and

c¢) the Contractor shall not alter its composition or legal status without the prior consent
of the Procuring Entity.

Inspections and Audit by the Procuring Entity

Pursuant to paragraph 2.2(e). of Appendix B to the General Conditions, the Contractor
shall permit and shall cause its subcontractors and sub-consultants to permit, the Public
Procurement Regulatory Authority, Procuring Entity and/or persons appointed or
designated by the Government of Kenya to inspect the Site and/or the accounts and
records relating to the procurement process, selection and/or contract execution, and to
have such accounts and records audited by auditors appointed by the Procuring Entity if
requested by the Procuring Entity. The Contractor's and its Subcontractors' and sub-
consultants' attention is drawn to Sub-Clause 15.6 (Fraud and Corruption) which provides,
inter alia, that acts intended to materially impede the exercise of the Procuring Entity's
inspection and audit rights constitute a prohibited practice subject to contract termination
(as well as to a determination of in eligibility pursuant to the Procuring Entity's prevailing
sanctions procedures).

THE PROCURING ENTITY

134



21

211

212

213

214

215

22

221

23

Right of Access to the Site

The Procuring Entity shall give the Contractor right of access to, and possession of, all parts
of the Site within the time (or times) stated in the Special Conditions of Contract. The
right and possession may not be exclusive to the Contractor. If, under the Contract, the
Procuring Entity is required to give (to the Contractor) possession of any foundation,
structure, plant or means of access, the Procuring Entity shall do so in the time and manner
stated in the Specification. However, the Procuring Entity may withhold any such right or
possession until the Performance Security has been received.

If no such time is stated in the Special Conditions of Contract, the Procuring Entity shall
give the Contractor right of access to, and possession of, the Site within such times as
required to enable the Contractor to proceed without disruption in accordance with the
programme submitted under Sub-Clause 8.3 [Programme].

If the Contractor suffers delay and/or incurs Cost as a result of a failure by the Procuring
Entity to give any such right or possession within such time, the Contractor shall give notice
to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-

Clause 8.4 [Extension of Time for Completion], and
b) payment of any such Cost-plus profit, which shall be included in the Contract Price.

After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.

However, if and to the extent that the Procuring Entity's failure was caused by any error or
delay by the Contractor, including an error in, or delay in the submission of, any of the
Contractor's Documents, the Contractor shall not be entitled to such extension of time, Cost
or profit.

Permits, Licenses or Approvals

The Procuring Entity shall provide, at the request of the Contractor, such reasonable
assistance as to allow the Contractor to obtain properly:

a) Copies of the Laws of Kenya which are relevant to the Contract but are not readily
available, and
b) any permits, licenses or approvals required by the Laws of Kenya:

i) which the Contractor is required to obtain under Sub-Clause 1.13 [Compliance with
Laws],

i) for the delivery of Goods, including clearance through customs, and

i) for the export of Contractor's Equipment when it is removed from the Site.

Procuring Entity's Personnel

The Procuring Entity shall be responsible for ensuring that the Procuring Entity's Personnel
and the Procuring Entity's other contractor son the Site:

a) co-operate with the Contractor's efforts under Sub-Clause 4.6 [Co-operation], and

b) take actions similar to those which the Contractor is required to take under sub-
paragraphs (a), (b) and (c) of Sub-Clause 4.8 [Safety Procedures] and under Sub-
Clause 4.18 [Protection of the Environment].

Procuring Entity's Financial Arrangements
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The Procuring Entity shall make and maintain all necessary financial arrangements which
will enable the Procuring Entity to pay the Contract Price punctually (as estimated at that
time) in accordance with Clause14 [Contract Price and Payment].

THE ENGINEER
Architect Duties and Authority

The Procuring Entity shall appoint the Architect who shall carry out the duties as signed to
him in the Contract. The Architect staff shall include suitably qualified Assistants and other
professionals who are competent to carry out these duties. The Architect Name and Address
shall be provided in the Special Conditions of Contract.

The Architect shall have no authority to amend the Contract.

The Architect May exercise the authority attributable to the Architect as specified in or
necessarily to be implied from the Contract. If the Architect is required to obtain the
approval of the Procuring Entity before exercising a specified authority, the requirements
shall be as stated in the Special Conditions of Contract. The Procuring Entity shall
promptly inform the Contractor of any change to the authority attributed to the Engineer.

However, whenever the Architect exercises a specified authority for which the Procuring
Entity's approval is required, then (for the purposes of the Contract) the contractor shall
require the Architect to provide evidence of such approval before complying with the
instruction.

Except as otherwise stated in these Conditions:
a) Whenever carrying out duties or exercising authority, specified in or implied by the
Contract, the Architect shall be deemed to act for the Procuring Entity;

b) the Architect has no authority to relieve either Party of any duties, obligations or
responsibilities under the Contract;

c) any approval, check, certificate, consent, examination, inspection, instruction, notice,
proposal, request, test, or similar act by the Architect (including absence of
disapproval) shall not relieve the Contractor from any responsibility he has under the
Contract, including responsibility for errors, omissions, discrepancies and non-
compliances; and

d) any act by the Architect in response to a Contractor's request shall be notified in writing
to the Contractor within 14 days of receipt.

The following provisions shall apply:

The Architect shall obtain the specific approval of the Procuring Entity before taking action
under the-following Sub-Clauses of these Conditions:

a) Sub-Clause 4.12: agreeing or determining an extension of time and/or additional cost.
b) Sub-Clause 13.1: instructing a Variation, except;
i) In an emergency situation as determined by the Engineer, or

ii) If such a Variation would increase the Accepted Contract Amount by less than the
percentage specified in the Special Conditions of Contract.

c) Sub-Clause 13.3: Approving a proposal for Variation submitted by the Contractor in
accordance with Sub Clause 13.1 or 13.2.

d) Sub-Clausel3.4: Specifying the amount payable in each of the applicable three
currencies.
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Notwithstanding the obligation, as set out above, to obtain approval, if, in the opinion of
the Engineer, an emergency occurs affecting the safety of life or of the Works or of adjoining
property, he may, without relieving the Contractor of any of his duties and responsibility
under the Contract, instruct the Contractor to execute all such work or to do all such things
as may, in the opinion of the Engineer, be necessary to abate or reduce the risk. The
Contractor shall forth with comply, despite the absence of approval of the Procuring Entity,
with any such instruction of the Engineer. The Architect shall determine an addition to the
Contract Price, in respect of such instruction, in accordance with Clause 13 and shall notify
the Contractor accordingly, with a copy to the Procuring Entity.

Delegation by the Engineer

The Architect may from time to time assign duties and delegate authority to assistants and
may also revoke such assignment or delegation. These assistants may include a resident
Engineer, and/or independent inspectors appointed to inspect and/ or test items of Plant
and/or Materials. The assignment, delegation or revocation shall be in writing and shall not
take effect until copies have been received by both Parties. However, unless otherwise
agreed by both Parties, the Architect shall not delegate the authority to determine any
matter in accordance with Sub-Clause 3.5 [Determinations].

Each assistant, to whom duties have been assigned or authority has been delegated, shall
only be authorized to issue instructions to the Contractor to the extent defined by the
delegation. Any approval, check, certificate, consent, examination, inspection, instruction,
notice, proposal, request, test, or similar act by an assistant, in accordance with the
delegation, shall have the same effect as though the act had been an act of the Engineer.
However:

a) Any failure to disapprove any work, Plant or Materials shall not constitute approval,
and shall therefore not prejudice the right of the Architect to reject the work, Plant or
Materials;

b) If the Contractor questions any determination or instruction of an assistant, the
Contractor may refer the matter to the Engineer, who shall promptly confirm, reverse
or vary the determination or instruction.

Instructions of the Engineer

The Architect may issue to the Contractor (at any time) instructions and additional or
modified Drawings which may be necessary for the execution of the Works and the
remedying of any defects, all in accordance with the Contract. The Contractor shall only
take instructions from the Engineer, or from an assistant to whom the appropriate authority
has been delegated under Clause 3.2.1.

The Contractor shall comply with the instructions given by the Architect or delegated
assistant, on any matter related to the Contract. Whenever practicable, their instructions
shall be given in writing. If the Architect or a delegated assistant:

a) Gives an oral instruction,

b) receives a written confirmation of the instruction, from (or on behalf of) the Contractor,
within two working days after giving the instruction, and does not reply by issuing a
written rejection and/or instruction within two working days after receiving the
confirmation,

Then the confirmation shall constitute the written instruction of the Architect or delegated
assistant (as the case may be).
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Replacement of the Engineer

If the Procuring Entity intends to replace the Engineer, the Procuring Entity shall, in not
less than 21 days before the intended date of replacement, give notice to the Contractor
of the name, address and relevant experience of the intended person to replace the
Engineer.

Determinations

Whenever these Conditions provide that the Architect shall proceed in accordance with this
Sub-Clause3.5 to agree or determine any matter, the Architect shall consult with each Party
in an endeavor to reach agreement. If agreement is not achieved, the Architect shall make
a fair determination in accordance with the Contract, taking due regard of all relevant
circumstances.

The Architect shall give notice to both Parties of each agree mentor determination, with
supporting particulars, within 30 days from the receipt of the corresponding claim or
request except when otherwise specified. Each Party shall give effect to each agreement
or determination unless and until revised under Clause 20 [Claims, Disputes and
Arbitration].
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THE CONTRACTOR

Contractor's General Obligations

The Contractor shall design (to the extent specified in the Contract), execute and complete
the Works in accordance with the Contract and with the Architect instructions, ands hall
remedy any defects in the Works.

The Contractor shall provide the Plant and Contractor's Documents specified in the
Contract, and all Contractor's Personnel, Goods, consumables and other things and
services, whether of a temporary or permanent nature, required in and for this design,
execution, completion and remedying of defects.

All equipment, material, and services to be incorporated in or required for the Works shall
have their origin in any eligible source country.

The Contractor shall be responsible for the adequacy, stability and safety of all Site
operations and of all methods of construction. Except to the extent specified in the Contract,
the Contractor (i) shall be responsible for all Contractor's Documents, Temporary Works,
and such design of each item of Plant and Materials as is required for the item to be in
accordance with the Contract, and (ii) shall not otherwise be responsible for the design or
specification of the Permanent Works.

The Contractor shall, whenever required by the Engineer, submit details of the
arrangements and methods which the Contractor proposes to adopt for the execution of
the Works. No significant alteration to these arrangements and methods shall be made
without this having previously been notified to the Engineer.

If the Contract specifies that the Contractor shall design any part of the Permanent Works,
then unless otherwise stated in the Special Conditions:

a) The Contractor shall submit to the Architect the Contractor's Documents for this part
in accordance with the procedures specified in the Contract;

b) these Contractor's Documents shall be in accordance with the Specification and
Drawings, shall be written in the language for communications defined in Sub-Clause
1.4 [Law and Language], and shall include additional information required by the
Architect to add to the Drawings for co-ordination of each Party's designs;

c) the Contractor shall be responsible for this part and it shall, when the Works are
completed, befit for such purposes for which the part is intended as are specified in
the Contract; and

d) prior to the commencement of the Tests on Completion, the Contractor shall submit
to the Architect the “as-built” documents and, if applicable, operation and maintenance
manuals in accordance with the Specification and in sufficient detail for the Procuring
Entity to operate, maintain, dismantle, reassemble, adjust and repair this part of the
Works. Such part shall not be considered to be completed for the purposes of taking-
over under Sub-Clause 10.1 [Taking Over of the Works and Sections] until these
documents and manuals have been submitted to the Engineer.

Performance Security

The Contractor shall obtain (at his cost) a Performance Security for proper performance, in
the amount stated in the Special Conditions of Contract and denominated in the
currency (ies) of the Contract or in a freely convertible currency acceptable to the Procuring
Entity. If an amount is not stated in the Special Conditions of Contract, this Sub-Clause
shall not apply.

The Contractor shall deliver the Performance Security to the Procuring Entity within 30 days
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after receiving the Notification of Award and shall send a copy to the Engineer. The
Performance Security shall be issued by a reputable bank selected by the Contractor and
shall be in the form annexed to the Special Conditions, as stipulated by the Procuring Entity
in the Special Conditions of Contract, or in another form approved by the Procuring Entity.

The Contractor shall ensure that the Performance Security is valid and enforceable until the
Contractor has executed and completed the Works and remedied any defects. If the terms
of the Performance Security specify its expiry date, and the Contractor has not become
entitled to receive the Performance Certificate by the date 30 days prior to the expiry date,
the Contractor shall extend the validity of the Performance Security until the Works have
been completed and any defects have been remedied.

The Procuring Entity shall not make a claim under the Performance Security, except for
amounts to which the Procuring Entity is entitled under the Contract.

The Procuring Entity shall indemnify and hold the Contractor harmless against and from all
damages, losses and expenses (including legal fees and expenses) resulting from a claim
under the Performance Security to the extent to which the Procuring Entity was not entitled
to make the claim.

The Procuring Entity shall return the Performance Security to the Contractor within 14 days
after receiving a copy of the Taking-Over Certificate.

Without limitation to the provisions of the rest of this Sub-Clause, whenever the Architect
determines an addition or a reduction to the Contract Price as a result of a change in cost
and/ or legislation, or as a result of a Variation, amounting to more than 25 percent of the
portion of the Contract Price payable in a specific currency, the Contractor shall at the
Architect request promptly increase, or may decrease, as the case may be, the value of the
Performance Security in that currency by an equal percentage.

Contractor's Representative

The Contractor shall appoint the Contractor's Representative and shall give him all authority
necessary to act on the Contractor's behalf under the Contract. The Contractor's
Representative's Name and Address shall be provided in the Special Conditions of
Contract.

Unless the Contractor's Representative is named in the Contract, the Contractor shall,
prior to the Commencement Date, submit to the Architect for consent the name and
particulars of the person the Contractor proposes to appoint as Contractor's Representative.
If consent is withheld or subsequently revoked in terms of Sub-Clause 6.9 [Contractor's
Personnel], or if the appointed person fails to act as Contractor's Representative, the
Contractor shall similarly submit the name and particulars of another suitable person for
such appointment.

The Contractor shall not, without the prior consent of the Engineer, revoke the appointment
of the Contractor's Representative or appoint are placement.

The whole time of the Contractor's Representative shall be given to directing the
Contractor's performance of the Contract. If the Contractor's Representative is to be
temporarily absent from the Site during the execution of the Works, a suitable replacement
person shall be appointed, subject to the Architect prior consent, and the Architect shall be
notified accordingly.

The Contractor's Representative shall, on behalf of the Contractor, receive instructions
under Sub-Clause 3.3 [Instructions of the Engineer].
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The Contractor's Representative may delegate any powers, functions and authority to any
competent person, and may at any time revoke the delegation. Any delegation or
revocation shall not take effect until the Architect has received prior notice signed by the
Contractor's Representative, naming the person and specifying the powers, functions and
authority being delegated or revoked.

The Contractor's Representative shall be fluent in the language for communications defined
in Sub-Clausel.4 [Law and Language]. If the Contractor's Representative's delegates are
not fluent in the said language, the Contractor shall make competent interpreters available
during all working hours in a number deemed sufficient by the Engineer.

Sub-contractors

The Contractor shall not subcontract the whole of the Works. The contractor may however
subcontract the works as provided in Clause 34.2.

The Contractor shall be responsible for the acts or defaults of any Subcontractor, his agents
or employees, as if they were the acts or defaults of the Contractor. Unless otherwise stated
in the Special Conditions:

a) The Contractor shall not be required to obtain consent to suppliers solely of Materials,
or to a subcontract for which the Subcontractor is named in the Contract;

b) The prior consent of the Procuring Entity shall be obtained to other proposed
Subcontractors;

c) the Contractor shall give the Procuring Entity not less than 14 days' notice of the
intended date of the commencement of each Subcontractor's work, and of the
commencement of such work on the Site; and

d) each subcontract shall include provisions which would entitle the Procuring Entity to
require the subcontract to be assigned to the Procuring Entity under Sub-Clause 4.5
[Assignment of Benefit of Subcontract] (if or when applicable) or in the event of
termination under Sub-Clause 15.2 [Termination by Procuring Entity].

The Contractor shall ensure that the requirements imposed on the Contractor by Sub-
Clause 1.12 [Confidential Details] apply equally to each Subcontractor.

Where practicable, the Contractor shall give fair and reasonable opportunity for contractors
from Kenya to be appointed as Subcontractors.

Assignment of Benefit of Subcontract

If a Subcontractor's obligations extend beyond the expiry date of the relevant Defects
Notification Period and the Engineer, prior to this date, instructs the Contractor to assign
the benefit of such obligations to the Procuring Entity, then the Contractor shall do so.
Unless otherwise stated in the assignment, the Contractor shall have no liability to the
Procuring Entity for the work carried out by the Subcontractor after the assignment takes
effect.

Co-operation

The Contractor shall, as specified in the Contract or as instructed by the Engineer, allow
appropriate opportunities for carrying out work to:

a) The Procuring Entity's Personnel,
b)  Any other contractors employed by the Procuring Entity, and

c) The personnel of any legally constituted public authorities, who may be employed in
the execution on or near the Site of any work not included in the Contract.
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Any such instruction shall constitute a Variation if and to the extent that it causes the
Contractor to suffer delays and/or to incur Unforeseeable Cost. Services for these personnel
and other contractors may include the use of Contractor's Equipment, Temporary Works or
access arrangements which are the responsibility of the Contractor.

If, under the Contract, the Procuring Entity is required to give to the Contractor possession
of any foundation, structure, plant or means of access in accordance with Contractor's
Documents, the Contractor shall submit such documents to the Architect in the time and
manner stated in the Specification.

Setting Out of the Works

The Contractor shall set out the Works in relation to original points, lines and levels of
reference specified in the Contractor notified by the Engineer. The Contractor shall be
responsible for the correct positioning of all parts of the Works, and shall rectify any error
in the positions, levels, dimensions or alignment of the Works.

The Procuring Entity shall be responsible for any errors in these specified or notified items
of reference, but the Contractor shall use reasonable efforts to verify their accuracy before
they are used.

If the Contractor suffers delay and/or incurs Cost from executing work which was
necessitated by an error in these items of reference, and an experienced contractor could
not reasonably have discovered such error and avoided this delay and/ or Cost, the
Contractor shall give notice to the Architect and shall be entitled subject to Sub-Clause 20.1
[Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-
Clause 8.4 [Extension of Time for Completion], and
b) payment of any such costs accrued, which shall be included in the Contract Price.

After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine (i) whether and (if so) to what extent the error
could not reasonably have been discovered, and (ii) the matters described in sub-
paragraphs (a) and (b) above related to these.

Safety Procedures

The Contractor shall:

a) Comply with all applicable safety regulations,

b) Take care for the safety of all persons entitled to be on the Site,

c) Use reasonable efforts to keep the Site and Works clear of unnecessary obstruction so
as to avoid danger to these persons,

d) provide fencing, lighting, guarding and watching of the Works until completion and
taking over under Clause 10 [Procuring Entity's Taking Over], and

e) provide any Temporary Works (including roadways, footways, guards and fences)
which may be necessary, because of the execution of the Works, for the use and
protection of the public and of owners and occupiers of adjacent land.

Quality Assurance

The Contractor shall institute a quality assurance system to demonstrate compliance with
the requirements of the Contract. The system shall be in accordance with the details stated
in the Contract. The Architect shall be entitled to audit any aspect of the system.

Details of all procedures and compliance documents shall be submitted to the Architect for
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information before each design and execution stage is commenced. When any document
of a technical nature is issued to the Engineer, evidence of the prior approval by the
Contractor itself shall be apparent on the document itself.

Compliance with the quality assurance system shall not relieve the Contractor of any of his
duties, obligations or responsibilities under the Contract.

Site Data

The Procuring Entity shall have made available to the Contractor for his information, prior
to the Base Date, all relevant data in the Procuring Entity's possession on sub-surface and
hydrological conditions at the Site, including environmental aspects. The Procuring Entity
shall similarly make available to the Contractor all such data which come into the Procuring
Entity's possession after the Base Date. The Contractor shall be responsible for interpreting
all such data.

To the extent which was practicable (taking account of cost and time), the Contractor shall
be deemed to have obtained all necessary information as to risks, contingencies and other
circumstances which may influence or affect the Tender or Works. To the same extent, the
Contractor shall be deemed to have inspected and examined the Site, its surroundings, the
above data and other available information, and to have been satisfied before submitting
the Tender as to all relevant matters, including (without limitation):

a) The form and nature of the Site, including sub-surface conditions,

b) the hydrological and climatic conditions,

c) the extent and nature of the work and Goods necessary for the execution and
completion of the Works and the remedying of any defects,

d) the Laws, procedures and labour practices of Kenya, and

e) the Contractor's requirements for access, accommodation, facilities, personnel, power,
transport, water and other services.

Sufficiency of the Accepted Contract Amount

The Contractor shall be deemed to:

a) Have satisfied itself as to the correctness and sufficiency of the Accepted Contract
Amount, and

b) have based the Accepted Contract Amount on the data, interpretations, necessary
information, inspections, examinations and satisfaction as to all relevant matters
referred to in Sub-Clause 4.10 [Site Data].

Unless otherwise stated in the Contract, the Accepted Contract Amount covers all the
Contractor's obligations under the Contract (including those under Provisional Sums, if any)
and all things necessary for the proper execution and completion of the Works and the
remedying of any defects.

Unforeseeable Physical Conditions

In this Sub-Clause, “physical conditions” means natural physical conditions and man-made
and other physical obstructions and pollutants, which the Contractor encounters at the Site
when executing the Works, including sub-surface and hydrological conditions but excluding
climatic conditions.

If the Contractor encounters adverse physical conditions which he considers to have been
Unforeseeable, the Contractor shall give notice to the Architect as soon as practicable.
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This notice shall describe the physical conditions, so that they can be inspected by the
Architect and shall set out the reasons why the Contractor considers them to be
Unforeseeable. The Contractor shall continue executing the Works, using such proper and
reasonable measures as are appropriate for the physical conditions, and shall comply with
any instructions which the Architect may give. If an instruction constitutes a Variation,
Clause 13 [Variations and Adjustments] shall apply.

If and to the extent that the Contractor encounters physical conditions which are
Unforeseeable, gives such a notice, and suffers delay and/or incurs Cost due to these
conditions, the Contractor shall be entitled subject to notice under Sub-Clause 20.1
[Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-
Clause 8.4 [Extension of Time for Completion], and

b)  payment of any such Cost, which shall be included in the Contract Price.

Upon receiving such notice and inspecting and/or investigating these physical conditions,
the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or
determine (i) whether and (if so) to what extent these physical conditions were
Unforeseeable, and (ii) the matters described in sub-paragraphs (a) and (b) above related
to this extent.

However, before additional Cost is finally agreed or determined under sub-paragraph (ii),
the Architect may also review whether other physical conditions in similar parts of the
Works (if any) were more favorable than could reasonably have been foreseen when the
Contractor submitted the Tender. If and to the extent that these more favorable conditions
were encountered, the Architect may proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine the reductions in Cost which were due to these
conditions, which may be included (as deductions) in the Contract Price and Payment
Certificates. However, the net effect of all adjustments under sub-paragraph (b) and all
these reductions, for all the physical conditions encountered in similar parts of the Works,
shall not result in a net reduction in the Contract Price.

The Architect shall take account of any evidence of the physical conditions foreseen by the
Contract or when submitting the Tender, which shall be made available by the Contractor,
but shall not be bound by the Contractor's interpretation of any such evidence.

Rights of Way and Facilities

Unless otherwise specified in the Contract the Procuring Entity shall provide effective access
to and possession of the Site including special and/or temporary rights-of-way which are
necessary for the Works. The Contractor shall obtain, at his risk and cost, any additional
rights of way or facilities outside the Site which he may require for the purposes of the
Works.

Avoidance of Interference

The Contractor shall not interfere unnecessarily or improperly with:

a) The convenience of the public, or

b) The access to and use and occupation of all roads and foot paths, irrespective of
whether they are public or in the possession of the Procuring Entity or of others.

The Contractor shall indemnify and hold the Procuring Entity harmless against and from all

damages, losses and expenses (including legal fees and expenses) resulting from any such

unnecessary or improper interference.

Access Route
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The Contractor shall be deemed to have been satisfied as to the suitability and availability
of access routes to the Site at Base Date. The Contractor shall use reasonable efforts to
prevent any road or bridge from being damaged by the Contractor's traffic or by the
Contractor's Personnel. These efforts shall include the proper use of appropriate vehicles
and routes.

Except as otherwise stated in these Conditions:

a) The Contractor shall (as between the Parties) be responsible for any maintenance
which may be required for his use of access routes;

b) the Contractor shall provide all necessary signs or directions along access routes, and
shall obtain any permission which may be required from the relevant authorities for
his use of routes, signs and directions;

c) the Procuring Entity shall not be responsible for any claims which may arise from the
use or otherwise of any access route;

d) the Procuring Entity does not guarantee the suitability or availability of particular
access routes; and

e) Costs due to non-suitability or non-availability, for the use required by the Contractor,
of access routes shall be borne by the Contractor.

Transport of Goods

Unless otherwise stated in the Special Conditions:

a) the Contractor shall give the Architect not less than 21 days' notice of the date on
which any Plant or a major item of other Goods will be delivered to the Site;

b) the Contractor shall be responsible for packing, loading, transporting, receiving,
unloading, storing and protecting all Goods and other things required for the Works;
and

c) the Contractor shall indemnify and hold the Procuring Entity harmless against and from
all damages, losses and expenses (including legal fees and expenses) resulting from
the transport of Goods and shall negotiate and pay all claims arising from their
transport.

Contractor's Equipment

The Contractor shall be responsible for all Contractor's Equipment. When brought on to the
Site, Contractor's Equipment shall be deemed to be exclusively intended for the execution
of the Works. The Contractor shall not remove from the Site any major items of Contractor's
Equipment without the consent of the Engineer. However, consent shall not be required
for vehicles transporting Goods or Contractor's Personnel off Site.

Protection of the Environment
The contractor shall comply with the applicable environmental laws, regulations and
policies.

The Contractor shall take all reasonable steps to protect the environment (both on and off
the Site) and to limit damage and nuisance to people and property resulting from pollution,
noise and other results of his operations.

The Contractors hall ensure that emissions, surfaced is charges and effluent from the
Contractor's activities shall not exceed the values stated in the Specification or prescribed
by applicable Laws.

Electricity, Water and Gas
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The Contractor shall, except as stated below, be responsible for the provision of all power,
water and other services he may require for his construction activities and to the extent
defined in the Specifications, for the tests.

The Contractor shall be entitled to use for the purposes of the Works such supplies of
electricity, water, gas and other services as may be available on the Site and of which
details and prices are given in the Specifications. The Contractor shall, at his risk and cost,
provide any apparatus necessary for his use of these services and for measuring the
quantities consumed.

The quantities consumed and the amounts due (at these prices) for such services shall be
agreed or determined by the Architect in accordance with Sub-Clause 2.5 [Procuring
Entity's Claims] and Sub-Clause 3.5 [Determinations]. The Contractor shall pay these
amounts to the Procuring Entity.

Procuring Entity's Equipment and Free-Issue Materials

The Procuring Entity shall make the Procuring Entity's Equipment (if any) available for the
use of the Contractor in the execution of the Works in accordance with the details,
arrangements and prices stated in the Specification. Unless otherwise stated in the
Specification:

a) The Procuring Entity’s hall be responsible for the Procuring Entity's Equipment, except
that

b) the Contractor shall be responsible for each item of Procuring Entity's Equipment whilst
any of the Contractor's Personnel is operating it, driving it, directing it or in possession
or control of it.

The appropriate quantities and the amounts due (at such stated prices) for the use of
Procuring Entity's Equipment shall be agreed or determined by the Architect in accordance
with Sub-Clause 2.5 [Procuring Entity's Claims] and Sub-Clause3.5 [Determinations]. The
Contractor shall pay these amounts to the Procuring Entity.

The Procuring Entity shall supply, free of charge, the “free-issue materials” (if any) in
accordance with the details stated in the Specification. The Procuring Entity shall, at his
risk and cost, provide these materials at the time and place specified in the Contract. The
Contractor shall then visually inspect them and shall promptly give notice to the Architect
of any shortage, defect or default in these materials. Unless otherwise agreed by both
Parties, the Procuring Entity shall immediately rectify the notified shortage, defector
default.

After this visual inspection, the free-issue materials shall come under the care, custody and
control of the Contractor. The Contractor's obligations of inspection, care, custody and
control shall not relieve the Procuring Entity of liability for any shortage, defect or default
not apparent from a visual inspection.

Progress Reports

Unless otherwise stated in the Special Conditions, monthly progress reports shall be
prepared by the Contractor and submitted to the Architect in six copies. The first report
shall cover the period up to the end of the first calendar month following the
Commencement Date. Reports shall be submitted monthly thereafter, each within 7 days
after the last day of the period to which it relates.

Reporting shall continue until the Contractor has completed all work which is known to be
outstanding at the completion date stated in the Taking-Over Certificate for the Works.
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Each report shall include:

a) charts and detailed descriptions of progress, including each stage of design (if any),
Contractor's Documents, procurement, manufacture, delivery to Site, construction,
erection and testing; and including these stages for work by each nominated
Subcontractor (as defined in Clause 5 [Nominated Subcontractors]),

b)  photographs showing the status of manufacture and of progress on the Site;

c) for the manufacture of each main item of Plant and Materials, the name of the
manufacturer, manufacture location, percentage progress, and the actual or expected
dates of:

i) commencement of manufacture,
ii)  Contractor's inspections,

iii) tests, and

iv) shipment and arrival at the Site;

d) the details described in Sub-Clause 6.10 [Records of Contractor's Personnel and
Equipment];

e) copies of quality assurance documents, test results and certificates of Materials;

f)  list of notices given under Sub-Clause 2.5 [Procuring Entity's Claims] and notices given
under Sub- Clause 20.1 [Contractor's Claims];

g) safety statistics, including details of any hazardous incidents and activities relating to
environmental aspects and public relations; and

h) comparison so factual and planned progress, with details of any events or

circumstances which may jeopardize the completion in accordance with the Contract,
and the measures being (or to be) adopted to overcome delays.

Security of the Site

Unless otherwise stated in the Special Conditions:
a) The Contractor shall be responsible for keeping unauthorized persons off the Site, and

b) authorized persons shall be limited to the Contractor's Personnel and the Procuring
Entity's Personnel; and to any other personnel notified to the Contractor, by the
Procuring Entity or the Engineer, as authorized personnel of the Procuring Entity's
other contractors on the Site.

Contractor's Operations on Site

The Contractor shall confine his operations to the Site, and to any additional areas which
may be obtained by the Contractor and agreed by the Architect as additional working areas.
The Contractor shall take all necessary precautions to keep Contractor's Equipment and
Contractor's Personnel within the Site and these additional areas, and to keep them off
adjacent land.

During the execution of the Works, the Contractor shall keep the Site free from all
unnecessary obstruction and shall store or dispose of any Contractor's Equipment or surplus
materials. The Contractor shall clear away and remove from the Site any wreckage, rubbish
and Temporary Works which are no longer required.

Upon the issue of a Taking-Over Certificate, the Contractor shall clear away and remove,
from that part of the Site and Works to which the Taking-Over Certificate refers, all
Contractor's Equipment, surplus material, wreckage, rubbish and Temporary Works. The
Contractor shall leave that part of the Site and the Works in a clean and safe condition.
However, the Contractor may retain on Site, during the Defects Notification Period, such
Goods as are required for the Contractor to fulfil obligations under the Contract.
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All fossils, coins, articles of value or antiquity, and structures and other remains or items of
geological or archaeological interest found on the Site shall be placed under the care and
authority of the Procuring Entity. The Contractor shall take reasonable precautions to
prevent Contractor's Personnel or other persons from removing or damaging any of these
findings.

The Contractor shall, upon discovery of any such finding, promptly give notice to the
Engineer, who shall issue instructions for dealing with it. If the Contractor suffers delay
and/or incurs Cost from complying with the instructions, the Contractor shall give a further
notice to the Architect and shall be entitled subject to Sub- Clause 20.1 [Contractor's
Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-

Clause 8.4 [Extension of Time for Completion], and
b) payment of any such Cost, which shall be included in the Contract Price.

After receiving this further notice, the Architect shall proceed in accordance with Sub-
Clause 3.5 [Determinations] to agree or determine these matters.

NOMINATED SUBCONTRACTORS

Definition of “nominated Subcontractor”
In this Contract, “nominated Subcontractor” means a Subcontractor:
a)  Who is nominated by the Procuring Entity, or

b)  Contractor has nominated as a Subcontractor subject to Sub-Clause 5.2 [Objection to
Notification].

Objection to Nomination

The Contractor shall not be under any obligation to employ a nominated Subcontractor
against whom the Contractor raises reasonable objection by notice to the Procuring Entity
as soon as practicable, with supporting particulars. An objection shall be deemed
reasonable if it arises from (among other things) any of the following matters, unless the
Procuring Entity agrees in writing to indemnify the Contractor against and from the
consequences of the matter:

a) there are reasons to believe that the Subcontractor does not have sufficient
competence, resources or financial strength;

b) the nominated Subcontractor does not accept to indemnify the Contractor against and
from any negligence or misuse of Goods by the nominated Subcontractor, his agents
and employees; or

c) the nominated Subcontractor does not accept to enter into a subcontract which
specifies that, for the subcontracted work (including design, if any), the nominated
Subcontractor shall:

i) undertake to the Contractor such obligations and liabilities as will enable the
Contractor to discharge his obligations and liabilities under the Contract;

ii) indemnify the Contractor against and from all obligations and liabilities arising
under or in connection with the Contract and from the consequences of any failure
by the Subcontractor to perform these obligations or to fulfil these liabilities, and

iii) be paid only if and when the Contractor has received from the Procuring Entity
payments for sums due under the Subcontract referred to under Sub-Clause 5.3
[Payment to nhominated Subcontractors].

Payments to nominated Subcontractors
The Contractor shall pay to the nominated Subcontractor the amounts shown on the
nominated Subcontractor's invoices approved by the Contractor which the Architect
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certifies to be due in accordance with the subcontract. These amounts plus other charges
shall be included in the Contract Price in accordance with sub-paragraph (b) of Sub-Clause
13.5 [Provisional Sums], except as stated in Sub-Clause 5.4 [Evidence of Payments].

Evidence of Payments

Before issuing a Payment Certificate which includes an amount payable to a nominated
Subcontractor, the Architect may request the Contractor to supply reasonable evidence
that the nominated Subcontractor has received all amounts due in accordance with
previous Payment Certificates, less applicable deductions for retention or otherwise. Unless
the Contractor:

(a) Submits this reasonable evidence to the Engineer, or

(b) i) Satisfies the Architect in writing that the Contractor is reasonably entitled to
withhold or refuse to pay these amounts, and

ii)  Submits to the Architect reasonable evidence that the nominated Subcontractor

has been notified of the Contractor's entitlement, then the Procuring Entity may
(at his sole discretion) pay, direct to the nominated Subcontractor, part or all of
such amounts previously certified (less applicable deductions) as are due to the
nominated Subcontractor and for which the Contractor has failed to submit the
evidence described in sub-paragraphs (a) or (b) above. The Contractor shall then
repay, to the Procuring Entity, the amount which the nominated Subcontractor
was directly paid by the Procuring Entity.

STAFF AND LABOR
Engagement of Staff and Labor

Except as otherwise stated in the Specification, the Contractor shall make arrangements
for the engagement of all staff and labor, local or otherwise, and for their payment, feeding,
transport, and, when appropriate, housing. The Contractor is encouraged, to the extent
practicable and reasonable, to employ staff and labor with appropriate qualifications and
experience from sources within Kenya.

Rates of Wages and Conditions of Labor

The Contractor shall pay rates of wages, and observe conditions of labor, which are not
lower than those established for the trade or industry where the work is carried out. If no
established rates or conditions are applicable, the Contractor shall pay rates of wages and
observe conditions which are not lower than the general level of wages and conditions
observed locally by Procuring Entity's whose trade or industry is similar to that of the
Contractor.

The Contractor shall inform the Contractor's Personnel about their liability to pay personal
income taxes in Kenya in respect of such of their salaries, wages, allowances and any
benefits as are subject to tax under the Laws of Kenya for the time being in force, and the
Contractor shall perform such duties in regard to such deductions there of as may be
imposed on him by such Laws.

Persons in the Service of Procuring Entity

The Contractor shall not recruit, or attempt to recruit, staff and labour from amongst the
Procuring Entity's Personnel.

Labor Laws
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The Contractor shall comply with all the relevant labour Laws applicable to the Contractor's
Personnel, including Laws relating to their employment, employment of children, health,
safety, welfare, immigration and emigration, and shall allow them all their legal rights. The
Contractor shall require his employees to obey all applicable Laws, including those
concerning safety at work.

Working Hours

No work shall be carried out on the Site on locally recognized days of rest, or outside the

normal working hours stated in the Special Conditions of Contract, unless:
a) Otherwise stated in the Contract,
b) The Architect gives consent, or

c) The work is unavoidable, or necessary for the protection of life or property or for the
safety of the Works, in which case the Contractor shall immediately advise the
Engineer, provided that work done outside the normal working hours shall be
considered and paid for as overtime.

Facilities for Staff and Labor

Except as otherwise stated in the Specification, the Contractor shall provide and maintain
all necessary accommodation and welfare facilities on site for the Contractor's Personnel.
The Contractor shall also provide facilities for the Procuring Entity's Personnel as stated in
the Specifications. The Contractor shall not permit any of the Contractor's Personnel to
maintain any temporary or permanent living quarters within the structures forming part of
the Permanent Works.

Health and Safety

The Contractor shall at all times take all reasonable precautions to maintain the health and
safety of the Contractor's Personnel. In collaboration with local health authorities, the
Contractor shall ensure that medical staff, first aid facilities, sick bay and ambulance service
are available at all times at the Site and at any accommodation for Contractor's and
Procuring Entity's Personnel, and that suitable arrangements are made for all necessary
welfare and hygiene requirements and for the prevention of epidemics.

The Contractor shall appoint an accident prevention officer at the Site, responsible for
maintaining safety and protection against accidents. This person shall be qualified for this
responsibility and shall have the authority to issue instructions and take protective
measures to prevent accidents. Throughout the execution of the Works, the Contractor
shall provide whatever is required by this person to exercise this responsibility and
authority.

The Contractor shall send, to the Engineer, details of any accident as soon as practicable
after its occurrence. The Contractor shall maintain records and make reports concerning
health, safety and welfare of persons, and damage to property, as the Architect may
reasonably require.

The Contractor shall conduct an awareness programme on HIV and other sexually
transmitted diseases via an approved service provider and shall undertake such other
measures taken to reduce the risk of the transfer of these diseases between and among
the Contractor's Personnel and the local community, to promote early diagnosis and to
assist affected individuals.

Contractor's Superintendence

Throughout the execution of the Works, and as long thereafter as is necessary to fulfil the
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Contractor's obligations, the Contractor shall provide all necessary superintendence to plan,
arrange, direct, manage, inspect and test the work.

Superintendence shall be given by a sufficient humber of persons having adequate
knowledge of the language for communications (defined in Sub-Clause 1.4 [Law and
Language]) and of the operations to be carried out (including the methods and techniques
required, the hazards likely to be encountered and methods of preventing accidents), for
the satisfactory and safe execution of the Works.

Contractor's Personnel

The Contractor's Personnel shall be appropriately qualified, skilled and experienced in their
respective trades or occupations. The Contractors Key personnel shall be named in the
Special Conditions of Contract. The Architect may require the Contractor to remove (or
cause to be removed) any person employed on the Site or Works, including the Contractor's
Representative if applicable, who:

a) Persists in any misconduct or lack of care,

b)  Carries out duties in competently or negligently,

c) fails to conform with any provisions of the Contract,

d) persists in any conduct which is prejudicial to safety, health, or the protection of the
environment, or

e) based on reasonable evidence, is determined to have engaged in Fraud and Corruption
during the execution of the Works.

If appropriate, the Contractor shall then appoint (or cause to be appointed) a suitable
replacement person.

Records of Contractor's Personnel and Equipment

The Contractor shall submit, to the Engineer, details showing the number of each class of
Contractor's Personnel and of each type of Contractor's Equipment on the Site. Details shall
be submitted each calendar month, in a form approved by the Engineer, until the Contractor
has completed all work which is known to be outstanding at the completion date stated in
the Taking-Over Certificate for the Works.

Disorderly Conduct

The Contractor shall at all times take all reasonable precautions to prevent any unlawful,
riotous or disorderly conduct by or amongst the Contractor's Personnel, and to preserve
peace and protection of persons and property on and near the Site.

Foreign Personnel

The Contractor shall not employ foreign personnel unless the contractor demonstrates that
there are no Kenyans with the required skills.

The Contractor shall be responsible for the return of any foreign personnel to the place
where they were recruited or to their domicile. In the event of the death in Kenya of any
of these personnel or members of their families, the Contractor shall similarly be responsible
for making the appropriate arrangements for their return or burial.

Supply of Water

The Contractor shall, having regard to local conditions, provide on the Site an adequate
supply of drinking and other water for the use of the Contractor's Personnel.
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Measures against Insect and Pest Nuisance

The Contractor shall a tall times take the necessary precautions to protect the Contractor's
Personnel employed on the Site from insect and pest nuisance, and to reduce the danger
to their health. The Contractor shall comply with all the regulations of the local health
authorities, including use of appropriate insecticide.

Alcoholic Liquor or Drugs

The Contractor shall not, otherwise than in accordance with the Laws of Kenya, onsite,
import, sell, give, barter or otherwise dispose of any alcoholic liquor or drugs, or permit or
allow importation, sale, gift, barter or disposal thereof by Contractor's Personnel.

Prohibition of Forced or Compulsory Labour

The Contractor shall not employ forced labor, which consists of any work or service, not
voluntarily performed, that is exacted from an individual under threat of force or penalty,
and includes any kind of involuntary or compulsory labor, such as indentured labor, bonded
labor or similar labor-contracting arrangements.

Prohibition of Harmful Child Labor

The Contractor shall not employ children in a manner that is economically exploitative, or
is likely to be hazardous, or to interfere with, the child's education, or to be harmful to the
child's health or physical, mental, spiritual, moral, or social development. Where the
relevant labour laws of Kenya have provisions for employment of minors, the Contractor
shall follow those laws applicable to the Contractor. Children below the age of 18 years
shall not be employed in dangerous work.

Employment Records of Workers

The Contractor shall keep complete and accurate records of the employment of labour at
the Site. The records shall include the names, ages, genders, hours worked and wages paid
to all workers. These records shall be summarized on a monthly basis and submitted to the
Engineer. These records shall be included in the details to be submitted by the Contractor
under Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment].

Workers' Organizations

The Contractor shall comply with the relevant labor laws that recognize workers' rights to
form and to join workers' organizations of their choosing without interference.

Non-Discrimination and Equal Opportunity

The Contractor shall base the labour employment on the principle of equal opportunity and
fair treatment and shall not discriminate with respect to aspects of the employment
relationship, including recruitment and hiring, compensation (including wages and
benefits), working conditions and terms of employment, access to training, promotion,
termination of employ mentor retirement, and discipline.

PLANT, MATERIALS AND WORKMANSHIP
Manner of Execution

The Contractor shall carry out the manufacture/assemble of plant, the production and
manufacture of Materials, and all other execution of the Works:
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a) In the manner (if any) specified in the Contract,

b) in a proper workman like and careful manner, in accordance with recognized good
practice, and

c) with properly equipped facilities and non-hazardous Materials, except as otherwise
specified in the Contract.

Samples

The Contractor shall submit the following samples of Materials, and relevant information,
to the Architect for consent prior to using the Material sin or for the Works:

a) manufacturer's standard samples of Materials and samples specified in the Contract,
all at the Contractor's cost, and

b) additional samples instructed by the Architect as a Variation.
Each sample shall be labeled as to origin and intended use in the Works.
Inspection

The Procuring Entity's Personnel shall at all reasonable times:

a) Have full access to all parts of the Site and to all places from which natural Materials
are being obtained, and

b) during production, manufacture and construction (at the Site and elsewhere), be
entitled to examine, inspect, measure and test the materials and workmanship, and to
check the progress of manufacture of Plant and production and manufacture of
Materials.

The Contractor shall give the Procuring Entity's Personnel full opportunity to carry out these
activities, including providing access, facilities, permissions and safety equipment. No such
activity shall relieve the Contractor from any obligation or responsibility.

The Contractor shall give notice to the Architect whenever any work is ready and before it
is covered up, put out of sight, or packaged for storage or transport. The Architect shall
then either carry out the examination, inspection, measurement or testing without
unreasonable delay, or promptly give notice to the Contractor that the Architect does not
require to do so. If the Contractor fails to give the notice, he shall, if and when required by
the Engineer, uncover the work and there after reinstate and make good, all at the
Contractor's cost.

Testing
This Sub-Clause shall apply to all tests specified in the Contract.

Except as otherwise specified in the Contract, the Contractor shall provide all apparatus,
assistance, documents and other information, electricity, equipment, fuel, consumables,
instruments, labor, materials, and suitably qualified and experienced staff, as are necessary
to carry out the specified tests efficiently. The Contractor shall agree, with the Engineer,
the time and place for the specified testing of any Plant, Materials and other parts of the
Works.

The Architect may, under Clause 13 [Variations and Adjustments], vary the location or
details of specified tests, or instruct the Contractor to carry out additional tests. If these
varied or additional tests show that the tested Plant, Materials or workmanship is not in
accordance with the Contract, the cost of carrying out this Variation shall be borne by the
Contractor, notwithstanding other provisions of the Contract.

e
153




744

745

746

TAT

75

751

752

76

761

762

763

764

The Architect shall give the Contractor not less than 24 hours' notice of the Architect
intention to attend the tests. If the Architect does not attend at the time and place agreed,
the Contractor may proceed with the tests, unless otherwise instructed by the Engineer,
and the tests shall then be deemed to have been made in the Architect presence.

If the Contractor suffers delay and/ or incurs Cost from complying with these instructions
or as a result of a delay for which the Procuring Entity is responsible, the Contractor shall
give notice to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's
Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-
Clause 8.4 [Extension of Time for Completion], and

b) payment of any such Cost-plus profit, which shall be included in the Contract Price.

After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.

The Contractor shall promptly forward to the Architect duly certified reports of the tests.
When the specified tests have been passed, the Architect shall endorse the Contractor's
test certificate, or issue a certificate to him, to that effect. If the Architect has not attended
the tests, he shall be deemed to have accepted the readings as accurate.

Rejection

If, as a result of an examination, inspection, measurement or testing, any Plant, Materials
or workmanship is found to be defective or otherwise not in accordance with the Contract,
the Architect may reject the Plant, Materials or workmanship by giving notice to the
Contractor, with reasons. The Contractor shall then promptly make good the defect and
ensure that the rejected item complies with the Contract.

If the Architect requires this Plant, Materials or workmanship to be retested, the tests shall
be repeated under the same terms and conditions. If the rejection and retesting cause the
Procuring Entity to incur additional costs, the Contractor shall subject to Sub-Clause 2.5
[Procuring Entity's Claims] pay these costs to the Procuring Entity.

Remedial Work

Notwithstanding any previous test or certification, the Architect may instruct the Contractor

to:

a) Remove from the Site and replace any Plant or Materials which is not in accordance
with the Contract,

b) remove and re-execute any other work which is not in accordance with the Contract,
and

c) execute any work which is urgently required for the safety of the Works, whether
because of an accident, unforeseen able event or otherwise.

The Contractor shall comply with the instruction within a reasonable time, which shall be
the time (if any) specified in the instruction, or immediately if urgency is specified under
sub-paragraph (c).

If the Contractor fails to comply with the instruction, the Procuring Entity shall be entitled
to employ and pay other persons to carry out the work. Except to the extent that the
Contractor would have been entitled to payment for the work, the Contractor shall subject
to Sub-Clause 2.5 [Procuring Entity's Claims] pay to the Procuring Entity all costs arising
from this failure.

If the contractor repeatedly delivers defective work, the Procuring Entity may consider
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termination in accordance with Clause 15.
Ownership of Plant and Materials

Except as otherwise provided in the Contract, each item of Plant and Materials shall become
the property of the Procuring Entity at whichever is the earlier of the following times, free
from liens and other encumbrances:

a) When it is incorporated in the Works;

b) when the Contractor is paid the corresponding value of the Plant and Materials under
Sub-Clause 8.10 [Payment for Plant and Materials in Event of Suspension].

Royalties

Unless otherwise stated in the Specification, the Contractor shall pay all royalties, rents and
other payments for:

a) Natural materials obtained from outside the Site, and

b) The disposal of material from demolitions and excavations and of other surplus
material (whether natural or man-made), except to the extent that disposal is as within
the Site are specified in the Contract.

COMMENCEMENT, DELAYS AND SUSPENSION
Commencement of Works

Except as otherwise specified in the Special Conditions of Contract, the Commencement
Date shall be the date at which the following precedent condition shave all been fulfilled
and the Architect notification recording the agreement of both Parties on such fulfilment
and instructing to commence the Work is received by the Contractor:

a) Signature of the Contract Agreement by both Parties, and if required, approval of the
Contract by relevant authorities of Kenya;

b) except if otherwise specified in the Special Conditions of Contract, effective access to
and possession of the Site given to the Contractor together with such permission(s)
under (a) of Sub-Clause 1.13 [Compliance with Laws] as required for the
commencement of the Works.

c) Receipt by the Contractor of the Advance Payment under Sub-Clause 14.2 [Advance
Payment] provided that the corresponding bank guarantee has been delivered by the
Contractor.

If the said Architect instruction is not received by the Contractor within 180 days from his
receipt of the Letter of Acceptance, the Contractor shall be entitled to terminate the
Contract under Sub-Clausel 6.2 [Termination by Contractor].

The Contractor shall commence the execution of the Works as soon as is reasonably
practicable after the Commencement Date and shall then proceed with the Works with due
expedition and without delay.

Time for Completion

The Contractor shall complete the whole of the Works, and each Section (if any), within the
Time for Completion for the Works or Section (as the case may be), including:

a) Achieving the passing of the Tests on Completion, and

b) completing all work which is stated in the Contract as being required for the Works or

Section to be considered to be completed for the purposes of taking-over under Sub-
Clause 10.1 [Taking Over of the Works and Sections].
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Programme

The Contractor shall submit a detailed time programme to the Architect withinl 4 days after
receiving the notice under Sub-Clause 8.1 [Commencement of Works]. The Contractor shall
also submit a revised programme whenever the previous programme is inconsistent with
actual progress or with the Contractor's obligations. Each programme shall include:

a) The order in which the Contractor intends to carry out the Works, including the
anticipated timing of each stage of design (if any), Contractor's Documents,
procurement, manufacture of Plant, delivery to Site, construction, erection and testing,

b) each of these stages for work by each nominated Subcontractor (as defined in Clause
5 [Nominated Subcontractors]),

c) the sequence and timing of inspections and tests specified in the Contract, and

d) a supporting report which includes:
i.  ageneral description of the methods which the Contractor intends to adopt, and of
the major stages, in the execution of the
ii. details showing the Contractor's reasonable estimate of the number of each class
of Contractor's Personnel and of each type of Contractor's Equipment, required on
the Site for each major stage.

Unless the Engineer, within 14 days after receiving a programme, gives notice to the
Contractor stating the extent to which it does not comply with the Contract, the Contractor
shall proceed in accordance with the programme, subject to his other obligations under the
Contract. The Procuring Entity's Personnel shall be entitled to rely upon the programme
when planning their activities.

The Contractor shall promptly give notice to the Architect of specific probable future events
or circumstances which may adversely affect the work, increase the Contract Price or delay
the execution of the Works.

If, at any time, the Architect gives notice to the Contractor that a programme fails (to the
extent stated) to comply with the Contractor to be consistent with actual progress and the
Contractor's stated intentions, the Contractor shall submit a revised programme to the
Architect in accordance with this Sub-Clause.

Extension of Time for Completion

The Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to an
extension of the Time for Completion if and to the extent that completion for the purposes
of Sub-Clause 10.1 [Taking Over of the Works and Sections] is or will be delayed by any of
the following causes:

a) a Variation (unless an adjustment to the Time for Completion has been agreed under
Sub-Clause 13.3 [Variation Procedure]) or other substantial change in the quantity of
an item of work included in the Contract,

b) a cause of delay giving an entitlement to extension of time under a Sub-Clause of
these Conditions,

c) exceptionally adverse climatic conditions,

d) Unforeseeable shortages in the availability of personnel or Goods caused by epidemic
or governmental actions, or

e) any delay, impediment or prevention caused by or attributable to the Procuring Entity,
the Procuring Entity's Personnel, or the Procuring Entity's other contractors.

If the Contractor considers itself to be entitled to an extension of the Time for Completion,
the Contractor shall give notice to the Architect in accordance with Sub-Clause 20.1
[Contractor's Claims]. When determining each extension of time under Sub-Clause 20.1,
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the Architect shall review previous determinations and may increase, but shall not decrease,
the total extension of time.

Delays Caused by Authorities

If the following conditions apply, namely:

a) The Contractor has diligently followed the procedures laid down by the relevant legally
constituted public authorities in Kenya,

b) These authorities delay or disrupt the Contractor's work, and

the delay or disruption was Unforeseeable, then this delay or disruption will be considered
as a cause of delay under sub-paragraph (b) of Sub-Clause 8.4 [Extension of Time for
Completion].Rate of Progress

If, at any time:

a) Actual progress is too slow to complete within the Time for Completion, and/or

b)  Progress has fallen (or will fall) behind the current programme under Sub-Clause 8.3
[Programme], other than as a result of a cause listed in Sub-Clause 8.4 [Extension of
Time for Completion], then the Architect may instruct the Contractor to submit, under
Sub-Clause 8.3 [Programme], a revised programme and supporting report describing
the revised methods which the Contractor proposes to adopt in order to expedite
progress and complete within the Time for Completion.

Unless the Architect notifies otherwise, the Contractor shall adopt these revised methods,
which may require increases in the working hours and/or in the numbers of Contractor's
Personnel and/or Goods, at the risk and cost of the Contractor. If these revised methods
cause the Procuring Entity to incur additional costs, the Contractor shall subject to notice
under Sub-Clause 2.5 [Procuring Entity's Claims] pay these costs to the Procuring Entity, in
addition to delay damages (if any) under Sub-Clause 8.7 below.

Additional costs of revised methods including acceleration measures, instructed by the
Architect to reduce delays resulting from causes listed under Sub-Clause 8.4 [Extension of
Time for Completion] shall be paid by the Procuring Entity, without generating, however,
any other additional payment benefit to the Contractor.

Delay Damages

If the Contractor fails to comply with Sub-Clause 8.2 [Time for Completion], the Contractor
shall subject to notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay delay damages
to the Procuring Entity for this default. These delay damages shall be the sum stated in the
Special Conditions of Contract, which shall be paid for everyday which shall elapse
between the relevant Time for Completion and the date stated in the taking-Over
Certificate. However, the total amount due under this Sub-Clause shall not exceed the
maximum amount of delay damages (if any) stated in the Special Conditions of Contract.

These delay damages shall be the only damages due from the Contractor for such default,
other than in the event of termination under Sub-Clause 15.2 [Termination by Procuring
Entity] prior to completion of the Works. These damages shall not relieve the Contractor
from his obligation to complete the Works, or from any other duties, obligations or
responsibilities which he may have under the Contract.

Suspension of Work

The Architect may at any time instruct the Contractor to suspend progress of part or all of
the Works. During such suspension, the Contractor shall protect, store and secure such part
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or the Works against any deterioration, loss or damage.

The Architect may also notify the cause for the suspension. If and to the extent that the
cause is notified and is the responsibility of the Contractor, the following Sub-Clauses 8.9,
8.10 and 8.11 shall not apply.

Consequences of Suspension

If the Contractor suffers delay and/or incurs Cost from complying with the Architect

instructions under Sub- Clause 8.8 [Suspension of Work] and/or from resuming the work,

the Contractor shall give notice to the Architect and shall be entitled subject to Sub-Clause

20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-
Clause 8.4 [Extension of Time for Completion], and

b) Payment of any such Cost, which shall be included in the Contract Price.

After receiving this notice, the Architect shall proceed in accordance with Sub-Clause3.5
[Determinations] to agree or determine these matters.

The Contractor shall not be entitled to an extension of time for, or to payment of the Cost
incurred in, making good the consequences of the Contractor's faulty design, workmanship
or materials, or of the Contractor's failure to protect, store or secure in accordance with
Sub-Clause 8.8 [Suspension of Work].

8.10 Payment for Plant and Materials in Event of Suspension

8.11

8.12

91

911

The Contractor shall be entitled to payment of the value (as at the date of suspension) of
Plant and/ or Materials which have not been delivered to Site, if:

a) The work on Plant or delivery of Plant and/ or Materials has been suspended for more
than 30 days, and

b) the Contractor has marked the Plant and/or Materials as the Procuring Entity's property
in accordance with the Architect instructions.

Prolonged Suspension

If the suspension under Sub-Clause 8.8 [Suspension of Work] has continued for more than
84 days, the Contractor may request the Architect permission to proceed. If the Architect
does not give permission within 30 days after being requested to do so, the Contractor
may, by giving notice to the Engineer, treat the suspension as an omission under Clause 13
[Variations and Adjustments] of the affected part of the Works. If the suspension affects
the whole of the Works, the Contractor may give notice of termination under Sub-Clause
16.2 [Termination by Contractor].

Resumption of Work

After the permission or instruction to proceed is given, the Contractor and the Architect
shall jointly examine the Works and the Plant and Materials affected by the suspension. The
Contractor shall make good any deterioration or defect in or loss of the Works or Plant or
Materials, which has occurred during the suspension after receiving from the Architect an
instruction to this effect under Clause 13 [Variations and Adjustments].

TESTS ON COMPLETION
Contractor's Obligations
The Contractor shall carry out the Tests on Completion in accordance with this Clause and
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Sub-Clause 7.4 [Testing], after providing the documents in accordance with sub-paragraph
(d) of Sub-Clause 4.1 [Contractor's General Obligations].

The Contractor shall give to the Architect not less than 21 days' notice of the date after
which the Contractor will be ready to carry out each of the Tests on Completion. Unless
otherwise agreed, Tests on Completion shall be carried out within 14 days after this date,
on such day or days as the Architect shall instruct.

In considering the results of the Tests on Completion, the Architect shall make allowances
for the effect of any use of the Works by the Procuring Entity on the performance or other
characteristics of the Works. As soon as the Works, or a Section, have passed any Tests on
Completion, the Contractor shall submit a certified report of the results of these Tests to
the Engineer.

Delayed Tests

If the Tests on Completion are being unduly delayed by the Procuring Entity, Sub-Clause
7.4 [Testing] (fifth paragraph) and/ or Sub-Clause 10.3 [Interference with Tests on
Completion] shall be applicable.

If the Tests on Completion are being unduly delayed by the Contractor, the Architect may
by notice require the Contractor to carry out the Tests within 21 days after receiving the
notice. The Contractor shall carry out the Tests on such day or days within that period as
the Contractor may fix and of which he shall give notice to the Engineer.

If the Contractor fails to carry out the Tests on Completion within the period of 21 days,
the Procuring Entity's Personnel may proceed with the Test sat the risk and cost of the
Contractor. The Tests on Completion shall then be deemed to have been carried out in the
presence of the Contractor and the results of the Tests shall be accepted as accurate.

Retesting of related works

If the Works, or a Section, fail to pass the Tests on Completion, Sub-Clause 7.5 [Rejection]
shall apply, and the Architect or the Contractor may require the failed Tests, and Tests on
Completion on any related work, to be repeated under the same terms and conditions.

Failure to Pass Tests on Completion

If the Works, or a Section, fail to pass the Tests on Completion repeated under Sub-Clause

9.3 [Retesting], the Architect shall be entitled to:

a)  Order further repetition of Tests on Completion under Sub-Clause 9.3; or

b) if the failure deprives the Procuring Entity of substantially the whole benefit of the
Works or Section, reject the Works or Section (as the case may be), in which event the
Procuring Entity shall have the same remedies as are provided in sub-paragraph (c) of
Sub-Clausel 1.4 [Failure to Remedy Defects].

PROCURING ENTITY'S TAKING OVER

10.1 Taking Over of the Works and Sections

1011

Except as stated in Sub-Clause 9.4 [Failure to Pass Tests on Completion], the Works shall
be taken over by the Procuring Entity when (i) the Works have been completed in
accordance with the Contract, including the matters described in Sub-Clause 8.2 [Time for
Completion] and except as allowed in sub-paragraph (a) below, and (ii) a Taking-Over
Certificate for the Works has been issued, or is deemed to have been issued in accordance
with this Sub-Clause.
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The Contractor may apply by notice to the Architect for a Taking-Over Certificate not earlier
than 14 days before the Works will, in the Contractor's opinion, be complete and ready for
taking over. If the Works are divided into Sections, the Contract or may similarly apply for
a Taking-Over Certificate for each Section.

The Architect shall, within 30 days after receiving the Contractor's application:

a) Issue the Taking-Over Certificate to the Contract or, stating the date on which the
Works or Section were completed in accordance with the Contract, except for any
minor outstanding work and defects which will not substantially affect the use of the
Works or Section for their intended purpose (either until or whilst this work is
completed and these defects are remedied); or

b) reject the application, giving reasons and specifying the work required to be done by
the Contractor to enable the Taking-Over Certificate to be issued. The Contractor shall
then complete this work before issuing a further notice under this Sub-Clause.

If the Architect fails either to issue the Taking-Over Certificate or to reject the Contractor's
application within the period of 30 days, and if the Works or Section (as the case may be)
are substantially in accordance with the Contract, the Taking-Over Certificate shall be
deemed to have been issued on the last day of that period.

Taking Over of Parts of the Works

The Architect may, at the sole discretion of the Procuring Entity, issue a Taking-Over
Certificate for any part of the Permanent Works.

The Procuring Entity shall not use any part of the Works (other than as a temporary
measure which is either specified in the Contract or agreed by both Parties) unless and
until the Architect has issued a Taking-Over Certificate for this part. However, if the
Procuring Entity does use any part of the Works before the Taking-Over Certificate is issued:

a) The part which is used shall be deemed to have been taken over as from the date on
which it is used,

b) the Contractor shall cease to be liable for the care of such part as from this date, when
responsibility shall pass to the Procuring Entity, and

c) if requested by the Contractor, the Architect shall issue a Taking-Over Certificate for
this part.

After the Architect has issued a Taking-Over Certificate for a part of the Works, the
Contractor shall be given the earliest opportunity to take such steps as may be necessary
to carry out any outstanding Tests on Completion. The Contractor shall carry out these
Tests on Completion as soon as practicable before the expiry date of the relevant Defects
Notification Period.

If the Contractor incurs Cost as a result of the Procuring Entity taking over and/or using a
part of the Works, other than such use as is specified in the Contractor agreed by the
Contractor, the Contractor shall (i) give notice to the Architect and (ii) be entitled subject
to Sub-Clause 20.1 [Contractor's Claims] to payment of any such accrued costs, which shall
be included in the Contract Price. After receiving this notice, the Architect shall proceed in
accordance with Sub-Clause 3.5 [Determinations] to agree or determine this accrued cost.

If a Taking-Over Certificate has been issued for a part of the Works (other than a Section),
the delay damages thereafter for completion of the remainder of the Works shall be
reduced. Similarly, the delay damages for the remainder of the Section (if any) in which
this part is included shall also be reduced. For any period of delay after the date stated in
this Taking-Over Certificate, the proportional reduction in these delay damages shall be
calculated as the proportion which the value of the part so certified bears to the value of
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the Works or Section (as the case may be) as a whole. The Architect shall proceed in
accordance with Sub-Clause 3.5 [Determinations] to agree or determine these proportions.
The provisions of this paragraph shall only apply to the daily rate of delay damages under
Sub-Clause 8.7 [Delay Damages] and shall not affect the maximum amount of these
damages.

Interference with Tests on Completion

If the Contractor is prevented, for more than 14 days, from carrying out the Tests on
Completion by a cause for which the Procuring Entity is responsible, the Procuring Entity
shall be deemed to have taken over the Works or Section (as the case may be) on the date
when the Tests on Completion would otherwise have been completed.

The Architect shall then issue a Taking-Over Certificate accordingly, and the Contractor
shall carry out the Tests on Completion as soon as practicable, before the expiry date of
the Defects Notification Period. The Architect shall require the Tests on Completion to be
carried out by giving 14 days' notice and in accordance with the relevant provisions of the
Contract.

If the Contractor suffers delay and/or incurs Cost as a result of this delay in carrying out
the Tests on Completion, the Contractor shall give notice to the Architect and shall be
entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-
Clause 8.4 [Extension of Time for Completion], and

b) payment of any such accrued costs, which shall be included in the Contract Price.

After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.

Surfaces Requiring Reinstatement

Except as otherwise stated in a Taking-Over Certificate, a certificate for a Section or part
of the Works shall not be deemed to certify completion of any ground or other surfaces
requiring reinstatement.

DEFECTS LIABILITY
Completion of Outstanding Work and Remedying Defects

In order that the Works and Contractor's Documents, and each Section, shall be in the

condition required by the Contract (fair wear and tear excepted) by the expiry date of the

relevant Defects Notification Period or as soon as practicable thereafter, the Contractor

shall:

a) complete any work which is outstanding on the date stated in a Taking-Over
Certificate, within such reasonable time as is instructed by the Engineer, and

b) execute all work required to remedy defects or damage, as may be notified by (or on
behalf of) the Procuring Entity on or before the expiry date of the Defects Notification
Period for the Works or Section (as the case may be).

If a defect appears or damage occurs, the Contractor shall be notified accordingly by the
Engineer.

Cost of Remedying Defects

All work referred to in sub-paragraph (b) of Sub-Clause 11.1 [Completion of Outstanding
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Work and Remedying Defects] shall be executed at the risk and cost of the Contractor, if
and to the extent that the work is attributable to:

a)  Any design for which the Contractor is responsible,
b) Plant, Materials or workmanship not being in accordance with the Contract, or
c) Failure by the Contractor to comply with any other obligation.

If and to the extent that such work is attributable to any other cause, the Contractor shall
be notified promptly by (or on behalf of) the Procuring Entity, and Sub-Clause 13.3
[Variation Procedure] shall apply.

Extension of Defects Notification Period

The Procuring Entity shall be entitled subject to Sub-Clause 2.5 [Procuring Entity's Claims]
to an extension of the Defects Notification Period for the Works or a Section if and to the
extent that the Works, Section or a major item of Plant (as the case may be, and after
taking over) cannot be used for the purposes for which they are intended by reason of a
defect or by reason of damage attributable to the Contractor. However, a Defects
Notification Period shall not be extended by more than two years.

If delivery and/ or erection of Plant and/ or Materials was suspended under Sub-Clause 8.8
[Suspension of Work] or Sub-Clause 16.1 [Contractor's Entitlement to Suspend Work], the
Contractor's obligations under this Clause shall not apply to any defects or damage
occurring more than two years after the Defects Notification Period for the Plant and/ or
Materials would otherwise have expired.

Failure to Remedy Defects

If the Contractor fails to remedy any defect or damage within a reasonable time, a date
may be fixed by the Engineer, on or by which the defect or damage is to be remedied. The
Contractor shall be given reasonable notice of this date.

If the Contractor fails to remedy the defect or damage by this notified date and this remedial
work was to be executed at the cost of the Contractor under Sub-Clause 11.2[ Cost of
Remedying Defects], the Procuring Entity may (at his option):

(@)  Carry out the work itself or by others, in a reasonable manner and at the Contractor's
cost, but the Contractor shall have no responsibility for this work; and the Contractor
shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay to the Procuring Entity
the costs reasonably incurred by the Procuring Entity in remedying the defect or
damage;

(b)  Require the Architect to agree or determine a reasonable reduction in the Contract
Price in accordance with Sub-Clause 3.5 [Determinations]; or

(c) if the defect or damage deprives the Procuring Entity of substantially the whole benefit
of the Works or any major part of the Works, terminate the Contract as a whole, or in
respect of such major part which cannot be put to the intended use. Without prejudice
to any other rights, under the Contractor otherwise, the Procuring Entity shall then be
entitled to recover all sums paid for the Works or for such part (as the case may be),
plus financing costs and the cost of dismantling the same, clearing the Site and
returning Plant and Materials to the Contractor.

Removal of Defective Work

If the defector damage cannot be remedied expeditiously on the Site and the Procuring
Entity gives consent, the Contractor may remove from the Site for the purposes of repair
such items of Plant as are defective or damaged. This consent may require the Contractor
to increase the amount of the Performance Security by the full replacement cost of these
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items, or to provide other appropriate security.
Further Tests

If the work of remedying of any defector damage may affect the performance of the Works,
the Architect may require the repetition of any of the tests described in the Contract. The
requirement shall be made by notice within 14 days after the defect or damage is remedied.

These tests shall be carried out in accordance with the terms applicable to the previous
tests, except that they shall be carried out at the risk and cost of the Party liable, under
Sub-Clause 11.2 [Cost of Remedying Defects], for the cost of the remedial work.

Right of Access

Until the Completion Certificate has been issued, the Contractor shall have such right of
access to the Works as is reasonably required in order to comply with this Clause, except
as may be inconsistent with the Procuring Entity's reasonable security restrictions.

Contractor to Search

The Contractor shall, if required by the Engineer, search for the cause of any defection
parts of the works that have already accepted, under the direction of the Engineer. Unless
the defect is to be remedied at the cost of the Contractor under Sub-Clause 11.2 [Cost of
Remedying Defects], the Cost of the search plus profit shall be agreed or determined by
the Architect in accordance with Sub-Clause 3.5 [Determinations] and shall be included in
the Contract Price.

Completion Certificate

Performance of the Contractor's obligations shall not be considered to have been completed
until the Architect has issued the Completion Certificate to the Contractor, stating the date
on which the Contractor completed his obligations under the Contract.

The Architect shall issue the Completion Certificate within 30days after the latest of the
expiry dates of the Defects Liability Period, or as soon thereafter as the Contractor has
supplied all the Contractor's Documents and completed and tested all the Works, including
remedying any defects. A copy of the Completion Certificate shall be issued to the Procuring
Entity.

Only the Completion Certificate shall be deemed to constitute acceptance of the Works.
Unfulfilled Obligations

After the Completion Certificate has been issued, each Party shall remain liable for the
fulfilment of any obligation which remains unperformed at that time. For the purposes of
determining the nature and extent of unperformed obligations, the Contract shall be
deemed to remain in force.

Clearance of Site

Upon receiving the Completion Certificate, the Contractor shall remove any remaining
Contractor's Equipment, surplus material, wreckage, rubbish and Temporary Works from
the Site.

If all these items have not been removed within 30 days after receipt by the Contractor of
the Completion Certificate, the Procuring Entity may sell or otherwise dispose of any
remaining items. The Procuring Entity shall be entitled to be paid the costs incurred in
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are less than the Procuring Entity's costs, the Contractor shall pay the outstanding balance
to the Procuring Entity.

MEASUREMENT AN DEVALUATION
Works to be Measured

The Works shall be measured, and valued for payment, in accordance with this Clause.
The Contractor shall show in each application under Sub-Clauses 14.3 [Application for
Interim Payment Certificates], 14.10 [Statement on Completion] and 14.11 [Application
for Final Payment Certificate] the quantities and other particulars detailing the amounts
which he considers to be entitled under the Contract.

Whenever the Architect requires any part of the Works to be measured, reasonable notice
shall be given to the Contractor's Representative, who shall:
a) promptly either attend or send another qualified representative to assist the Architect

in making the measurement, and
b) supply any particulars requested by the Engineer.

If the Contractor fails to attend or send a representative, the measurement made by the
Architect shall be accepted as accurate.

Except as otherwise stated in the Contract, wherever any Permanent Works are to be
measured from records, these shall be prepared by the Engineer. The Contractor shall, as
and when requested, attend to examine and agree their cords with the Engineer, and shall
sign the same when agreed. If the Contractor does not attend, the records shall be
accepted as accurate.

If the Contractor examines and disagrees the records, and/ or does not sign them as
agreed, then the Contractor shall give notice to the Architect of the respects in which the
records are asserted to be inaccurate. After receiving this notice, the Architect shall review
the records and either confirm or vary them and certify the payment of the undisputed
part. If the Contractor does not so give notice to the Architect within 14 days after being
requested to examine the records, they shall be accepted as accurate.

Method of Measurement

Except as otherwise stated in the Contract:
a) Measurement shall be made of the net actual quantity of each item of the Permanent
Works, and

b) the method of measurement shall be in accordance with the Bill of Quantities or other
applicable Schedules.

Evaluation

Except as otherwise stated in the Contract, the Architect shall proceed in accordance with
Sub-Clause 3.5 [Determinations] to agree or determine the value of work done by
evaluating each item of work, applying the measurement agreed or determined in
accordance with the above Sub-Clauses 12.1 and 12.2 and the appropriate rate or price
for the item.

For each item of work, the appropriate rate or price for the item shall be the rate or price
specified for such item in the Contractor, if there is no such item, specified for similar work.
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Any item of work included in the Bill of Quantities for which no rate or price was specified
shall be considered as included in other rates and prices in the Bill of Quantities and will
not be paid for separately.

However, for a new item of work, a new rate or price shall be appropriate for such item of
work if:

a) The work is instructed under Clausel3 [Variations and Adjustments],
b) no rate or price is specified in the Contract for this item, and

¢) no specified rate or price is appropriate because the item of work is not of similar
character, or is not executed under similar conditions, as any item in the Contract.

Each new rate or price shall be derived from any relevant rates or prices in the Contract. If
no rates or prices are relevant for the new item of work, it shall be derived from the
reasonable Cost of executing such work, prevailing market rates, together with profit,
taking account of any other relevant matters.

Until such time as an appropriate rate or price is agreed or determined, the Architect shall
determine a provisional rate or price for the purposes of Interim Payment Certificates as
soon as the concerned work commences.

Where the contract price is different from the corrected tender price, in order to ensure the
contractor is not paid less or more relative to the contract price (which would be the tender
price), payment valuation certificates and variation orders on omissions and additions
valued based on rates in the Bill of Quantities or schedule of rates in the Tender, will be
adjusted by a plus or minus percentage. The percentage already worked out during tender
evaluation is worked out as follows: (corrected tender price— tender price)/ tender price X
100.

Omissions

Whenever the omission of any work forms part (or all) of a Variation, the value of which

has not been agreed, if:

a) The Contractor will incur (or has incurred) cost which, if the work had not been
omitted, would have been deemed to be covered by a sum forming part of the
Accepted Contract Amount;

b) The omission of the work will result (or has resulted) in this sum not forming part of
the Contract Price; and

c) this cost is not deemed to be included in the evaluation of any substituted work; then
the Contractor shall give notice to the Architect accordingly, with supporting
particulars. Upon receiving this notice, the Architect shall proceed in accordance with
Sub-Clause 3.5 [Determinations] to agree or determine this cost, which shall be
included in the Contract Price.

VARIATIONS AND ADJUSTMENTS
Right to Vary

Variations may be initiated by the Architect at any time prior to issuing the Taking-Over
Certificate for the Works, either by an instruction or by a request for the Contractor to
submit a proposal. No Variation instructed by the Architect under this Clause shall in any
way vitiate or in validate the Contract.

The Contractor shall execute and be bound by each Variation, unless the Contractor
promptly gives notice to the Architect stating (with supporting particulars) that (i) the
Contractor cannot readily obtain the Goods required for the Variation, or (ii) such Variation
triggers a substantial change in the sequence or progress of the Works. Upon receiving this
e
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notice, the Architect shall cancel, confirm or vary the instruction.

Each Variation may include:

a) changes to the quantities of any item of work included in the Contract (however, such
changes do not necessarily constitute a Variation),

b) changes to the quality and other characteristics of any item of work,
c) changes to the levels, positions and/ or dimensions of any part of the Works,
d) omission of any work unless it is to be carried out by others,

e) any additional work, Plant, Materials or services necessary for the Permanent Works,
including any associated Tests on Completion, boreholes and other testing and
exploratory work, or

f)  changes to the sequence or timing of the execution of the Works.

The Contractor shall not make any alteration and/or modification of the Permanent Works,
unless and until the Architect instructs after obtaining approval of the Procuring Entity.

Variation Order Procedure

Prior to any Variation Order under Sub-Clause 13.1.4 the Architect shall notify the

Contractor of the nature and form of such variation. As soon as possible after having

received such notice, the Contractor shall submit to the Engineer:

a) A description of work, if any, to be performed and a programme for its execution, and

b) the Contractor's proposals for any necessary modifications to the Programme
according to Sub-Clause 8.3 or to any of the Contractor's obligations under the
Contract, and

c) the Contractor's proposals for adjustment to the Contract Price.

Following the receipt of the Contractor's submission the Architect shall, after due
consultation with the Employer and the Contractor, decide as soon as possible whether or
not the variation shall be carried out. If the Architect decides that the variation shall be
carried out, he shall issue a Variation Order clearly identified as such in accordance with the
Contractor's submission or as modified by agreement.

If the Architect and the Contractor are unable to agree the adjustment of the Contract
Price, the provisions of Sub-Clause 13.2.2 shall apply.

13.2.2 Disagreement on Adjustment of the Contract Price

If the Contractor and the Architecture unable to agree on the adjustment of the Contract
Price, the adjustment shall be determined in accordance with the rates specified in the Bills
of Quantities or Schedule of Day work Prices. If the rates contained in the Bills of Quantities
or Day works Prices are not directly applicable to the specific work in question, suitable
rates shall be established by the Architect reflecting the level of pricing in the Day works
Prices. Where rates are not contained in the said Prices, the amount shall be such as is in
all the circumstances reasonable, reflecting a market price. Due account shall be taken of
any over-or under-recovery of overheads by the Contractor in consequence of the variation.
The Contractor shall also be entitled to be paid:
a) The cost of any partial execution of the Works rendered useless by any such variation,
b) The cost of making necessary alterations to Plant already manufactured or in the
course of manufacture or of any work done that has to be altered in consequence of
such a variation,
¢) any additional costs incurred by the Contractor by the disruption of the progress of the
Works as detailed in the Programme, and
d) the net effect of the Contractor's finance costs, including interest, caused by the
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variation.

The Architect shall on this basis determine the rates or prices to enable on-account payment
to be included in certificates of payment.

13.2.3 Contractor to Proceed

133

1331

1332

1323

On receipt of a Variation Order, the Contractor shall forth with proceed to carry out the
variation and be bound to these Conditions in so doing as if such variation was stated in
the Contract. The work shall not be delayed pending the granting of an extension of the
Time for Completion or an adjustment to the Contract Price under Sub-Clause31.3.

Value Engineering

The Contractor may, at any time, submit to the Architect written proposal which (in the
Contractor's opinion) will, if adopted, (i) accelerate completion, (ii) reduce the cost to the
Procuring Entity of executing, maintaining or operating the Works, (iii) improve the

efficiency or value to the Procuring Entity of the completed Works, or
(iv) otherwise be of benefit to the Procuring Entity.

The proposal shall be prepared at the cost of the Contractor and shall include the items
listed in Sub-Clause 13.3 [Variation Procedure].

If a proposal, which is approved by the Engineer, includes a change in the design of part

of the Permanent Works, then unless otherwise agreed by both Parties:
a) The Contractor shall design this part,

b) sub-paragraphs (a) to (d) of Sub-Clause 4.1 [Contractor's General Obligations] shall
apply, and

c) if this change results in a reduction in the contract value of this part, the Architect shall
proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine a
fee, which shall be included in the Contract Price. This fee shall behalf (50%) of the

difference between the following amounts:
i) such reduction in contract value, resulting from the change, excluding adjustments
under Sub-Clause

13.8 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments
for Changes in Cost], and

ii) the reduction (if any) in the value to the Procuring Entity of the varied works, taking
account of any improvement in quality, anticipated life or operational efficiencies.

13.3.4 However, if the amount established in item 13.2.3 (c¢) (i) is less than amount established
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in item 13.2.3 (c (ii), there shall not be a fee. However, if the if the amount established in
item 13.2.3 (c) (i) is more than amount established in item 13.2.3 (c (ii), it shall result in a
price variation to the Procuring Entity.

Variation Procedure for Value Engineering proposal

If the Architect requests a proposal, prior to instructing a Variation, the Contractor shall
respond in writing as soon as practicable, either by giving reasons why he cannot comply

(if this is the case) or by submitting:
a) Adescription of the proposed work to be performed and a programme for its execution,

b) the Contractor's proposal for any necessary modifications to the programme according

to Sub-Clause 8.3 [Programme] and to the Time for Completion, and
c) the Contractor's proposal for evaluation of the Variation.

The Architect shall, as soon as practicable after receiving such proposal (under Sub-Clause
13.2 [Value Project Engineering] or otherwise), respond with approval, disapproval or
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comments. The Contractor shall not delay any work whilst awaiting a response.

Each instruction to execute a Variation, with any requirements for the recording of Costs,
shall be issued by the Architect to the Contractor, who shall acknowledge receipt.

Each Variation shall be evaluated in accordance with Clause 12 [Measurement and
Evaluation], unless the Architect instructs or approves otherwise in accordance with this
Clause.

Payment in Applicable Currencies

If the Contract provides for payment of the Contract Price in more than one currency, then
whenever an adjustment is agreed, approved or determined as stated above, the amount
payable in each of the applicable currencies shall be specified. For this purpose, reference
shall be made to the actual or expected currency proportions of the Cost of the varied work,
and to the proportions of various currencies specified for payment of the Contract Price.

Provisional Sums

Each Provisional Sum shall only be used, in whole or in part, in accordance with the Architect
instructions, and the Contract Price shall be adjusted accordingly. The total sum paid to the
Contractor shall include only such amounts, for the work, supplies or services to which the
Provisional Sum relates, as the Architect shall have instructed. For each Provisional Sum,
the Architect May instruct:

a) Work to be executed (including Plant, Materials or services to be supplied) by the
Contractor and valued under Sub-Clause 13.3 [Variation Procedure]; and/or

b) Plant, Materials or services to be purchased by the Contractor, from a nominated
Subcontractor (as defined in Clause 5 [Nominated Subcontractors]) or otherwise; and
for which there shall be included in the Contract Price:

i) The actual amounts paid (or due to be paid) by the Contractor, and

ii) a sum for overhead charges and profit, calculated as a percentage of these actual
amounts by applying the relevant percentage rate (if any) stated in the appropriate
Schedule. If there is no such rate, the percentage rate stated in the Special
Conditions of Contract shall be applied.

The Contractor shall, when required by the Engineer, produce quotations, invoices,
vouchers and accounts or receipts in substantiation.

Day works

For work of a minor or incidental nature, the Architect may instruct that a Variation shall be
executed on a day work basis. The work shall then be valued in accordance with the Day
work Schedule included in the Contract, and the following procedure shall apply. If a Day
work Schedule is not included in the Contract, this Sub-Clause shall not apply.

Before ordering Goods for the work, the Contractor shall submit quotations to the Engineer.
When applying for payment, the Contractor shall submit invoices, vouchers and accounts
or receipts for any Goods.

Except for any items for which the Day work Schedule specifies that payment is not due,
the Contractor shall deliver each day to the Architect accurate statements induplicate which
shall include the following details of the resources used in executing the previous day's

work:
a) The names, occupations and time of Contractor's Personnel,
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b) the identification, type and time of Contractor's Equipment and Temporary Works, and
c) the quantities and types of Plant and Materials used.

One copy of each statement will, if correct, or when agreed, be signed by the Architect and
returned to the Contractor. The Contractor shall then submit priced statements of these
resources to the Engineer, prior to their inclusion in the next Statement under Sub-Clause
14.3 [Application for Interim Payment Certificates].

Adjustments for Changes in Legislation

The Contract Price shall be adjusted to take account of any increase or decrease in Cost
resulting from a change in the Laws of Kenya (including the introduction of new Laws and
the repeal or modification of existing Laws) or in the judicial or official governmental
interpretation of such Laws, made after the Base Date, which affect the Contractor in the
performance of obligations under the Contract.

If the Contractor suffers (or will suffer) delay and/or incurs (or will incur) additional Cost
as a result of these changes in the Laws or in such interpretations, made after the Base
Date, the Contractor shall give notice to the Architect and shall be entitled subject to Sub-
Clause 20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-

Clause 8.4 [Extension of Time for Completion], and
b) payment of any such Cost, which shall be included in the Contract Price.

After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.

Notwithstanding the foregoing, the Contractor shall not be entitled to an extension of time
if the relevant delay has already been taken into account in the determination of a previous
extension of time and such Cost shall not be separately paid if the same shall already have
been taken into account in the indexing of any inputs to the table of adjustment data in
accordance with the provisions of Sub-Clause 13.8 [Adjustments for Changes in Cost].

Adjustments for Changes in Cost

In this Sub-Clause, “table of adjustment data” means the completed table of adjustment
data for local and foreign currencies included in the Schedules. If there is no such table of
adjustment data, this Sub-Clause shall not apply.

If this Sub-Clause applies, the amounts payable to the Contractor shall be adjusted for rises
or falls in the cost of labor, Goods and other inputs to the Works, by the addition or
deduction of the amounts determined by the formulae prescribed in this Sub-Clause. To the
extent that full compensation for any rise or fall in Costs is not covered by the provisions
of this or other Clauses, the Accepted Contract Amount shall be deemed to have included
a mounts to cover the contingency of other rises and falls in costs.

The adjustment to be applied to the amount otherwise payable to the Contractor, as valued
in accordance with the appropriate Schedule and certified in Payment Certificates, shall be
determined from formulae for each of the currencies in which the Contract Price is payable.
No adjustment is to be applied to work valued on the basis of Cost or current prices. The
formulae shall be of the following general type:
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Price Adjustment Formula

Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. If so provided,
the amounts certified in each payment certificate, before deducting for Advance Payment, shall be adjusted
by applying the respective price adjustment factor to the payment amounts due in each currency. A separate
formula of the type specified below applies:

P=A+BIm/loc
where:
P is the adjustment factor for the portion of the Contract Price payable.
A and B are coefficients specified in the SCC, representing then on adjustable and adjustable portions,
respectively, of the Contract Price payable and
I m is the index prevailing at the end of the month being invoiced and loc is the index prevailing 30
days before Bid opening for inputs payable.

NOTE: The sum of the two coefficients A and B should be 1 (one) in the formula for each currency.
Normally, both coefficients shall be the same in the formulae for all currencies, since coefficient
A, for the non-adjustable portion of the payments, is a very approximate figure (usually 0.15) to
take account of fixed cost elements or other nonadjustable components. The sum of the
adjustments for each currency are added to the Contract Price.

1394 The cost indices or reference prices stated in the table of adjustment data shall be used. If
their source is in doubt, it shall be determined by the Engineer. Forth is purpose, reference
shall be made to the values of the indices at stated dates (quoted in the fourth and fifth
columns respectively of the table) for the purposes of clarification of the source; although
these dates (and thus these values) may not correspond to the base cost indices.

1395 In cases where the “currency of index” is not the relevant currency of payment, each index
shall be converted into the relevant currency of payment at the selling rate, established by
the Central Bank of Kenya, of this relevant currency on the above date for which the index
is required to be applicable.

1396 Until such time as each current cost index is available, the Architect shall determine a
provisional index for the issue of Interim Payment Certificates. When a current cost index
is available, the adjustment shall be recalculated accordingly.

1397 If the Contractor fails to complete the Works within the Time for Completion, adjustment
of prices there after shall be made using either (i) each index or price applicable on the
date 49 days prior to the expiry of the Time for Completion of the Works, or (ii) the current
index or price, whichever is more favorable to the Procuring Entity.

1398 The weightings (coefficients) for each of the factors of cost stated in the table(s) of
adjustment data shall only be adjusted if they have been rendered unreasonable,
unbalanced or in applicable, as a result of Variations.

14 CONTRACT PRICE AND PAYMENT
141 The Contract Price

1411 Unless otherwise stated in the Special Conditions:

a) The value of the payment certificate shall be agreed or determined under Sub-Clause
12.3 [Evaluation] and be subject to adjustments in accordance with the Contract;

b) the Contractor shall pay all taxes, duties and fees required to be paid by him under
the Contract, and the Contract Price shall not be adjusted for any of these costs except
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as stated in Sub-Clause 13.7 [Adjustments for Changes in Legislation];

c) any quantities which may be set out in the Bill of Quantities or other Schedule are
estimated quantities and are not to be taken as the actual and correct quantities:

i) of the Works which the Contractor is required to execute, or
ii) for the purposes of Clausel2 [Measurement and Evaluation]; and

d) the Contractor shall submit to the Engineer, within 30 days after the Commencement
Date, a proposed breakdown of each lump sum price in the Schedules. The Architect
may take account of the break down when preparing Payment Certificates but shall
not be bound by it.

Notwithstanding the provisions of subparagraph (b), Contractor's Equipment, including
essential spare parts there for, imported by the Contractor for the sole purpose of executing
the Contract shall not be exempt from the payment of import duties and taxes upon
importation.

Advance Payment

The Procuring Entity shall make an advance payment, as an interest-free loan for
mobilization and cash flow support, when the Contractor submits a guarantee in
accordance with this Clause. The total advance payment, the number and timing of
instalments (if more than one), and the applicable currencies and proportions, shall be as
stated in the Special Conditions of Contract.

Unless and until the Procuring Entity receives this guarantee, or if the total advance
payment is not stated in the Special Conditions of Contract, this Sub-Clause shall not apply.

The Architect shall deliver to the Procuring Entity and to the Contractor an Interim Payment
Certificate for the advance payment or its first instalment after receiving a Statement
(under Sub-Clause 14.3 [Application for Interim Payment Certificates]) and after the
Procuring Entity receives (i) the Performance Security in accordance with Sub-Clause 4.2
[Performance Security] and (ii) a guarantee in amounts and currencies equal to the
advance payment. This guarantee shall be issued by a reputable bank or financial
institutions elected by the Contractor and shall be in the form annexed to the Special
Conditions or in another form approved by the Procuring Entity.

The Contractor shall ensure that the guarantee is valid and enforceable until the advance
payment has been repaid, but its amount shall be progressively reduced by the amount
repaid by the Contractor as indicated in the Payment Certificates. If the terms of the
guarantee specify its expiry date, and the advance payment has not been repaid by the
date 30 days prior to the expiry date, the Contractor shall extend the validity of the
guarantee until the advance payment has been repaid.

Unless stated otherwise in the Special Conditions of Contract, the advance payment
shall be repaid through percentage deductions from the interim payments determined by
the Architect in accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates],
as follows:

a) Deductions shall commence in the next interim Payment Certificate following that in
which the total of all certified interim payments (excluding the advance payment and
deductions and repayments of retention) exceeds 30 percent (30%) of the Accepted
Contract Amount Less Provisional Sums; and

b) deductions shall be made at the amortization rate stated in the Special Conditions
of Contract of the amount of each Interim Payment Certificate (excluding the
advance payment and deductions for its repayments as well as deductions for
retention money) in the currencies and proportions of the advance payment until such
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time as the advance payment has been repaid; provided that the advance payment
shall be completely repaid prior to the time when 90 percent (90%) of the Accepted
Contract Amount less Provisional Sums has been certified for payment.

If the advance payment has not been repaid prior to the issue of the Taking-Over Certificate
for the Works or prior to termination under Clause 15 [Termination by Procuring Entity],
Clause 16 [Suspension and Termination by Contractor] or Clause 19 [Force Majeure] (as
the case may be), the whole of the balance then outstanding shall immediately become
due and in case of termination under Clause 15 [Termination by Procuring Entity], except
for Sub-Clause 14.2.7 [Procuring Entity's Entitlement to Termination for Convenience],
payable by the Contractor to the Procuring Entity.

Application for Interim Payment Certificates

The Contractor shall submit a Statement (in number of copies indicated in the Special
Conditions of Contract) to the Architect after the end of each month, in a form approved
by the Engineer, showing in detail the amounts to which the Contractor considers itself to
be entitled, together with supporting documents which shall include there portion the
progress during this month in accordance with Sub-Clause4.21 [Progress Reports].

The Statement shall include the following items, as applicable, which shall be expressed in
the various currencies in which the Contract Price is payable, in the sequence listed:

a) the estimated contract value of the Works executed and the Contractor's Documents
produced up to the end of the month (including Variations but excluding items
described in sub-paragraphs (b) to (g) below);

b) any amounts to be added and deducted for changes in legislation and changes in cost,
in accordance with Sub-Clause 13.7 [Adjustments for Changes in Legislation] and Sub-
Clause 13.8 [Adjustments for Changes in Cost];

c) any amount to be deducted for retention, calculated by applying the percentage of
retention stated in the Special Conditions of Contract to the total of the above
amounts, until the amount so retained by the Procuring Entity reaches the limit of
Retention Money (if any) stated in the Special Conditions of Contract;

d) any amounts to be added for the advance payment and (if more than one instalment)
and to be deducted for its repayments in accordance with Sub-Clause 14.2 [Advance
Payment];

e) any amounts to be added and deducted for Plant and Materials in accordance with
Sub-Clause 14.5 [Plant and Materials intended for the Works];

f) any other additions or deductions which may have become due under the Contractor
otherwise, including those under Clause 20 [Claims, Disputes and Arbitration]; and

g) the deduction of amounts certified in all previous Payment Certificates.

Schedule of Payments

If the Contract includes a schedule of payments specifying the instalments in which the
Contract Price will be paid, then unless otherwise stated in this schedule:

a) The instalments quoted in this schedule of payments shall be the estimated contract
values for the purposes of sub-paragraph (a) of Sub-Clause 14.3 [Application for
Interim Payment Certificates];

b) Sub-Clause 14.5 [Plant and Materials intended for the Works] shall not apply; and

c) If these instalments are not defined by reference to the actual progress achieved in
executing the Works, and if actual progress is found to be less or more than that on
which this schedule of payments was based, then the Architect may proceed in
accordance with Sub-Clause 3.5 [Determinations] to agree or determine revised
instalments, which shall take account of the extent to which progress is less or more
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than that on which the instalments were previously based.

If the Contract does not include a schedule of payments, the Contractor shall submit non-
binding estimates of the payments which he expects to become due during each quarterly
period. The first estimate shall be submitted within 42 days after the Commencement Date.
Revised estimates shall be submitted at quarterly intervals, until the Taking-Over Certificate
has been issued for the Works.

Plant and Materials intended for the Works

If this Sub-Clause applies, Interim Payment Certificates shall include, under sub-paragraph
(e) of Sub-Clause 14.3, (i) an amount for Plant and Materials which have been sent to the
Site for incorporation in the Permanent Works, and (ii) a reduction when the contract value
of such Plant and Materials is included as part of the Permanent Works under sub-paragraph
(a) of Sub-Clause 14.3 [Application for Interim Payment Certificates].

If the lists referred to in sub-paragraphs (b)(i) or (c)(i) below are not included in the
Schedules, this Sub-Clause shall not apply.

The Architect shall determine and certify each addition if the following conditions are
satisfied:
a) The Contractor has:
i) kept satisfactory records (including the orders, receipts, Costs and use of Plant
and Materials) which are available for inspection, and
(i) submitted statement of the Cost of acquiring and delivering the Plant and
Materials to the Site, supported by satisfactory evidence;

and either:

b) the relevant Plant and Materials:
i)  are those listed in the Schedules for payment when shipped,

ii)  have been shipped to Kenya, enroute to the Site, in accordance with the Contract;
and

iii) are described in a clean shipped bill of lading or other evidence of shipment,
which has been submitted to the Architect together with evidence of payment of
freight and insurance, any other documents reasonably required, and a bank
guarantee in a form and issued by an entity approved by the Procuring Entity in
amounts and currencies equal to the amount due under this Sub-Clause: this
guarantee may be in a similar form to the form referred to in Sub-Clause14.2
[Advance Payment] and shall be valid until the Plant and Materials are properly
stored on Site and protected against loss, damage or deterioration; or

c) the relevant Plant and Materials:
i)  are those listed in the Schedules for payment when delivered to the Site, and

ii) have been delivered to and are properly stored on the Site, are protected against
loss, damage or deterioration and appear to be in accordance with the Contract.

The additional amount to be certified shall be the equivalent of eighty percent (80%) of
the Architect determination of the cost of the Plant and Materials (including delivery to
Site), taking account of the documents mentioned in this Sub-Clause and of the contract
value of the Plant and Materials.

The currencies for this additional amount shall be the same as those in which payment will
become due when the contract value is included under sub-paragraph (a) of Sub-Clause
14.3 [Application for Interim Payment Certificates]. At that time, the Payment Certificate
shall include the applicable reduction which shall be equivalent to, and in the same
currencies and proportions as, this additional amount for the relevant Plant and Materials.
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Issue of Interim Payment Certificates

No amount will be certified or paid until the Procuring Entity has received and approved
the Performance Security. Thereafter, the Architect shall, within 30 days after receiving a
Statement and supporting documents, deliver to the Procuring Entity and to the Contractor
an Interim Payment Certificate which shall state the amount which the Architect fairly
determines to be due, with all supporting particulars for any reduction or withholding made
by the Architect on the Statement if any.

However, prior to issuing the Taking-Over Certificate for the Works, the Architect shall not
be bound to issue an Interim Payment Certificate in an amount which would (after retention
and other deductions) be less than the minimum amount of Interim Payment Certificates
(if any) stated in the Special Conditions of Contract. In this event, the Architect shall
give notice to the Contractor accordingly.

An Interim Payment Certificate shall not be withheld for any other reason, although:

a) if anything supplied or work done by the Contractor is not in accordance with the
Contract, the cost of rectification or replacement may be withheld until rectification or
replacement has been completed; and/or

b) if the Contractor was or is failing to perform any work or obligation in accordance with
the Contract, and had been so notified by the Engineer, the value of this work or
obligation may be withheld until the work or obligation has been performed.

The Architect may in any Payment Certificate make any correction or modification that
should properly be made to any previous Payment Certificate. A Payment Certificate shall
not be deemed to indicate the Architect acceptance, approval, consent or satisfaction.

Payment
The Procuring Entity shall pay to the Contractor:

a) The advance payment shall be paid within 60 days after signing of the contract by
both parties or within 60 days after receiving the documents in accordance with Sub-
Clause 4.2 [Performance Security] and Sub- Clause 14.2 [Advance Payment], which
ever is later;

b) The amount certified in each Interim Payment Certificate within 60 days after the
Architect Issues Interim Payment Certificate; and

c) the amount certified in the Final Payment Certificate within 60 days after the Procuring
Entity Issues Interim Payment Certificate; or after determination of any disputed
amount shown in the Final Statement in accordance with Sub-Clause 16.2 [Termination
by Contractor].

Payment of the amount due in each currency shall be made into the bank account,
nominated by the Contractor, in the payment country (forth is currency) specified in the
Contract.

Delayed Payment

If the Contractor does not receive payment in accordance with Sub-Clause 14.7 [Payment],
the Contractor shall be entitled to receive financing charges (simple interest) monthly on
the amount unpaid during the period of delay. This period shall be deemed to commence
on the date for payment specified in Sub-Clause 14.7 [Payment], irrespective (in the case
of its sub-paragraph (b) of the date on which any Interim Payment Certificate is issued.

These financing charges shall be calculated at the annual rate of three percentage points
above the mean rate of the Central Bank in Kenya of the currency of payment, or if not
available, the interbank offered rate, and shall be paid in such currency.
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The Contractor shall be entitled to this payment without formal notice and certification, and
without prejudice to any other right or remedy.

Payment of Retention Money

When the Taking-Over Certificate has been issued for the Works, the first half of the
Retention Money shall be certified by the Architect for payment to the Contractor. If a
Taking-Over Certificate is issued for a Section or part of the Works, a proportion of the
Retention Money shall be certified and paid. This proportion shall behalf (50%) of the
proportion calculated by dividing the estimated contract value of the Section or part, by the
estimated final Contract Price.

Promptly after the latest of the expiry dates of the Defects Liability Periods, the outstanding
balance of the Retention Money shall be certified by the Architect for payment to the
Contractor. If a Taking-Over Certificate was issued for a Section, a proportion of the second
half of the Retention Money shall be certified and paid promptly after the expiry date of
the Defects Notification Period for the Section. This proportion shall behalf (50%) of the
proportion calculated by dividing the estimated contract value of the Section by the
estimated final Contract Price.

However, if any work remains to be executed under Clause 11 [Defects Liability], the
Architects hall be entitled to withhold certification of the estimated cost of this work until it
has been executed.

When calculating these proportions, no account shall be taken of any adjustments under
Sub-Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clausel3.8
[Adjustments for Changes in Cost].

Unless otherwise stated in the Special Conditions, when the Taking-Over Certificate has
been issued for the Works and the first half of the Retention Money has been certified for
payment by the Engineer, the Contractor shall be entitled to substitute a Retention Money
Security guarantee, in the form annexed to the Special Conditions or in another form
approved by the Procuring Entity and issued by a reputable bank or financial institution
selected by the Contractor, for the second half of the Retention Money.

The Procuring Entity shall return the Retention Money Security guarantee to the Contractor
within 14 days after receiving a copy of the Completion Certificate.

Statement at Completion

Within 84 days after receiving the Taking-Over Certificate for the Works, the Contractor
shall submit to the Architect three copies of a Statement at completion with supporting
documents, in accordance with Sub- Clause 14.3 [Application for Interim Payment
Certificates], showing:

a) the value of all work done in accordance with the Contract up to the date stated in the

Taking-Over Certificate for the Works,
b) any further sums which the Contractor considers to be due, and

c) an estimate of any other amounts which the Contractor considers will become due to
him under the Contract. Estimated amounts shall be shown separately in this
Statement at completion.

The Architect shall then certify in accordance with Sub-Clause 14.6 [Issue of Interim

Payment Certificates].

Application for Final Payment Certificate

Within 60 days after receiving the Completion Certificate, the Contractor shall submit, to
the Engineer, six copies of a draft final statement with supporting documents showing in
detail in a form approved by the Engineer:

e
175




14112

14113

14.12

14.13

14131

14132

14.14

14141

14142

a) The value of all work done in accordance with the Contract, and
b) Any further sums which the Contractor considers to be due to him under the Contractor
otherwise.

If the Architect disagrees with or cannot verify any part of the draft final statement, the
Contractor shall submit such further information as the Architect may reasonably require
within 30 days from receipt of said draft and shall make such changes in the draft as may
be agreed between them. The Contractor shall then prepare and submit to the Architect
the final statement as agreed. This agreed statement is referred to in these Conditions as
the “Final Statement”.

However, if, following discussions between the Architect and the Contractor and any
changes to the draft final statement which are agreed, it becomes evident that a dispute
exists, the Architect shall deliver to the Procuring Entity (with a copy to the Contractor) an
Interim Payment Certificate for the agreed parts of the draft final statement. Thereafter,
if the dispute is finally resolved under Sub-Clause 20.4 [Obtaining Dispute Board's
Decision] or Sub-Clause 20.5 [Amicable Settlement], the Contractor shall then prepare and
submit to the Procuring Entity (with a copy to the Engineer) a Final Statement.

Discharge

When submitting the Final Statement, the Contractor shall submit a discharge which
confirms that the total of the Final Statement represents full and final settlement of all
moneys due to the Contractor under or in connection with the Contract. This discharge
may state that it becomes effective when the Contractor has received the Performance
Security and the outstanding balance of this total, in which event the discharge shall be
effective on such date.

Issue of Final Payment Certificate

Within 30days after receiving the Final Statement and discharge in accordance with Sub-

Clause 14.11 [Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge],

the Architect shall deliver, to the Procuring Entity and to the Contractor, the Final Payment

Certificate which shall state:

a) The amount which he fairly determines is finally due, and

b) After giving credit to the Procuring Entity for all amounts previously paid by the
Procuring Entity and for all sums to which the Procuring Entity is entitled, the balance
(if any) due from the Procuring Entity to the Contractor or from the Contractor to the
Procuring Entity, as the case may be.

If the Contractor has not applied for a Final Payment Certificate in accordance with Sub-
Clause 14.11 [Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge],
the Architect shall request the Contractor to do so. If the Contractor fails to submit an
application within a period of 30 days, the Architect shall issue the Final Payment Certificate
for such amount as he fairly determines to be due.

Cessation of Procuring Entity's Liability

The Procuring Entity shall not be liable to the Contractor for any matter or thing under or

in connection with the Contract or execution of the Works, except to the extent that the

Contractor shall have included an amount expressly for it:

a) in the Final Statement and also,

b) (except for matters or things arising after the issue of the Taking-Over Certificate for
the Works) in the Statement at completion described in Sub-Clause 14.10 [Statement
at Completion].

However, this Sub-Clause shall not limit the Procuring Entity's liability under his in
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demnification obligations, or the Procuring Entity's liability in any case of fraud, deliberate
default or reckless misconduct by the Procuring Entity.

Currencies of Payment

The Contract Price shall be paid in the currency or currencies named in the Schedule of

Payment Currencies. If more than one currency is so named, payments shall be made as

follows:

a) If the Accepted Contract Amount was expressed in Local Currency only:

i) the proportions or amounts of the Local and Foreign Currencies, and the fixed
rates of exchange to be used for calculating the payments, shall be as stated in
the Schedule of Payment Currencies, except as otherwise agreed by both Parties;

ii) payments and deductions under Sub-Clause 13.5 [Provisional Sums] and Sub-
Clause 13.7 [Adjustments for Changes in Legislation] shall be made in the
applicable currencies and proportions; and

iii) other payments and deductions under sub-paragraphs (a) to (d) of Sub-Clause
14.3 [Application for Interim Payment Certificates] shall be made in the currencies
and proportions specified in sub- paragraph (a) (i) above;

b) payment of the damages specified in the Special Conditions of Contract, shall be made
in the currencies and proportions specified in the Schedule of Payment Currencies;

c) other payments to the Procuring Entity by the Contractor shall be made in the currency
in which the sum was expended by the Procuring Entity, or in such currency as may be
agreed by both Parties;

d) if any amount payable by the Contractor to the Procuring Entity in a particular currency
exceeds the sum payable by the Procuring Entity to the Contractor in that currency,
the Procuring Entity may recover the balance of this amount from the sums otherwise
payable to the Contractor in other currencies; and

e) if no rates of exchange are stated in the Schedule of Payment Currencies, they shall
be those prevailing on the Base Date and determined by the Central Bank of Kenya.

TERMINATION BY PROCURING ENTITY
Notice to correct any defects or failures

If the Contractor fails to carry out any obligation under the Contract, the Architect may by
notice require the Contractor to make good the failure and to remedy it within 30 days.

Termination by Procuring Entity

The Procuring Entity shall be entitled to terminate the Contract if the Contractor breaches
the contract based on following circumstances which shall include but not limited to:

fails to comply with Sub-Clause 4.2 [Performance Security] or with a notice under Sub-
Clause 15.1 [Notice to Correct],

abandons the Works or otherwise plainly demonstrates the intention not to continue
performance of his obligations under the Contract,

without reasonable excuse fails:

i)  to proceed with the Works in accordance with Clause 8 [Commencement, Delays and
Suspension], or

ii) to comply with a notice issued under Sub-Clause 7.5 [Rejection] or Sub-Clause 7.6
[Remedial Work], within 30 days after receiving it,

subcontracts the major part or whole of the Works or assigns the Contract without the

consent of the Procuring Entity,

becomes bankrupt or insolvent, goes into liquidation, has a receiving or administration

order made against him, compounds with his creditors, or carries on business under a
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receiver, trustee or manager for the benefit of his creditors, or if any act is done or event
occurs which (under applicable Laws) has a similar effect to any of these acts or events,
or

gives or offers to give (directly or indirectly) to any person any bribe, gift, gratuity,
commission or other thing of value, as an induce mentor reward:

i) for doing or for bearing to do any action in relation to the Contract, or

ii) for showing or for bearing to show favor or disfavor to any person in relation to the
Contract, or

iii) if any of the Contractor's Personnel, agents or Subcontractors gives or offers to give
(directly or indirectly) to any person any such induce mentor reward as is described in
this sub-paragraph (f). However, lawful inducements and rewards to Contractor's
Personnel shall not entitle termination, or

If the contract or repeatedly fails to remedy delivers defective work,

based on reasonable evidence, has engaged in Fraud and Corruption as defined in
paragraph 2.2 of the Appendix B to these General Conditions, in competing for or in
executing the Contract.

In any of these events or circumstances, the Procuring Entity may, upon giving 14 days'
notice to the Contractor, terminate the Contract and expel the Contractor from the Site.
However, in the case of sub- paragraph (e) or (f) or (g) or (h), the Procuring Entity may
by notice terminate the Contract immediately.

The Procuring Entity's election to terminate the Contract shall not prejudice any other
rights of the Procuring Entity, under the Contractor otherwise.

The Contractor shall then leave the Site and deliver any required Goods, all Contractor's
Documents, and other design documents made by or for him, to the Engineer. However,
the Contractor shall use his best efforts to comply immediately with any reasonable
instructions included in the notice (i) for the assignment of any subcontract, and (ii) for
the protection of life or property or for the safety of the Works.

After termination, the Procuring Entity may complete the Works and/ or arrange for any
other entities to do so. The Procuring Entity and these entities may then use any Goods,
Contractor's Documents and other design documents made by or on behalf of the
Contractor.

The Procuring Entity shall then give notice that the Contractor's Equipment and Temporary
Works will be released to the Contractor at or near the Site. The Contractor shall promptly
arrange their removal, at the risk and cost of the Contractor. However, if by this time the
Contractor has failed to make a payment due to the Procuring Entity, these items may be
sold by the Procuring Entity in order to recover this payment. Any balance of the proceeds
shall then be paid to the Contractor.

Valuation at Date of Termination

As soon as practicable after a notice of termination under Sub-Clause 15.2 [Termination
by Procuring Entity] has taken effect, the Architect shall proceed in accordance with Sub-
Clause 3.5 [Determinations] to agree or determine the value of the Works, Goods and
Contractor's Documents, and any other sums due to the Contractor for work executed in
accordance with the Contract.

Payment after Termination

After a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] has
taken effect, the Procuring Entity may:
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a) Proceed in accordance with Sub-Clause 2.5 [Procuring Entity's Claims],

b) withhold further payments to the Contractor until the costs of execution, completion
and remedying of any defects, damages for delay in completion (if any), and all other
costs incurred by the Procuring Entity, have been established, and/ or

c) recover from the Contractor any losses and damages incurred by the Procuring Entity
and any extra costs of completing the Works, after allowing for any sum due to the
Contractor under Sub-Clause 15.3 [Valuation at Date of Termination]. After recovering
any such losses, damages and extra costs, the Procuring Entity shall pay any balance
to the Contractor.

Procuring Entity's Entitlement to Termination for Convenience

The Procuring Entity shall be entitled to terminate the Contract, at any time at the
Procuring Entity's convenience, by giving notice of such termination to the Contractor. The
termination shall take effect 30 days after the later of the dates on which the Contractor
receives this notice or the Procuring Entity returns the Performance Security. The Procuring
Entity shall not terminate the Contract under this Sub-Clause in order to execute the Works
itself or to arrange for the Works to be executed by another contractor or to avoid a
termination of the Contract by the Contractor under Clause 16.2 [Termination by
Contractor]. After this termination, the Contractor shall proceed in accordance with Sub-
Clause 16.3 [Cessation of Work and Removal of Contractor's Equipment] and shall be paid
in accordance with Sub-Clause 16.4 [Payment on Termination].

Fraud and Corruption

The Contractor shall ensure compliance with the Kenya Government's Anti-Corruption Laws
and its prevailing sanctions.

Corrupt gifts and payments of commission

The Contractor shall not;

a) Offer or give or agree to give to any person in the service of the Procuring Entity any
gift or consideration of any kind as an inducement or reward for doing or for bearing
to door for having done or for borne to do any act in relation to the obtaining or
execution of this or any other Contract for the Procuring Entity or for showing or for
bearing to show favor or disfavor to any person in relation to this or any other contract
for the Procuring Entity.

b) Enter into this or any other contract with the Procuring Entity in connection with which
commission has been paid or agreed to be paid by him or on his behalf or to his
knowledge, unless before the Contract is made particulars of any such commission
and of the terms and conditions of any agreement for the payment there of have been
disclosed in writing to the Procuring Entity.

Any breach of this Condition by the Contractor or by anyone employed by him or acting on
his behalf (whether with or without the knowledge of the Contractor) shall be an offence
under the provisions of the Public Procurement and Asset Disposal Act (2015) and the Anti-
Corruption and Economic Crimes Act (2003) of the Laws of Kenya.

SUSPENSION AND TERMINATION BY CONTRACTOR
Contractor's Entitlement to Suspend Work
If the Architect fails to certify in accordance with Sub-Clause 14.6 [Issue of Interim

Payment Certificates] or Sub-Clause 14.7 [Payment],or not receiving instructions that
would enable the contractor to proceed with the works in accordance with the program,
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the Contractor may, after giving not less than 30 days' notice to the Procuring Entity,
suspend work (or reduce the rate of work) unless and until the Contractor has received
the Payment Certificate, reasonable evidence or payment, as the case may be and as
described in the notice.

The Contractor's action shall not prejudice his entitlements to financing charges under Sub-
Clause 14.8 [Delayed Payment] and to termination under Sub-Clause 16.2 [Termination
by Contractor].

If the Contractor subsequently receives such Payment Certificate, evidence or payment (as
described in the relevant Sub-Clause and in the above notice) before giving a notice of
termination, the Contractor shall resume normal working as soon as is reasonably
practicable.

If the Contractor suffers delay and/or incurs Cost as a result of suspending work (or
reducing the rate of work) in accordance with this Sub-Clause, the Contractor shall give
notice to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's
Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-

Clause 8.4 [Extension of Time for Completion], and
b) payment of any such Cost-plus profit, which shall be included in the Contract Price.

After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.

Termination by Contractor

The Contractor shall be entitled to terminate the Contract if:

a) the Architect fails, within 60 days after receiving a Statement and supporting
documents, to issue the relevant Payment Certificate,

b) the Contractor does not receive the amount due under an Interim Payment Certificate
within 90 days after the expiry of the time stated in Sub-Clausel 4.7 [Payment] within
which payment is to be made (except for deductions in accordance with Sub-Clause
2.5 [Procuring Entity's Claims]),

¢) the Procuring Entity substantially fails to perform his obligations under the Contract in
such manner as to materially and adversely affect the economic balance of the
Contract and/or the ability of the Contractor to perform the Contract,

d) a prolonged suspension affects the whole of the Works as described in Sub-Clause 8.11
[Prolonged Suspension], or

e) the Procuring Entity becomes bankrupt or insolvent, goes into liquidation, has a
receiving or administration order made against him, compounds with his creditors, or
carries on business under a receiver, trustee or manager for the benefit of his creditors,
or if any act is done or event occurs which (under applicable Laws) has a similar effect
to any of these acts or events.

f) the Contractor does not receive the Architect instruction recording the agreement of
both Parties on the fulfilment of the conditions for the Commencement of Works under
Sub-Clause 8.1 [Commencement of Works].

In any of these events or circumstances, the Contractor may, upon giving 14 days' notice
to the Procuring Entity, terminate the Contract. However, in the case of sub-paragraph (f)
or (g), the Contractor may by notice terminate the Contract immediately.

The Contractor's election to terminate the Contract shall not prejudice any other rights of
the Contractor, under the Contractor otherwise.
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Cessation of Work and Removal of Contractor's Equipment

After a notice of termination under Sub-Clause 15.5 [Procuring Entity's Entitlement to

Termination for Convenience], Sub-Clause 16.2 [Termination by Contractor] or Sub-Clause

19.6 [Optional Termination, Payment and Release] has taken effect, the Contractor shall

promptly:

a) cease all further work, except for such work as may have been instructed by the
Architect for the protection of life or property or for the safety of the Works,

b) hand over Contractor's Documents, Plant, Materials and other work, for which the

Contractor has received payment, and
c) remove all other Goods from the Site, except as necessary for safety, and leave the
Site.

Payment on Termination

After a notice of termination under Sub-Clause 16.2 [Termination by Contractor] has taken
effect, the Procuring Entity shall promptly:

a) Return the Performance Security to the Contractor,

b) pay the Contractor in accordance with Sub-Clause 19.6 [Optional Termination,
Payment and Release], and

c) pay to the Contractor the amount of any loss or damage sustained by the Contractor
as a result of this termination.
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RISK AND RESPONSIBILITY
Indemnities

The Contractor shall indemnify and hold harmless the Procuring Entity, the Procuring
Entity's Personnel, and their respective agents, against and from all claims, damages,
losses and expenses (including legal fees and expenses) in respect of:

a) Bodily injury, sickness, disease or death, of any person what so ever arising out for in
the course of or by reason of the Contractor's design (if any), the execution and
completion of the Works and the remedying of any defects, unless attributable to any
negligence, willful actor breach of the Contract by the Procuring Entity, the Procuring
Entity's Personnel, or any of their respective agents, and

b) damage to or loss of any property, real or personal (other than the Works), to the
extent that such damage or loss arises out of or in the course of or by reason of the
Contractor's design (if any), the execution and completion of the Works and the
remedying of any defects, unless and to the extent that any such damage or loss is
attributable to any negligence, willful act or breach of the Contract by the Procuring
Entity, the Procuring Entity's Personnel, their respective agents, or anyone directly or
indirectly employed by any of them.

The Procuring Entity shall indemnify and hold harmless the Contractor, the Contractor's
Personnel, and their respective agents, against and from all claims, damages, losses and
expenses (including legal fees and expenses) in respect of (1) bodily injury, sickness,
disease or death, which is attributable to any negligence, willful act or breach of the
Contract by the Procuring Entity, the Procuring Entity's Personnel, or any of their respective
agents, and (2) the matters for which liability may be excluded from insurance cover, as
described in sub-paragraphs (d)(i), (ii) and (iii) of Sub-Clause 18.3 [Insurance Against
Injury to Persons and Damage to Property], unless and to the extent that any such damage
or loss is attributable to any negligence, willful actor breach of the Contract by the
contractor, the contractor's Personnel, their respective agents, or anyone directly or
indirectly employed by any of them.

Contractor's Care of the Works

The Contractor shall take full responsibility for the care of the Works and Goods from the
Commencement Date until the Taking-Over Certificate is issued (or is deemed to be issued
under Sub-Clause 10.1 [Taking Over of the Works and Sections]) for the Works, when
responsibility for the care of the Works shall pass to the Procuring Entity. If a Taking-Over
Certificate is issued (or is so deemed to be issued) for any Section or part of the Works,
responsibility for the care of the Section or part shall then pass to the Procuring Entity.

After responsibility has accordingly passed to the Procuring Entity, the Contractor shall take
responsibility for the care of any work which is outstanding on the date stated in a Taking-
Over Certificate, until this outstanding work has been completed.

If any loss or damage happens to the Works, Goods or Contractor's Documents during the
period when the Contractor is responsible for their care, from any cause not listed in Sub-
Clause 17.3 [Procuring Entity's Risks], the Contractor shall rectify the loss or damage at
the Contractor's risk and cost, so that the Works, Goods and Contractor's Documents
conform with the Contract.

The Contractor shall be liable for any loss or damage caused by any actions performed by
the Contractor after a Taking-Over Certificate has been issued. The Contractor shall also
be liable for any loss or damage which occurs after a Taking-Over Certificate has been
issued and which arose from a previous event for which the Contractor was liable.
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Procuring Entity's Risks

The risks referred to in Sub-Clause 17.4 [Consequences of Procuring Entity's Risks] below,
in so far as they directly affect the execution of the Works in Kenya, are:

a) War hostilities (whether war be declared or not),

b) rebellion, riot, commotion or disorder, terrorism, sabotage by persons other than the
Contractor's Personnel,

c) explosive materials, ionizing gradation or contamination by radio-activity, except as
may be attributable to the Contractor's use of such explosives, radiation or radio-
activity,

d) pressure waves caused by aircraft or other aerial devices traveling at sonic or
supersonic speeds,

e) use or occupation by the Procuring Entity of any part of the Permanent Works, except
as may be specified in the Contract,

f) design of any part of the Works by the Procuring Entity's Personnel or by others for
whom the Procuring Entity is responsible, and

g) any operation of the forces of nature which is Unforeseeable or against which an
experienced contractor could not reasonably have been expected to have taken
adequate preventive precautions.

Consequences of Procuring Entity's Risks

If and to the extent that any of the risks listed in Sub-Clause 17.3 above results in loss or
damage to the Works, Goods or Contractor's Documents, the Contractor shall promptly
give notice to the Architect and shall rectify this loss or damage to the extent required by
the Engineer.

If the Contractor suffers delay and/ or incurs Cost from rectifying this loss or damage, the
Contractor shall give a further notice to the Architect and shall be entitled subject to Sub-
Clause 20.1 [Contractor's Claims] to:

An extension of time for any such delay, if completion is or will be delayed, under Sub-

Clause 8.4 [Extension of Time for Completion], and

Payment of any such Cost, which shall be included in the Contract Price. In the case of
sub-paragraphs (e)and

(g) of Sub-Clause 17.3 [Procuring Entity's Risks], Accrued Costs shall be payable.

After receiving this further notice, the Architect shall proceed in accordance with Sub-
Clause 3.5 [Determinations] to agree or determine these matters.

Intellectual and Industrial Property Rights

In this Sub-Clause, “infringement” shall refer to an infringement (or alleged infringement)
of any patent, registered design, copyright, trade mark, trade name, trade secret or other
intellectual or industrial property right relating to the Works; and “claim” shall refer to a
claim (or proceedings pursuing a claim) alleging an infringement.

Whenever a Party does not give notice to the other Party of any claim within 30 days of
receiving the claim, the first Party shall be deemed to have waived any right to indemnity
under this Sub-Clause.

The Procuring Entity shall indemnify and hold the Contractor harmless against and from
any claim alleging an infringement which is or was:
a) An un avoidable result of the Contractor's compliance with the Contract, or
b) A result of any Works being used by the Procuring Entity:
i) for a purpose other than that indicated by, or reasonably to be inferred from, the
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Contract, or
ii) in conjunction with anything not supplied by the Contractor, unless such use was
disclosed to the Contractor prior to the Base Date or is stated in the Contract.

The Contractor shall indemnify and hold the Procuring Entity harmless again stand from
any other claim which arises out of or in relation to (i) the manufacture, use, sale or import
of any Goods, or (ii) any design for which the Contractor is responsible.

If a Party is entitled to be indemnified under this Sub-Clause, the indemnifying Party may
(at its cost) conduct negotiations for the settlement of the claim, and any litigation or
arbitration which may arise from it. The other Party shall, at the request and cost of the
indemnifying Party, assist in contesting the claim. This other Party (and its Personnel) shall
not make any admission which might be prejudicial to the indemnifying Party, unless the
indemnifying Party failed to take over the conduct of any negotiations, litigation or
arbitration upon being requested to do so by such other Party.

For operation and maintenance of any plan to equipment installed, the contractor shall
grant a non-exclusive and non-transferable license to the Procuring Entity under the
patent, utility models ,or other intellectual rights owned by the contractor or a third party
from whom the contract or has received the rights to grant sub-licenses and shall also
grant to the Procuring Entity a non-exclusive and non-transferable rights (without the
rights to sub-license) to use the know how and other technical information disclosed to the
contract or under the contract. Nothing contained here-in shall be construed as transferring
ownership of any patent, utility model, trademark, design, copy right, know-how or other
intellectual rights from the contractor or any other third party to the Procuring Entity.

Limitation of Liability

Neither Party shall be liable to the other Party for loss of use of any Works, loss of profit,
loss of any contractor for any in director consequential loss or damage which may be
suffered by the other Party in connection with the Contract, other than as specifically
provided in Sub-Clause 8.7 [Delay Damages]; Sub-Clause 11.2 [Cost of Remedying
Defects]; Sub-Clause 15.4 [Payment after Termination]; Sub-Clause 16.4 [Payment on
Termination]; Sub-Clause 17.1 [Indemnities]; Sub-Clause 17.4(b) [Consequences of
Procuring Entity's Risks] and Sub-Clause 17.5 [Intellectual and Industrial Property Rights].

The total liability of the Contractor to the Procuring Entity, under or in connection with the
Contract other than under Sub-Clause 4.19 [Electricity, Water and Gas], Sub-Clause 4.20
[Procuring Entity's Equipment and Free- Issue Materials], Sub-Clause 17.1 [Indemnities]
and Sub-Clause 17.5 [Intellectual and Industrial Property Rights], shall not exceed the sum
resulting from the application of a multiplier (less or greater than one) to the Accepted
Contract Amount, as stated in the Special Conditions of Contract, or (if such multiplier
or other sum is not so stated) the Accepted Contract Amount.

This Sub-Clause shall not limit liability in any case of fraud, deliberate default or reckless
misconduct by the defaulting Party.

Use of Procuring Entity's Accommodation/Facilities

The Contractor shall take full responsibility for the care of the Procuring Entity provided
accommodation and facilities, if any, as detailed in the Specification, from the respective
dates of hand-over to the Contractor until cessation of occupation (where hand-over or
cessation of occupation may take place after the date stated in the Taking-Over Certificate
for the Works).

If any loss or damage happens to any of the above items while the Contractor is responsible
for their care arising from any cause whatsoever other than those for which the Procuring
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Entity is liable, the Contractor shall, at his own cost, rectify the loss or damage to the
satisfaction of the Engineer.

INSURANCE
General Requirements for Insurances

In this Clause, “insuring Party” means, for each type of insurance, the Party responsible
for effecting and maintaining the insurance specified in the relevant Sub-Clause.

Wherever the Contractor is the insuring Party, each insurance shall be effected with
insurers and in terms approved by the Procuring Entity. These terms shall be consistent
with any terms agreed by both Parties before the date of the Letter of Acceptance. This
agreement of terms shall take precedence over the provisions of this Clause.

Wherever the Procuring Entity is the insuring Party, each insurance shall be effected with
insurers and in terms acceptable to the Contractor. These terms shall be consistent with
any terms agreed by both Parties before the date of the Letter of Acceptance. This
agreement of terms shall take precedence over the provisions of this Clause.

If a policy is required to indemnify joint insured, the cover shall apply separately to each
insured as though a separate policy had been issued for each of the joint insured. If a
policy indemnifies additional joint insured, namely in addition to the insured specified in
this Clause, (i) the Contractor shall act under the policy on behalf of these additional joint
insured except that the Procuring Entity shall act for Procuring Entity's Personnel, (ii)
additional joint insured shall not be entitled to receive payments directly from the insurer
or to have any other direct dealings with the insurer, and (iii) the insuring Party shall
require all additional joint insured to comply with the conditions stipulated in the policy.

Each policy insuring against loss or damage shall provide for payments to be made in the
currencies required to rectify the loss or damage. Payments received from insurers shall
be used for the rectification of the loss or damage.

The relevant insuring Party shall, within the respective periods stated in the Special

Conditions of Contract (calculated from the Commencement Date), submit to the other

Party:

a) t»IlEvidence that the insurances described in this Clause have been affected, and

b) copies of the policies for the insurances described in Sub-Clause 18.2 [Insurance for
Works and Contractor's Equipment] and Sub-Clause 18.3 [Insurance against Injury to
Persons and Damage to Property].

When each premium is paid, the insuring Party shall submit evidence of payment to the
other Party. Whenever evidence or policies are submitted, the insuring Party shall also give
notice to the Engineer.

Each Party shall comply with the conditions stipulated in each of the insurance policies.
The insuring Party shall keep the insurers informed of any relevant changes to the
execution of the Works and ensure that insurance is maintained in accordance with this
Clause.

Neither Party shall make any material alteration to the terms of any insurance without the
prior approval of the other Party. If an insurer makes (or at tempts to make) any alteration,
the Party first notified by the insurer shall promptly give notice to the other Party.

If the insuring Party fails to effect and keep in force any of the insurances it is required to
effect and maintain under the Contractor fails to provide satisfactory evidence and copies
of policies in accordance with this Sub- Clause, the other Party may (at its option and
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without prejudice to any other right or remedy) effect insurance for the relevant coverage
and pay the premiums due. The insuring Party shall pay the amount of these premiums to
the other Party, and the Contract Price shall be adjusted accordingly.

Nothing in this Clause limits the obligations, liabilities or responsibilities of the Contractor
or the Procuring Entity, under the other terms of the Contractor otherwise. Any amounts
not insured or not recovered from the insurers shall be borne by the Contractor and/or the
Procuring Entity.

Procuring Entity in accordance with these obligations, liabilities or responsibilities.
However, if the insuring Party fails to effect and keep in force an insurance which is
available and which it is required to effect and maintain under the Contract, and the other
Party neither approves the omission nor effects insurance for the coverage relevant to this
default, any moneys which should have been recoverable under this insurance shall be
paid by the insuring Party.

Payments by one Party to the other Party shall be subject to Sub-Clause 2.5 [Procuring
Entity's Claims] or Sub- Clause 20.1 [Contractor's Claims], as applicable.

The Contractor shall be entitled to place all insurance relating to the Contract (including,
but not limited to the insurance referred to Clause 18) with insurers from any eligible
source country.

Insurance for Works and Contractor's Equipment

The insuring Party shall insure the Works, Plant, Material sand Contractor's Documents for
not less than the full reinstatement cost including the costs of demolition, removal of debris
and professional fees and profit. This insurance shall be effective from the date by which
the evidence is to be submitted under sub-paragraph (a) of Sub-Clause 18.1 [General
Requirements for Insurances], until the date of issue of the Taking-Over Certificate for the
Works.

The insuring Party shall maintain this insurance to provide cover until the date of issue of
the Performance Certificate, for loss or damage for which the Contractor is liable arising
from a cause occurring prior to the issue of the Taking-Over Certificate, and for loss or
damage caused by the Contractor in the course of any other operations (including those
under Clause 11 [Defects Liability]).

The insuring Party shall insure the Contractor's Equipment for not less than the full
replacement value, including delivery to Site. For each item of Contractor's Equipment, the
insurance shall be effective while it is being transported to the Site and until it is no longer
required as Contractor's Equipment.

Unless otherwise stated in the Special Conditions, insurances under this Sub-Clause:
a) Shall be effected and maintained by the Contractor as insuring Party,

b) shall be in the joint names of the Parties, who shall be jointly entitled to receive
payments from the insurers, payments being held or allocated to the Party actually
bearing the costs of rectifying the loss or damage,

c¢) shall cover all loss and damage from any cause not listed in Sub-Clause 17.3 [Procuring
Entity's Risks],

d) shall also cover, to the extent specifically required in the tendering documents of the
Contract, loss or damage to a part of the Works which is attributable to the use or
occupation by the Procuring Entity of another part of the Works, and loss or damage
from the risks listed in sub-paragraphs (c), (g) and (h)of Sub-Clause 17.3 [Procuring
Entity's Risks], excluding (in each case) risks which are not insurable at commercially
reasonable terms, with deductibles per occurrence of not more than the amount stated
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in the Special Conditions of Contract (if an amount is not so stated, this sub-
paragraph (d) shall not apply), and
e) may however exclude loss of, damage to, and reinstatement of:

i) a part of the Works which is in a defective condition due to a defect in its design,
materials or workmanship (but cover shall include any other parts which are lost
or damaged as a direct result of this defective condition and not as described in
sub-paragraph (ii) below),

ii) apart of the Works which is lost or damaged in order to reinstate any other part
of the Works if this other part is in a defective condition due to a defect in its
design, materials or workmanship,

iii) apart of the Works which has been taken over by the Procuring Entity, except to
the extent that the Contractor is liable for the loss or damage, and

iv) Goods while they are not in Kenya, subject to Sub-Clause 14.5 [Plant and
Materials intended for the Works].

If, more than one year after the Base Date, the cover described in sub-paragraph (d) above
ceases to be available at commercially reasonable terms, the Contractor shall (as insuring
Party) give notice to the Procuring Entity, with supporting particulars. The Procuring Entity
shall then (i) be entitled subject to Sub-Clause 2.5 [Procuring Entity's Claims] to payment
of an amount equivalent to such commercially reasonable terms as the Contractor should
have expected to have paid for such cover, and (ii) be deemed, unless he obtains the cover
at commercially reasonable terms, to have approved the omission under Sub-Clause 18.1
[General Requirements for Insurances].

Insurance against Injury to Persons and Damage to Property

The insuring Party shall insure against each Party's liability for any loss, damage, death or
bodily injury which may occur to any physical property (except things insured under Sub-
Clause 18.2 [Insurance for Works and Contractor's Equipment]) or to any person (except
persons insured under Sub-Clause 18.4 [Insurance for Contractor's Personnel]), which may
arise out of the Contractor's performance of the Contract and occurring before the issue
of the Performance Certificate.

This insurance shall be for a limit per occurrence of not less than the amount stated in the
Special Conditions of Contract, with no limit on the number of occurrences. If an
amount is not stated in the Special Conditions of Contract, this Sub-Clause shall not

apply.

Unless otherwise stated in the Special Conditions, the insurances specified in this Sub-
Clause:

a) Shall be effected and maintained by the Contractor as insuring Party,
b) shall be in the joint names of the Parties,

c) shall be extended to cover liability for all loss and damage to the Procuring Entity's
property (except things insured under Sub-Clause 18.2) arising out of the Contractor's
performance of the Contract, and

d) may however exclude liability to the extent that it arises from:

i) the Procuring Entity's right to have the Permanent Works executed on, over,
under, in or

ii) through any land, and to occupy this land for the Permanent Works,

iii) damage which is an unavoidable result of the Contractor's obligations to execute
the

iv) Works and remedy any defects, and

v) a cause listed in Sub-Clause 17.3 [Procuring Entity's Risks], except to the extent
that cover is available at commercially reasonable terms.
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Insurance for Contractor's Personnel

The Contractor shall effect and maintain insurance against liability for claims, damages,
losses and expenses (including legal fees and expenses) arising from injury, sickness,
disease or death of any person employed by the Contractor or any other of the Contractor's
Personnel.

The insurance shall cover the Procuring Entity and the Architect against liability for claims,
damages, losses and expenses (including legal fees and expenses) arising from injury,
sickness, disease or death of any person employed by the Contractor or any other of the
Contractor's Personnel, except that this insurance may exclude losses and claims to the
extent that they arise from any act or neglect of the Procuring Entity or of the Procuring
Entity's Personnel.

The insurance shall be maintained in full force and effect during the whole time that these
personnel are assisting in the execution of the Works. For a Subcontractor's employees,
the insurance may be effected by the Subcontractor, but the Contractor shall be
responsible for compliance with this Clause.

FORCE MAJEURE
Definition of Force Majeure

In this Clause, “Force Majeure” means an exceptional event or circumstance:
a) Which is beyond a Party's control,

b) Which such Party could not reasonably have provided against before entering into the
Contract,

¢) which, having arisen, such Party could not reasonably have avoided or overcome, and
d) which is not substantially attributable to the other Party.

Force Majeure may include, but is not limited to, exceptional events or circumstances of

the kind listed below, so long as conditions (a) to (d) above are satisfied:

a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies,

b) rebellion, terrorism, sabotage by persons other than the Contractor's Personnel,
revolution, insurrection, military or usurped power, or civil war,

c) riot, commotion, disorder, strike or lockout by persons other than the Contractor's
Personnel,

d) munitions of war, explosive materials, ionizing radiation or contamination by radio-
activity, except as may be attribute able to the Contractor's use of such munitions,
explosives, radiation or radio-activity, and

e) natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity.

Notice of Force Majeure

If a Party is or will be prevented from performing its substantial obligations under the
Contract by Force Majeure, then it shall give notice to the other Party of the event or
circumstances constituting the Force Majeure and shall specify the obligations, the
performance of which is or will be prevented. The notice shall be given within 14 days after
the Party became aware, or should have become aware, of the relevant event or
circumstance constituting Force Majeure.

The Party shall, having given notice, be excused performance of its obligations for so long
as such Force Majeure prevents it from performing them.

Notwithstanding any other provision of this Clause, Force Majeure shall not apply to
obligations of either Party to make payments to the other Party under the Contract.
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Duty to Minimize Delay

Each Party shall at all times use all reasonable endeavors to minimize any delay in the
performance of the Contract as a result of Force Majeure. A Party shall give notice to the
other Party when it ceases to be affected by the Force Majeure.

Consequences of Force Majeure

If the Contractor is prevented from performing his substantial obligations under the
Contract by Force Majeure of which notice has been given under Sub-Clause 19.2 [Notice
of Force Majeure], and suffers delay and/ or incurs Cost by reason of such Force Majeure,
the Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-
Clause 8.4 [Extension of Time for Completion], and

b) if the event or circumstance is of the kind described in sub-paragraphs (i) to (iv) of
Sub-Clause 19.1 [Definition of Force Majeure] and, in sub-paragraphs (ii) to (iv),
occurs in Kenya, payment of any such Cost, including the costs of rectifying or
replacing the Works and/or Goods damaged or destroyed by Force Majeure, to the
extent they are not indemnified through the insurance policy referred to in Sub-
Clause18.2 [Insurance for Works and Contractor's Equipment].

After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.

Force Majeure Affecting Subcontractor

If any Subcontractor is entitled under any contract or agreement relating to the Works to
relief from force majeure on terms additional to or broader than those specified in this
Clause, such additional or broader force majeure events or circumstances shall not excuse
the Contractor's non-performance or entitle him to relief under this Clause.

Optional Termination, Payment and Release

If the execution of substantially all the Works in progress is prevented for a continuous
period of 84 days by reason of Force Majeure of which notice has been given under Sub-
Clause 19.2 [Notice of Force Majeure], or for multiple periods which total more than 140
days due to the same notified Force Majeure, then either Party may give to the other Party
a notice of termination of the Contract. In this event, the termination shall take effect 7
days after the notice is given, and the Contractor shall proceed in accordance with Sub-
Clause 16.3 [Cessation of Work and Removal of Contractor's Equipment].

Upon such termination, the Architect shall determine the value of the work done and issue
a Payment Certificate which shall include:

a) theamountspayableforanyworkcarriedoutforwhichapriceisstatedintheContract;

b) the Cost of Plant and Materials ordered for the Works which have been delivered to
the Contractor, or of which the Contractor is liable to accept delivery: this Plant and
Materials shall become the property of (and be at the risk of) the Procuring Entity
when paid for by the Procuring Entity, and the Contractor shall place the same at the
Procuring Entity's disposal;

c) other Cost or liabilities which in the circumstances were reasonably and necessarily
incurred by the Contractor in the expectation of completing the Works;

d) the Cost of removal of Temporary Works and Contractor's Equipment from the Site
and the return of these items to the Contractor's works in his country (or to any other
destination at no greater cost); and

e) the Cost of repatriation of the Contractor's staff and lab or employed wholly in
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connection with the Works at the date of termination.
19.7 Release from Performance

Notwithstanding any other provision of this Clause, if any event or circumstance outside

the control of the Parties (including, but not limited to, Force Majeure) arises which makes

it impossible or unlawful for either or both Parties to fulfil its or their contractual obligations

or which, under the law governing the Contract, entitles the Parties to be released from

further performance of the Contract, then upon notice by either Party to the other Party of

such event or circumstance:

a) The Parties shall be discharged from further performance, without prejudice to the
rights of either Party in respect of any previous breach of the Contract, and

b) The sum payable by the Procuring Entity to the Contractor shall be the same as would
have been payable under Sub-Clause 19.6 [Optional Termination, Payment and
Release] if the Contract had been terminated under Sub-Clause 19.6.
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SETTLEMENT OF CLAIMS AND DISPUTES
Contractor's Claims

If the Contractor considers itself to be entitled to any extension of the Time for Completion
and/or any additional payment, under any Clause of these Conditions or otherwise in
connection with the Contract, the Contractor shall give Notice to the Engineer,_describing
the event or circumstance giving rise to the claim. The notice shall be given as soon as
practicable, and not later than 30 days after the Contractor became aware, or should have
become aware, of the event or circumstance.

If the Contractor fails to give notice of a claim within such period of 30 days, the Time for
Completion shall not be extended, the Contractor shall not be entitled to additional
payment, and the Procuring Entity shall be discharged from all liability in connection with
the claim. Otherwise, the following provisions of this Sub-Clause shall apply.

The Contractor shall also submit any other notices which are required by the Contract, and
supporting particulars for the claim, all as relevant to such event or circumstance.

The Contractor shall keep such contemporary records as may be necessary to substantiate
any claim, either on the Site or at another location acceptable to the Engineer. Without
admitting the Procuring Entity's liability, the Architect may, after receiving any notice under
this Sub-Clause, monitor the record-keeping and/ or instruct the Contractor to keep further
contemporary records. The Contractor shall permit the Architect to inspect all these records
and shall (if instructed) submit copies to the Engineer.

Within 42days after the Contractor became aware (or should have become aware) of the
event or circumstance giving rise to the claim, or within such other period as may be
proposed by the Contractor and approved by the Engineer, the Contractor shall send to
the Architect fully detailed claim which includes full supporting particulars of the basis of
the claim and of the extension of time and/ or additional payment claimed. If the event or
circumstance giving rise to the claim has a continuing effect:

a) This fully detailed claim shall be considered as interim;

b) The Contractor shall send further interim claims at monthly intervals, giving the
accumulated delay and/ or amount claimed, and such further particulars as the
Architect may reasonably require; and

¢) The Contractor shall send a final claim within 30 days after the end of the effects
resulting from the event or circumstance, or within such other period as may be
proposed by the Contractor and approved by the Engineer.

Within 42 days after receiving a Notice of a claim or any further particulars supporting a
previous claim, or within such other period as may be proposed by the Architect and
approved by the Contractor, the Architect shall respond with approval, or with disapproval
and detailed comments. He may also request any necessary further particulars but shall
nevertheless give his response on the principles of the claim within the above defined time
period.

Within the above defined period of 42 days, the Architect shall proceed in accordance with
Sub-Clause 3.5 [Determinations] to agree or determine (i) the extension (if any) of the
Time for Completion (before or after its expiry) in accordance with Sub-Clause 8.4
[Extension of Time for Completion], and/or (ii) the additional payment (if any) to which
the Contractor is entitled under the Contract.

Each Payment Certificate shall include such additional payment for any claim as has been
reasonably substantiated as due under the relevant provision of the Contract. Unless and
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until the particulars supplied are sufficient to substantiate the whole of the claim, the
Contractor shall only be entitled to payment for such part of the claim as he has been able
to substantiate.

If the Architect does not respond within the time frame defined in this Clause, either Party
may consider that the claim is rejected by the Architect and any of the Parties may refer
the dispute for amicable settlement in accordance with Clause 20.3.

The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which
may apply to a claim. If the Contractor fails to comply with this or another Sub-Clause in
relation to any claim, any extension of time and/ or additional payment shall take account
of the extent (if any) to which the failure has prevented or prejudiced proper investigation
of the claim, unless the claim is excluded under the second paragraph of this Sub-Clause
20.3.

Procuring Entity's Claims

If the Procuring Entity considers itself to be entitled to any payment under any Clause of
these Conditions or otherwise in connection with the Contract, and/or to any extension of
the Defects Notification Period, the Procuring Entity or the Architect shall give notice and
particulars to the Contractor. However, notice is not required for payments due under Sub-
Clause 4.19 [Electricity, Water and Gas], under Sub-Clause 4.20 [Procuring Entity's
Equipment and Free-Issue Materials], or for other services requested by the Contractor.

The notice shall be given as soon as practicable and no longer than 30 days after the
Procuring Entity became aware, or should have become aware, of the event or
circumstances giving rise to the claim. A notice relating to any extension of the Defects
Notification Period shall be given before the expiry of such period.

The particulars shall specify the Clause or other basis of the claim and shall include
substantiation of the amount and/or extension to which the Procuring Entity considers
itself to be entitled in connection with the Contract. The Architect shall then proceed in
accordance with Sub-Clause 3.5 [Determinations] to agree or determine (i) the amount (if
any) which the Procuring Entity is entitled to be paid by the Contractor, and/ or (ii) the
extension (if any) of the Defects Notification Period in accordance with Sub-Clause 11.3
[Extension of Defects Notification Period].

This amount may be included as a deduction in the Contract Price and Payment Certificates.
The Procuring Entity shall only be entitled to set off against or make any deduction from
an amount certified in a Payment Certificate, or to otherwise claim against the Contractor,
in accordance with this Sub-Clause.

Amicable Settlement

Where a notice of a claim has been given, both Parties shall attempt to settle the dispute
amicably before the commencement of arbitration. However, unless both Parties agree
otherwise, the Party giving a notice of a claim in accordance with Sub-Clause 20.1 above
should move to commence arbitration after 60 days from the day on which a notice of a
claim was given, even if no attempt at an amicable settlement has been made.

Matters that may be referred to arbitration

Notwithstanding anything stated herein the following matters may be referred to

arbitration before the practical completion of the Works or abandonment of the Works or

termination of the Contract by either party:

a) Whether or not the issue of an instruction by the Architect is empowered by these
Conditions.
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b) Whether or not a certificate has been improperly withheld or is not in accordance with
these Conditions.

¢) Any dispute arising in respect risks arising from matters referred to in Clause 17.3 and
Clause 19.

e) All other matters shall only be referred to arbitration after the completion or alleged
completion of the Works or termination or alleged termination of the Contract, unless
the Procuring Entity and the Contractor agree otherwise in writing.

Arbitration

Any claim or dispute between the Parties arising out of or in connection with the Contract
not settled amicably in accordance with Sub-Clause 20.3 shall be finally settled by
arbitration.

No arbitration proceedings shall be commenced on any claim or dispute where notice of a
claim or dispute has not been given by the applying party within ninety days of the
occurrence or discovery of the matter or issue giving rise to the dispute.

Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or
dispute shall not commence unless an attempt has in the first instance been made by the
parties to settle such claim or dispute amicably with or without the assistance of third
parties. Proof of such attempt shall be required.

The Arbitrator shall, without prejudice to the generality of his powers, have powers to
direct such measurements, computations, tests or valuations as may in his opinion be
desirable in order to determine the rights of the parties and assess and a ward any sums
which ought to have been the subject of or included in any certificate.

The Arbitrator shall, without prejudice to the generality of his powers, have powers to open
up, review and revise any certificate, opinion, decision, requirement or notice and to
determine all matters in dispute which shall be submitted to him in the same manner as if
no such certificate, opinion, decision require mentor notice had been given.

The arbitrators shall have full power to open up, review and revise any certificate,
determination, instruction, opinion or valuation of the Engineer, relevant to the dispute.
Nothing shall disqualify representatives of the Parties and the Architect from being called
as a witness and giving evidence before the arbitrators on any matter whatsoever relevant
to the dispute.

Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or
to the reasons for dissatisfaction given in its Notice of Dissatisfaction.

Arbitration may be commenced prior to or after completion of the Works. The obligations
of the Parties, and the Architect shall not be altered by reason of any arbitration being
conducted during the progress of the Works.

The terms of their muneration of each or all the members of Arbitration shall be mutually
agreed upon by the Parties when agreeing the terms of appointment. Each Party shall be
responsible for paying one-half of this remuneration.

Arbitration with National Contractors

If the Contract is with national contractors, arbitration proceedings will be conducted in
accordance with the Arbitration Laws of Kenya. In case of any claim or dispute, such claim
or dispute shall be notified in writing by either party to the other with a request to submit
it to arbitration and to concur in the appointment of an Arbitrator within thirty days of the
notice. The dispute shall be referred to the arbitration and final decision of a person to be
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agreed between the parties. Failing agreement to concur in the appointment of an
Arbitrator, the Arbitrator shall be appointed, on the request of the applying party, by the

Chairman or Vice Chairman of any of the following professional institutions;
i)  Architectural Association of Kenya

i) Institute of Quantity Surveyors of Kenya

iii) Association of Consulting Engineers of Kenya

iv) Chartered Institute of Arbitrators (Kenya Branch)

v) Institution of Engineers of Kenya

The institution written to first by the aggrieved party shall take precedence over all other
institutions.

Arbitration with Foreign Contractors

Arbitration with foreign contractors shall be conducted in accordance with the arbitration
rules of the United Nations Commission on International Trade Law (UNCITRAL); or with
proceedings administered by the International Chamber of Commerce (ICC) and conducted
under the ICC Rules of Arbitration; by one or more arbitrators appointed in accordance
with said arbitration rules.

The place of arbitration shall be a location specified in the SCC; and the arbitration shall
be conducted in the language for communications defined in Sub-Clausel.4 [Law and
Language].

Alternative Arbitration Proceedings

Alternatively, the Parties may refer the matter to the Nairobi Centre for International
Arbitration (NCIA) which offers a neutral venue for the conduct of national and
international arbitration with commitment to providing institutional support to the arbitral
process.

Failure to Comply with Arbitrator's Decision
The award of such Arbitrator shall be final and binding up on the parties.
In the event that a Party fails to comply with a final and binding Arbitrator's decision, then

the other Party may, without prejudice to any other rights it may have, refer the matter to
a competent court of law.

20.10Contract operations to continue

Notwithstanding any reference to arbitration herein,

111  the parties shall continue to perform their respective obligations under the Contract
unless they otherwise agree; and

112  the Procuring Entity shall pay the Contractor any monies due the Contractor.
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Section IX - Special Conditions of Contract

The following Special Conditions shall supplement the GCC. Whenever there is a conflict, the provisions here in shall prevail over those in

the GCC.
Conditions Sub- Data
Clause
Part A - Contract Data
Procuring Entity’s name and | Heading COUNTY GOVERNMENT OF MIGORI
address DEPARTMENT OF MEDICAL SERVICES
P.O BOX 195-40400 SUNA-MIGORI
Name and Reference No. of | Heading PROPOSED CONSTRUCTION OF MODERN OPD
the Contract and 1.1 BLOCK AT MACALDER SCH
TENDER NO: CGM/MS/104/2024-2025
Engineers Name and address | Heading
and 3.1.1
Contractor’s Representative’s | 4.3.1
name
Key Personnel names 16.9.1
Time for Completion 1.1. 180 days
Defects Notification Period 1.1 180 days
Sections 1.1
Electronic transmission 1.3 N/A
systems
Time for the Parties entering | 1.6 Within 14 days
into a Contract Agreement
Commencement Date 8.1.1
Time for access to the Site 2.1.1 No later than the Commencement Date, and not later
than days after Commencement Date
Architect Duties and 3.1.6 (b) Variations resulting in an increase of the Accepted
Authority (i) Contract Amount in excess of 10% shall require approval
of the Procuring Entity.
Performance Security 4.2.1 The performance security will be in the form of a
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Conditions Sub- Data
Clause
performance bond in the amount(s) of 10 percent of
the Accepted Contract Amount and in the same
currency(ies) of the Accepted Contract Amount.
Normal working hours 6.5 8.00am to 5.00pm
Delay damages for the 8.7 & 10 % of the Contract Price per day.
Works 14.15(b) If Sections are to be used, refer to Table: Summary of
Sections below
Maximum amount of delay 8.7.1 5% of the final Contract Price.
damages
Provisional Sums 13.6. [If there are Provisional Sums, insert a percentage for
(b)(ii) adjustment of Provisional Sums] 50%
Adjustments for Changes in | 13.9 Period “n” applicable to the adjustment multiplier *Pn":
Cost [Insert the period if different from one (1) month;
if period "n” is one (1) month, insert "not applicable”]
Total advance payment 14.2.1 20% Percentage of the Accepted Contract Amount
payable in the currencies and proportions in which the
Accepted Contract Amount is payable
Repayment amortization rate | 14.2.5 (b) N/A
of advance payment
Percentage of Retention 14.3.2 () 10%
Limit of Retention Money 14.3.2 (¢) 5% of the Accepted Contract Amount
Plant and Materials If Sub-Clause 14.5 applies:
14.5.3(b) Plant and Materials for payment Free on Board
(i)
14.5.3(c)( Plant and Materials for payment when delivered to the
i) Site
Minimum Amount of Interim | 14.6.2 25 % of the Accepted Contract Amount.
Payment Certificates
Publishing source of 14.8 Specify 5% rate per month of delayed payment.

commercial interest rates for
financial charges in case of
delayed payment
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Conditions Sub- Data
Clause
Maximum total liability of the | 17.6.2 The product of greater than one times the Accepted
Contractor to the Procuring Contract Amount,
Entity
Periods for submission of 18.1.6
insurance:
a. evidence of insurance. 15 days
b. relevant policies 15 days
Maximum amount of 18.2.4 (d) [Insert maximum amount of deductibles]
deductibles for insurance of
the Procuring Entity's risks
Minimum amount of third- 18.3.2 [Insert amount of third-party insurance]
party insurance
The place of arbitration 20.7.2 Insert city and Country
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SECTION X - CONTRACT FORMS
FORM No. 1 - NOTIFICATION OF INTENTION TO AWARD

FORM NO. 2 — REQUEST FOR REVIEW

FORM No. 3-LETTEROF AWARD

FORM No. 4 - CONTRACT AGREEMENT

FORM No. 5 - PERFORMANCE SECURITY [Option 1 - Unconditional Demand Bank Guarantee]
FORM No. 6- PERFORMANCE SECURITY [Option 2— Performance Bond]

FORM No. 7 - ADVANCE PAYMENT SECURITY

FORM No. 8 - RETENTION MONEY SECURITY

198



FORM No. 1: NOTIFICATION OF INTENTION TO AWARD

This Notification of Intention to Award shall be sent to each Tenderer that submitted a
Tender. Send this Notification to the Tenderer's Authorized Representative named in the Tender
Information Form onthe format below.

FORMAT

1 For the attention of Tenderer's Authorized Representative
)  Name:

ii) Address:

iii) Telephone:

iv) Email Address:

2 Date of transmission: [email] on
[date] (local time)

This Notification is sent by:

(Name) (designation)
3 Notification of Intention to Award

I) Employer:

ii) Eroject:

iii) Contract title:

iv) Country:

V) T No:

This Notification of Intention to Award (Notification) notifies you of our decision to award the
above contract. The transmission of this Notification begins the Standstill Period. During the
Standstill Period, you may:

4. Request a debriefing in relation to the evaluation of your tender

Submit a Procurement-related Complaint in relation to the decision to award the
contract.
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a) The successful tenderer

i) Name of successful Tender:

ii) Address of the successful Tender:

iii) Contract price of the successful Tender Kenya Shillings:

(in

words)

b) Other Tenderers

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated
include the evaluated price as well as the Tender price as read out. For Tenders not
evaluated, give onemain reason the Tender was unsuccessful.

S/No. Name of Tender Tender Priceas|Tender’s evaluated(One Reason Why Not Evaluated
. read out price (Note a)

2

3

4

5

(Note) State NE if not evaluated

5 How to request a debriefing

a) DEADLINE: The deadline to request a debriefing expires at midnight on 30" November,
2021 (/ocal time).

b) You may request a debriefing in relation to the results of the evaluation of your
Tender. If you decide to request a debriefing your written request must be made
within three (5) Business Days of receipt of this Notification of Intention to Award.

c) Provide the contract name, reference number, name of the Tenderer, contact details;
andaddress the request for debriefing as follows:

1) Attention:

i. Title/position:

ii. Agency/Employer:

iii. Email address:
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d) If your request for a debriefing is received within the 3 Days deadline, we will provide the
debriefing within five (3) Business Days of receipt of your request. If we are unable to
provide the debriefing within this period, the Standstill Period shall be extended by five (3)
Days after the date that the debriefing is provided. If this happens, we will notify you and
confirm the date that the extended Standstill Period will end.

e) The debriefing may be in writing, by phone, video conference call or in person. We shall
promptly advise you in writing how the debriefing will take place and confirm the date and
time.

f)  If the deadline to request a debriefing has expired, you may still request a debriefing. In
this case, we will provide the debriefing as soon as practicable, and normally no later than
fifteen (15) Days from the date of publication of the Contract Award Notice.

6. How to make a complaint

a) Period: Procurement-related Complaint challenging the decision to award shall be
submitted by midnight, [insert date] (local time).

b) Provide the contract name, reference number, name of the Tenderer, contact details; and
address the Procurement-related Complaint as follows:

1) Attention:

i Title/position:

—

Agency/Employer:

Email address:

c) At this point in the procurement process, you may submit a Procurement-related Complaint
challenging the decision to award the contract. You do not need to have requested, or
received, a debriefing before making this complaint. Your complaint must be submitted
within the Standstill Period and received by us before the Standstill Period ends.

d) Further information: For more information refer to the Public Procurement and Disposals
Act 2015 and its Regulations available from the Website www.ppra.go.ke or email
complaints@ppra.go.ke.

You should read these documents before preparing and submitting your complaint.

a) There are four essential requirements:

i.  You must be an ‘interested party’. In this case, that means a Tenderer who submitted
a Tenderin this tendering process, and is the recipient of a Notification of Intention
to Award.

i. The complaint can only challenge the decision to award the contract.
ii.  You must submit the complaint within the period stated above.
iv.  You must include, in your complaint, all of the information required to support your
complaint.
7. Standstill Period
i) DEADLINE: The Standstill Period is due to end at midnight on
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(local time).

ii) The Standstill Period lasts FOURTEEN (14) Days after the date of transmission of
this Notificationof Intention to Award.

iii) The Standstill Period may be extended as stated in paragraph Section 5 (d)
above.

If you have any questions regarding this Notification please do not hesitate to contact us.
On behalf of the Employer:

Signature:

Name:

Title:
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FORM NO. 2- REQUEST FOR REVIEW
FORM FOR REVIEW (r203(1))

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD

APPLICATION NO OF
20
BETWEEN
APPLICANT
AND
RESPONDENT

(Procuring Entity)

Request for review of the decision of the

(Name of the Procuring
Entity of dated the day of 20 in the matter of
Tender No of 20

for

(Tender description).

REQUEST FOR REVIEW

I/We , the above named Applicant(s), of
address: Physical address P.
0. Box
No Tel. No Email ,
hereby request the Public Procurement Administrative Review Board to review the whole/part of
the above mentioned decision on the following grounds, namely:

1.

2.

By this memorandum, the Applicant requests the Board for an order/orders that:

1.
2.
SIGNED Dated on day of

/20

FOR OFFICIAL USE ONLY Lodged with the Secretary Public Procurement Administrative Review
Board on day of 20

SIGNED

Board Secretary
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FORM NO 3: LETTER OF AWARD

[Use letter head paper of the Procuring Entity]

Date:

To:

Subject:

Notification of Award Contract No.

This is to notify you that your Tender dated for
execution of the
- 974 the Accepted Contract Amount
of [insert amount in

numbers and words and nameof currency], as corrected and modified in accordance
with the Instructions to tenderers is hereby accepted by our Agency.

You are requested to furnish the Performance Security within 30 days in accordance with
the Conditionsof Contract, using for that purpose the of the Performance Security Form
included in Section X, Contract Forms, of the Tendering document.

Authorized Signature:

Name:

Attachment: Contract Agreement
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FORM NO 4: CONTRACT AGREEMENT

THIS AGREEMENT made the day of / 20
between

of

(hereinafter “the Procuring
Entity”), of the one part, and

of

(hereinafter “the Contractor”), of the

other part:

WHEREAS the Procuring Entity desires that the Works known

as

should be executed by the Contractor, and has accepted a Tender by the Contractor for the
execution and completion of these Works and the remedying of any defects there in,

The Procuring Entity and the Contractor agree as follows:

1

In this Agreement words and expressions shall have the same meanings as are
respectively assigned to them in the Contract documents referred to.

The following documents shall be deemed to form and be read and construed as part of
this Agreement. This Agreement shall prevail over all other Contract documents.

a)  The Notification of Award

b)  the Form of Tender

¢c) the addenda Nos (if any)

d) the Special Conditions of Contract

e) the General Conditions of Contract;

f)  the Specifications

g) the Drawings, and

h)  the completed Schedules and any other documents forming part of the contract.

In consideration of the payments to be made by the Procuring Entity to the Contractor as
specified in this Agreement, the Contractor here by covenants with the Procuring Entity
to execute the Works and to remedy defects therein in conformity in all respects with the
provisions of the Contract.

The Procuring Entity here by covenants to pay the Contractor in consideration of the
execution and completion of the Works and the remedying of defects there in, the
Contract Price or such other sum as may become payable under the provisions of the
Contract at the times and in the manner prescribed by the Contract.

INWITNESS where of the parties here to have caused this Agreement to be executed in
accordance with the Laws of Kenya on the day, month and year specified above.

Signed and sealed by (for the Procuring

Entity)
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Signed and sealed by (for the

Contractor).
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FORM NO. 5 - PERFORMANCE SECURITY

[Option 1 - Unconditional Demand Bank Guarantee]

[Guarantor letterhead]
Beneficiary:
Date:
Guarantor:
1 We have been informed that
(hereinafter
called "the Contractor") has entered into Contract No.
dated
with (name of Procuring Entity)
(the Procuring Entity as the
Beneficiary), for the execution of (hereinafter called "the
Contract").

2 Furthermore, we understand that, according to the conditions of the Contract, a
performance guarantee is required.

3 At the request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the
Beneficiary any sum or sums not exceeding in total an amount of

(in W0/‘d5),1 such sum being payable in the
types and proportions of currencies in which the Contract Price is payable, upon receipt by us
of the Beneficiary's complying demand supported by the Beneficiary's statement, whether in
the demand itself or in a separate signed document accompanying or identifying the demand,
stating that the Applicant is in breach of its obligation(s) under the Contract, without the
Beneficiary needing to prove or to show grounds for your demand or the sum specified
therein.

4. This guarantee shall expire, no later than the Day of
,20 , and any demand for payment under it must be received by
us at the office indicated above on or before that date.

5 The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed
six months, in response to the Beneficiary's written request for such extension, such request
to be presented to the Guarantor before the expiry of the guarantee.”

Name Signature Seal/Stamp
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FORM No. 6- PERFORMANCE SECURITY [Option 2— Performance Bond]

[Guarantor letterhead or SWIFT identifier code]

Beneficiary:

Date:
PERFORMANCE BOND No:

Guarantor:

1 By this Bond as Principal (hereinafter called “the
Contractor”) and as Surety (hereinafter called “the Surety”),are
held and firmly bound unto

as Obligee (hereinafter
called “the Procuring Entity”) in the amount of____for the payment of which sum well and
truly to be made in the types and proportions of currencies in which the Contract Price is
payable, the Contractor and the Surety bind themselves, their heirs, executors, administrators,
successors and assigns, jointly and severally, firmly by these presents.

WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated
the day of ,20 , for in
accordance with the documents, plans, specifications, and amendments there to, which to the
extent here in provided for, are by reference made part here of and are here in after referred
to as the Contract.

NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly
and faithfully perform the said Contract (including any amendments thereto), then this
obligation shall be null and void; otherwise, it shall remain in full force and effect. Whenever
the Contractor shall be, and declared by the Procuring Entity to be, in default under the
Contract, the Procuring Entity having performed the Procuring Entity's obligations there under,
the Surety may promptly remedy the default, or shall promptly:

a) Complete the Contract in accordance with its terms and conditions; or

b) Obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity
for completing the Contract in accordance with its terms and conditions, and upon
determination by the Procuring Entity and the Surety of the lowest responsive Tenderers,
arrange for a Contract between such Tenderer, and Procuring Entity and make available as
work progresses (even though there should be a default or a succession of defaults under
the Contract or Contracts of completion arranged under this paragraph) sufficient funds to
pay the cost of completion less the Balance of the Contract Price; but not exceeding,
including other costs and damages for which the Surety may be liable hereunder, the
amount set forth in the first paragraph hereof. The term “Balance of the Contract Price,”
as used in this paragraph, shall mean the total amount payable by Procuring Entity to
Contractor under the Contract, less the amount properly paid by Procuring Entity to
Contractor; or

c) Pay the Procuring Entity the amount required by Procuring Entity to complete the Contract
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in accordance with its terms and conditions up to a total not exceeding the amount of this
Bond.

4. The Surety shall not be liable for a greater sum than the specified penalty of this Bond.

5. Any suit under this Bond must be instituted before the expiration of one year from the date of
the issuing of the Taking-Over Certificate. No right of action shall accrue on this Bond to or for
the use of any person or corporation other than the Procuring Entity named here in or the
heirs, executors, administrators, successors, and assigns of the Procuring Entity.

6. In testimony whereof, the Contractor has here unto set his hand and affixed his seal, and the
Surety has caused these presents to be sealed with his corporate seal duly at tested by the

signature of his legal representative, this day of

20

SIGNED by on behalf

of

By in the capacity of

In the presence of

SIGNED by on behalf of

By in the capacity of

In the presence of
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FORM NO. 7 - ADVANCE PAYMENT SECURITY

[Demand Bank Guarantee]
[Guarantor letterhead]

Beneficiary:

Date:
ADVANCE PAYMENT GUARANTEE No:

Guarantor:
1. We have been informed that (hereinafter called
“the Contractor”) has entered into Contract No. dated

with the Beneficiary, for the execution of
(hereinafter called" the Contract").

2. Furthermore, we understand that, according to the conditions of the Contract, an advance
payment in the sum (in words)
is to be made against an advance

payment guarantee.

3. At the request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the
Beneficiary any sum or sums not exceeding in total an amount of
(/n words) upon receipt
by us of the Beneficiary's complying demand supported by the Beneficiary's statement, whether
in the demand itself or in a separate signed document accompanying or identifying the demand,
stating either that the Applicant:

a) Has used the advance payment for purposes other than the costs of mobilization in
respect of the Works; or

b) Has failed to repay the advance payment in accordance with the Contract conditions,
specifying the amount which the Applicant has failed to repay.

4. A demand under this guarantee may be presented as from the presentation to the Guarantor
of a certificate from the Beneficiary's bank stating that the advance payment referred to above
has been credited to the Contractor on its account number at

5. The maximum amount of this guarantee shall be progressively reduced by the amount of the
advance payment repaid by the Contractor as specified in copies of interim statements or
payment certificates which shall be presented to us. This guarantee shall expire, at the latest,
upon our receipt of a copy of the interim payment certificate indicating that ninety (90) percent
of the Accepted Contract Amount, less provisional sums, has been certified for payment, or on
the day of 20 whichever is earlier. Consequently, any
demand for payment under this guarantee must be received by us at this office on or before
that date.

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed six
months, in response to the Beneficiary's written request for such extension, such request to be
presented to the Guarantor before the expiry of the guarantee.
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Name Signature Seal/Stamp
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FORM NO. 8 — RETENTION MONEY SECURITY

[Demand Bank Guarantee]

[Guarantor letterhead]
Beneficiary:

Date:
Advance payment guarantee no:

Guarantor:

1 We have been informed that
(hereinafter  called "the  Contractor") has entered into Contract No.
dated with the Beneficiary, for

the execution of
(hereinafter called "the Contract").

2. Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary
retains moneys up to the limit set forth in the Contract (“the Retention Money”), and that when
the Taking-Over Certificate has been issued under the Contract and the first half of the
Retention Money has been certified for payment, and payment of /insert the second half of the
Retention Money] is to be made against a Retention Money guarantee.

3. At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the

Beneficiary any sum or sums not exceeding in total an amount of
(amount in
words upon
receipt by us of the Beneficiary's complying demands supported by the Beneficiary's statement,
whether in the demand itself or in a separate signed document accompanying or identifying
the demand, stating that the Contractor is in breach of its obligation(s) under the Contract,
without your needing to prove or showgrounds for your demand or the sum specified there in.

4. A demand under this guarantee may be presented as from the presentation to the Guarantor
of a certificate from the Beneficiary's bank stating that the second half of the Retention Money
as referred to above has been credited to the Contractor on its account number

at

5. This guarantee shall expire no later than the Day of 20 , and any
demand for payment under it must be received by us at the office indicated above on or before
that date.

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed six
months in response to the Beneficiary's written request for such extension, such request to be
presented to the Guarantor before the expiry of the guarantee.

Name Signature Seal/Stamp
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FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer. In case of
joint venture, the tenderer must submit a separate Form for each member. The beneficial ownership information
to be submitted in this Form shall be current as of the date of its submission.

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately owns or
controls the Tenderer by meeting one or more of the following conditions:

» Directly or indirectly holding 25% or more of the shares.

+ Directly or in directly holding 25% or more of the voting rights.

» Directly or indirectly having the right to appoint a majority of the board of directors or equivalent
governing body of the Tenderer.

Tender Reference No:

Name of the Assignment:

to:
In response to your notification of award dated to
furnish additional information on beneficial ownership:

I) We here by provide the following beneficial ownership information.

Details of beneficial ownership

Identity of Directly or Directly or Directly or indirectly
Beneficial indirectly indirectly having the right to appoint
Owner holding 25% | holding 25 % a majority of the board of
or more of or more of the | the directors or an
the shares Voting Rights equivalent governing body
(Yes / No) (Yes / No) of the Tenderer
(Yes / No)
OR

i) We declare that there is no Beneficial Owner meeting one or more of the following
conditions: directly or indirectly holding 25% or more of the shares. Directly or indirectly
holding 25% or more of the voting rights. Directly or indirectly having the right to
appoint a majority of the board of directors or equivalent governing body of the
Tenderer.

OR

We declare that we are unable to identify any Beneficial Owner meeting one or more of the
following conditions. [If this option is selected, the Tenderer shall provide explanation on why it
is unable to identify any Beneficial Owner]

Directly or indirectly holding 25% or more of the shares. Directly or indirectly holding 25%
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or more of the voting rights.

Directly or indirectly having the right to appoint a majority of the board of directors or
equivalent governing body of the Tenderer]”

Name of the Tenderer: [insert complete name of the Tenderer]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer:

Title of the person signing the Tender:

Signature of the person named above:

Date signed. day of , 20
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