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INVITATION TO TENDER 

PROCURING ENTITY: COUNTY GOVERNMENT OF MIGORI 

TENDER NAME: DRILLING AND EQUIPPING OF NYASOKO PRIMARY SCHOOL BOREHOLE 
IN WIGA WARD SUNA WEST SUB COUNTY 

The County Government of Migori invites sealed tenders from eligible candidates for DRILLING 
AND EQUIPPING OF NYASOKO PRIMARY SCHOOL BOREHOLE IN WIGA WARD SUNA 
WEST SUB COUNTY 

1. Tendering will be conducted under Open Tender National method using a standardized tender 
document. Tendering is open to all qualified and interested eligible Tenderers.  

2. Qualified and interested tenderers may obtain further information and inspect the Tender Documents 
from the office of Director Supply Chain Management service during working hours except on a public 
holidays.  

3. Tender documents are downloaded from County Government of Migori website: www.migori.go.ke  
free of charge. 

 
4. All tenders to be accompanied by a tender security of KES 120,000 (Kenya Shillings One Hundred 

and twenty Thousand shillings Only) from a financial Institution recognized by The Central Bank 
Of Kenya. The tender security should be in form of A Bank Guarantee. 

5. The Tenderer shall chronologically serialize all pages of the tender documents submitted in the 
format of 1,2,3,4,5……. 

6. Tender evaluation criteria and qualification requirements are contained in Section III of this tender 
document. 

7. Complete tender documents MUST be submitted manually in a sealed envelopes clearly labeled with 
the tender number and tender name and be deposited in the tender box located at the entrance of 
procurement building , county government of Migori headquarters so as to be received not later than 
(Thursday 27th May 2026 at 10:00AM) 

8. Electronic submission shall not be accepted. All tenders MUST be submitted manually. 

9. Mandatory site visit shall be on 18th May 2026 AT THE RESPECTIVE SITES as from 8.00 am. 

10. For further inquiries contact; 

THE ACCOUNTING OFFICER 
COUNTY GOVERNMENT OF MIGORI 

P.O. BOX 195-40400 SUNA 

procurement@migori.go.ke 

DIRECTOR, SUPPLY CHAIN MANAGEMENT SERVICES 
FOR: ACCOUNTING OFFICER 

 COUNTY GOVERNMENT OF MIGORI 
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SECTION I: INSTRUCTIONS TO TENDERERS 

A GENERAL PROVISIONS 

1. Scope of Tender 

1.1 The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for Works 
Contract as described in the tender documents. The name, identification, and number of lots 
(contracts) of this Tender Document are specified in the TDS. 

2. Fraud and Corruption 

2.1 The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset 
Disposal Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender submitted by a 
person shall include a declaration that the person shall not engage in any corrupt or fraudulent 
practice and a declaration that the person or his or her sub-contractors are not debarred from 
participating in public procurement proceedings. 

2.2 The Procuring Entity requires compliance with the provisions of the Competition Act 2010, regarding 
collusive practices in contracting. Any tenderer found to have engaged in collusive conduct shall be 
disqualified and criminal and/or civil sanctions may be imposed. To this effect, Tenders shall be 
required to complete and sign the “Certificate of Independent Tender Determination” annexed to the 
Form of Tender. 

2.3 Tenderers shall permit and shall cause their agents (where declared or not), subcontractors, sub- 
consultants, service providers, suppliers, and their personnel, to permit the Procuring Entity to 
inspect all accounts, records and other documents relating to any initial selection process, pre- 
qualification process, tender submission, proposal submission, and contract performance (in the case 
of award), and to have them audited by auditors appointed by the Procuring Entity. 

2.4 Unfair Competitive Advantage - Fairness and transparency in the tender process require that the firms 
or their Affiliates competing for a specific assignment do not derive a competitive advantage from 
having provided consulting services related to this tender. To that end, the Procuring Entity shall 
indicate in the Data Sheet and make available to all the firms together with this tender document all 
information that would in that respect give such firm any unfair competitive advantage over 
competing firms. 

3. Eligible Tenderers 

3.1 A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to 
ITT 3.8, or an individual or any combination of such entities in the form of a joint venture (JV) under 
an existing agreement or with the intent to enter into such an agreement supported by a letter of 
intent. In the case of a joint venture, all members shall be jointly and severally liable for the execution 
of the entire Contract in accordance with the Contract terms. The JV shall nominate a Representative 
who shall have the authority to conduct all business for and on behalf of any and all the members of 
the JV during the tendering process and, in the event the JV is awarded the Contract, during contract 
execution. Members of a joint venture may not also make an individual tender, be a subcontractor 
in a separate tender or be part of another joint venture for the purposes of the same Tender. The 
maximum number of JV members shall be specified in the TDS. 

3.2 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, Parent, 
Brother or Sister of a Spouse, their business associates or agents and firms/organizations in which 
they have a substantial or controlling interest shall not be eligible to tender or be awarded a contract. 
Public Officers are also not allowed to participate in any procurement proceedings. 

3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest shall 
be disqualified. A tenderer may be considered to have a conflict of interest for the purpose of this 
tendering process, if the tenderer: 

a) Directly or indirectly controls, is controlled by or is under common control with another 
tenderer; or 

b) Receives or has received any direct or indirect subsidy from another tenderer; or 

c) Has the same legal representative as another tenderer; or 

d) Has a relationship with another tenderer, directly or through common third parties, that puts it 
in a position to influence the tender of another tenderer, or influence the decisions of the 



9 

 

 

Procuring Entity regarding this tendering process; or Any of its affiliates participated as a 
consultant in the preparation of the design or technical specifications of the goods or works that 
are the subject of the tender; or 

e) any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as a 
consultant for Contract implementation; or 

f) Would be providing goods, works, or non-consulting services resulting from or directly related 
to consulting services for the preparation or implementation of the contract specified in this 
Tender Document; or 

g) Has a close business or personal relationship with senior management or professional staff of 
the Procuring Entity who has the ability to influence the bidding process and: 

i) are directly or indirectly involved in the preparation of the Tender document or specifications 
of the Contract, and/or the Tender evaluation process of such contract; or 

ii) may be involved in the implementation or supervision of such Contract unless the conflict 
stemming from such relationship has been resolved in a manner acceptable to the Procuring 
Entity throughout the tendering process and execution of the Contract. 

3.4 A tenderer shall not be involved incorrupt, coercive, obstructive or fraudulent practice. A tenderer 
that is proven to have been involved in any of these practices shall be automatically disqualified. 

3.5 A Tenderer (either individually or as a JV member) shall not participate in more than one Tender, 
except for permitted alternative tenders. This includes participation as a subcontractor in other 
Tenders. Such participation shall result in the disqualification of all Tenders in which the firm is 
involved. Members of a joint venture may not also make an individual tender, be a subcontractor in 
a separate tender or be part of another joint venture for the purposes of the same Tender. A firm 
that is not a tenderer or a JV member may participate as a subcontractor in more than one tender. 

3.6 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT3.9. 
A Tenderer shall be deemed to have the nationality of a country if the Tenderer is constituted, 
incorporated or registered in and operates inconformity with the provisions of the laws of that 
country, as evidenced by its articles of incorporation (or equivalent documents of constitution or 
association) and its registration documents, as the case may be. This criterion also shall apply to the 
determination of the nationality of proposed subcontractors or sub-consultants for any part of the 
Contract including related Services. 

3.7 A Tenderer that has been debarred from participating in public procurement shall be ineligible to 
tender or be awarded a contract. The list of debarred firms and individuals is available from the 
website of PPRA www.ppra.go.ke. 

3.8 A Tenderer that is a state-owned enterprise or a public institution in Kenya may be eligible to tender 
and be awarded a Contract(s) only if it is determined by the Procuring Entity to meet the following 
conditions, i.e. if it is: 
i) A legal public entity of Government and/or public administration, 
ii) financially autonomous and not receiving any significant subsidies or budget support from any 

public entity or Government, and 
iii) operating under commercial law and vested with legal rights and liabilities similar to any 

commercial enterprise to enable it compete with firms in the private sector on an equal basis. 

3.9 Firms and individuals shall be ineligible if their countries of origin are: 

a) as a matter of law or 
official regulations, Kenya prohibits commercial relations with that country, or 

b) by an act of compliance with a decision of the United Nations Security Council taken under 
Chapter VII of the Charter of the United Nations, Kenya prohibits any import of goods or 
contracting of works or services from that country, or any payments to any country, person, or 
entity in that country. 

A tenderer shall provide such documentary evidence of eligibility satisfactory to the Procuring 
Entity, as the Procuring Entity shall reasonably request. 

3.10 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in 
supplies, local subcontracts and labor) from citizen suppliers and contractors. To this end, a foreign 
tenderer shall provide in its tender documentary evidence that this requirement is met. Foreign 
tenderers not meeting this criterion will be automatically disqualified. Information required to 

http://www.ppra.go.ke/
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enable the Procuring Entity determine if this condition is met shall be provided for this purpose in 
“SECTION III-EVALUATION AND QUALIFICATION CRITERIA, Item 9”. 

3.11 Pursuant to the eligibility requirements of ITT4.10, a tender is considered a foreign tenderer, if the 
tenderer is not registered in Kenya or if the tenderer is registered in Kenya and has less than 51 
percent ownership by Kenyan citizens. JVs are considered as foreign tenderers if the individual 
member firms are not registered in Kenya or if are registered in Kenya and have less than 51 percent 
ownership by Kenyan citizens. The JV shall not subcontract to foreign firms more than 10 percent of 
the contract price, excluding provisional sums. 

3.12 The National Construction Authority Act of Kenya requires that all local and foreign contractors be 
registered with the National Construction Authority and be issued with a Registration Certificate 
before they can undertake any construction works in Kenya. Registration shall not be a condition for 
tender, but it shall be a condition of contract award and signature. A selected tenderer shall be given 
opportunity to register before such award and signature of contract. Application for registration with 
National Construction Authority may be accessed from the website www.nca.go.ke. 

3.13 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings 
which may prevent, distort or lessen competition in provision of services are prohibited unless they 
are exempt in accordance with the provisions of Section 25 of the Competition Act, 2010. JVs will be 
required to seek for exemption from the Competition Authority. Exemption shall not be a condition 
for tender, but it shall be a condition of contract award and signature. A JV tenderer shall be given 
opportunity to seek such exemption as a condition of award and signature of contract. Application 
for exemption from the Competition Authority of Kenya may be accessed from the website 
www.cak.go.ke. 

3.14 A Kenyan tenderer shall be eligible to tender if it provides evidence of having fulfilled his/her tax 
obligations by producing a valid tax compliance or valid tax certificate issued by the Kenya Revenue 
Authority. 

4. Eligible Goods, Equipment, and Services 

4.1 Goods, equipment and services to be supplied under the Contract may have their origin in any 
country that is not ineligible under ITT3.9. At the Procuring Entity's request, Tenderers may be 
required to provide evidence of the origin of Goods, equipment and services. 

4.2 Any goods, works and production processes with characteristics that have been declared by the 
relevant national environmental protection agency or by other competent authority as harmful to 
human beings and to the environment shall not be eligible for procurement. 

5. Tenderer's Responsibilities 

5.1 The tenderer shall bear all costs associated with the preparation and submission of his/her tender, 
and the Procuring Entity will in no case be responsible or liable for those costs. 

5.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine and 
inspect the Site of the Works and its surroundings and obtain all information that may be necessary 
for preparing the tender and entering into a contract for construction of the Works. The costs of 
visiting the Site shall be at the tenderer's own expense. 

5.3 The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity 
to enter up on its premises and lands for the purpose of such visit. The Tenderer shall indemnify the 
Procuring Entity against all liability arising from death or personal injury, loss of or damage to 
property, and any other losses and expenses incurred as a result of the examination and inspection. 

5.4 The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary 
description of the proposed work method and schedule, including charts, as necessary or required. 

B. CONTENTS OF TENDER DOCUMENTS 

6. Sections of Tender Document 

6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, 
and which should be read in conjunction with any Addenda issued in accordance with ITT10. 

PART 1: Tendering Procedures 
Section I: Instructions to Tenderers 

http://www.nca.go.ke/
http://www.cak.go.ke/
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Section II: Tender Data Sheet (TDS) 

Section III: Evaluation and Qualification Criteria 

Section IV: Tendering Forms 

PART 2: Works' Requirements 

Section V: Bills of Quantities Section 

VI: Specifications Section 

VII: Drawings 

PART3: Conditions of Contract and Contract Forms 

Section VIII: General Conditions (GCC) 

Section IX: Particular Conditions of Contract 

Section X: Contract Forms 

6.2 The Invitation to Tender Notice issued by the Procuring Entity is not part of the Contract documents. 

6.3 Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible for the 
completeness of the Tender document, responses to requests for clarification, the minutes of a pre- 
arranged site visit and those of the pre-Tender meeting (if any), or Addenda to the Tender document 
in accordance with ITT 10. In case of any contradiction, documents obtained directly from the 
Procuring Entity shall prevail. 

6.4 The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender 
Document and to furnish with its Tender all information and documentation as is required by the 
Tender document. 

7. Clarification of Tender Document, Site Visit, Pre-Tender Meeting 

7.1 A Tenderer requiring any clarification of the Tender Document shall contact the Procuring Entity in 
writing at the Procuring Entity's address specified in the TDS or raise its enquiries during the pre- 
Tender meeting if provided for in accordance with ITT 7.2. The Procuring Entity will respond in 
writing to any request for clarification, provided that such request is received no later than the period 
specified in the TDS prior to the deadline for submission of tenders. The Procuring Entity shall 
forward copies of its response to all tenderers who have acquired the Tender D documents in 
accordance with ITT 7.4, including a description of the inquiry but without identifying its source. If 
so specified in the TDS, the Procuring Entity shall also promptly publish its response at the web 
page identified in the TDS. Should the clarification result in changes to the essential elements of the 
Tender Documents, the Procuring Entity shall amend the Tender Documents following the procedure 
under ITT 8 and ITT 22.2. 

7.2 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and 
inspect the site(s) of the required contracts and obtain all information that may be necessary for 
preparing a tender. The costs of visiting the Site shall be at the Tenderer's own expense. The 
Procuring Entity shall specify in the TDS if a pre- arranged Site visit and or a pre-tender meeting will 
be held, when and where. The Tenderer's designated representative is invited to attend a pre- 
arranged site visit and a pre-tender meeting, as the case may be. The purpose of the site visit and the 
pre-tender meeting will be to clarify issues and to answer questions on any matter that may be 
raised at that stage. 

7.3 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later 
than the period specified in the TDS before the meeting. 

7.4 Minutes of a pre-arranged site visit and those of the pre-tender meeting, if applicable, including the 
text of the questions asked by Tenderers and the responses given, together with any responses 
prepared after the meeting, will be transmitted promptly to all Tenderers who have acquired the 
Tender Documents. Minutes shall not identify the source of the questions asked. 

7.5 The Procuring Entity shall also promptly publish anonymized (no names) Minutes of the pre- 
arranged site visit and those of the pre-tender meeting at the web page identified in the TDS. Any 
modification to the Tender Documents that may become necessary as a result of the pre-arranged 
site visit and those of the pre-tender meeting shall be made by the Procuring Entity exclusively 
through the issue of an Addendum pursuant to ITT 8 and not through the minutes of the pre-Tender 
meeting. Non-attendance at the pre-arranged site visit and the pre-tender meeting will not be a 
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cause for disqualification of a Tenderer. 

8. Amendment of Tender Documents 

8.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the 
Tender Documents by issuing addenda. 

8.2 Any addendum issued shall be part of the Tender Documents and shall be communicated in writing 
to all who have obtained the Tender Documents from the Procuring Entity. The Procuring Entity shall 
also promptly publish the addendum on the Procuring Entity's website in accordance with ITT 7.5. 

8.3 To give Tenderers reasonable time in which to take an addendum into account in preparing their 
Tenders, the Procuring Entity should extend the deadline for the submission of Tenders, pursuant to 
ITT 22.2. 

C. PREPARATION OF TENDERS 

9. Cost of Tendering 

The Tenderer shall meet all costs associated with the preparation and submission of its Tender, and 
the Procuring Entity shall not be responsible or liable for those costs, regardless of the conduct or 
outcome of the tendering process. 

10. Language of Tender 

The Tender, as well as all correspondence and documents relating to the tender exchanged by the 
tenderer and the Procuring Entity, shall be written in the English Language. Supporting documents 
and printed literature that are part of the Tender may be in another language provided they are 
accompanied by an accurate and notarized translation of the relevant passages into the English 
Language, in which case, for purposes of interpretation of the Tender, such translation shall govern. 

11. Documents Comprising the Tender 

11.1 The Tender shall comprise the following: 

a) Form of Tender prepared in accordance with ITT 12; 

b) Schedules including priced Bill of Quantities, completed in accordance with ITT 12 and ITT 14; 

c) Tender Security or Tender-Securing Declaration, in accordance with ITT 19.1; 

d) Alternative Tender, if permissible, in accordance with ITT 13; 

e) Authorization: written confirmation authorizing the signatory of the Tender to commit the 
Tenderer, in accordance with ITT 20.3; 

f) Qualifications: documentary evidence in accordance with ITT 17 establishing the Tenderer's 
qualifications to perform the Contract if its Tender is accepted; 

g) Conformity: a technical proposal in accordance with ITT 16; 

h) Any other document required in the TDS. 

11.2 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of the 
Joint Venture Agreement entered into by all members. Alternatively, a letter of intent to execute a 
Joint Venture Agreement in the event of a successful Tender shall be signed by all members and 
submitted with the Tender, together with a copy of the proposed JV Agreement. Change of 
membership and conditions of the JV prior to contract signature will render the tender liable for 
disqualification. 

12. Form of Tender and Schedules 

12.1 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the 
relevant forms furnished in Section IV, Tendering Forms. The forms must be completed without any 
alterations to the text, and no substitutes shall be accepted except as provided under ITT 20.3. All 
blank spaces shall be filled in with the information requested. The Tenderer shall chronologically 
serialize all pages of the tender documents submitted. 

12.2 The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if any, 
paid or to be paid to agents or any other party relating to this Tender. 

13. Alternative Tenders 

13.1 Unless otherwise specified in the TDS, alternative Tenders shall not be considered. 
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13.2 When alternative times for completion are explicitly invited, a statement to that effect will be included 
in the TDS, and the method of evaluating different alternative times for completion will be described 
in Section III, Evaluation and Qualification Criteria. 

13.3 Except as provided under ITT13.4 below, Tenderers wishing to offer technical alternatives to the 
requirements of the Tender Documents must first price the Procuring Entity's design as described in 
the Tender Documents and shall further provide all information necessary for a complete evaluation 
of the alternative by the Procuring Entity, including drawings, design calculations, technical 
specifications, breakdown of prices, and proposed construction methodology and other relevant 
details. Only the technical alternatives, if any, of the Tenderer with the Winning Tender conforming 
to the basic technical requirements shall be considered by the Procuring Entity. 

13.4 When specified in the TDS, Tenderers are permitted to submit alternative technical solutions for 
specified parts of the Works, and such parts will be identified in the TDS, as will the method for their 
evaluating, and described in Section VII, Works' Requirements. 

14. Tender Prices and Discounts 

14.1 The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of 
Tender and in the Bill of Quantities shall conform to the requirements specified below. 

14.2 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of Quantities. 
Items against which no rate or price is entered by the Tenderer shall be deemed covered by the rates 
for other items in the Bill of Quantities and will not be paid for separately by the Procuring Entity. 
An item not listed in the priced Bill of Quantities shall be assumed to be not included in the Tender, 
and provided that the Tender is determined substantially responsive notwithstanding this omission, 
the average price of the item quoted by substantially responsive Tenderers will be added to the 
Tender price and the equivalent total cost of the Tender so determined will be used for price 
comparison. 

14.3 The price to be quoted in the Form of Tender, in accordance with ITT 12, shall be the total price of 
the Tender, including any discounts offered. 

14.4 The Tenderer shall quote any discounts and the methodology for their application in the Form of 
Tender, in accordance with ITT 12 

14.5 It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject to 
adjustment during the performance of the Contract in accordance with the provisions of the 
Conditions of Contract, excepting cases where the contract is subject to fluctuations and 
adjustments, not fixed price. In such a case, the Tenderer shall furnish the indices and weightings for 
the price adjustment formulae in the Schedule of Adjustment Data and the Procuring Entity may 
require the Tenderer to justify its proposed indices and weightings. 

14.6 Where tenders are being invited for individual lots (contracts) or for any combination of lots 
(packages), tenderers wishing to offer discounts for the award of more than one Contract shall 
specify in their Tender the price reductions applicable to each package, or alternatively, to individual 
Contracts within the package. Discounts shall be submitted in accordance with ITT 14.4, provided 
the Tenders for all lots (contracts) are opened at the same time. 

14.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other 
cause, as of the date 30 days prior to the deadline for submission of Tenders, shall be included in 
the rates and prices and the total Tender Price submitted by the Tenderer. 

15. Currencies of Tender and Payment 

15.1 The currency (ies) of the Tender and the currency (ies) of payments shall be the same. 

15.2 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted by the 
Tenderer in the Bill of Quantities, entirely in Kenya shillings 

a) A Tenderer expecting to incur expenditures in other currencies for inputs to the Works supplied from 
outside Kenya (referred to as “the foreign currency requirements”) shall (if so allowed in the TDS) 
indicate in the Appendix to Tender the percentage(s) of the Tender Price (excluding Provisional 
Sums), needed by the Tenderer for the payment of such foreign currency requirements, limited to 
no more than two foreign currencies. 

b) The rates of exchange to be used by the Tenderer in arriving at the local currency equivalent and 
the percentage(s) mentioned in (a) above shall be specified by the Tenderer in the Appendix to 
Tender and shall be based on the exchange rate provided by the Central Bank of Kenya on the date 
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30 days prior to the actual date of tender opening. Such exchange rate shall apply for all foreign 
payments under the Contract. 

15.3 Tenderers may be required by the Procuring Entity to justify, to the Procuring Entity's satisfaction, 
their local and foreign currency requirements, and to substantiate that the amounts included in the 
unit rates and prices and shown in the Schedule of Adjustment Data in the Appendix to Tender are 
reasonable, in which case a detailed breakdown of the foreign currency requirements shall be 
provided by Tenderers. 

16. Documents Comprising the Technical Proposal 

The Tenderer shall furnish a technical proposal including a statement of work methods, equipment, 
personnel, schedule and any other information as stipulated in Section IV, Tender Forms, in sufficient 
detail to demonstrate the adequacy of the Tenderer's proposal to meet the work's requirements and 
the completion time. 

17. Documents Establishing the Eligibility and Qualifications of the Tenderer 

17.1 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to establish 
Tenderer's eligibility in accordance with ITT 4. 

17.2 In accordance with Section III, Evaluation and Qualification Criteria, to establish its qualifications to 
perform the Contract the Tenderer shall provide the information requested in the corresponding 
information sheets included in Section IV, Tender Forms. 

17.3 If a margin of preference applies as specified in accordance with ITT33. 1, national tenderers, 
individually or in joint ventures, applying for eligibility for national preference shall supply all 
information required to satisfy the criteria for eligibility specified in accordance with ITT 33.1. 

17.4 Tenderers shall be asked to provide, as part of the data for qualification, such information, including 
details of ownership, as shall be required to determine whether, according to the classification 
established by the Procuring Entity, a particular contract or or group of contractors qualifies for a 
margin of preference. Further the information will enable the Procuring Entity identify any actual or 
potential conflict of interest in relation to the procurement and/or contract management processes, 
or a possibility of collusion between tenderers, and there by help to prevent any corrupt influence in 
relation to the procurement process or contract management. 

17.5 The purpose of the information described in ITT 17.2 above overrides any claims to confidentiality 
which a tenderer may have. There can be no circumstances in which it would be justified for a 
tenderer to keep information relating to its ownership and control confidential where it is tendering 
to undertake public sector work and receive public sector funds. Thus, confidentiality will not be 
accepted by the Procuring Entity as a justification for a Tenderer's failure to disclose, or failure to 
provide required information on its ownership and control. 

17.6 The Tenderer shall provide further documentary proof, information or authorizations that the 
Procuring Entity may request in relation to ownership and control which information on any changes 
to the information which was provided by the tenderer under ITT 6.4. The obligations to require this 
information shall continue for the duration of the procurement process and contract performance 
and after completion of the contract, if any change to the information previously provided may reveal 
a conflict of interest in relation to the award or management of the contract. 

17.7 All information provided by the tenderer pursuant to these requirements must be complete, current 
and accurate as at the date of provision to the Procuring Entity. In submitting the information 
required pursuant to these requirements, the Tenderer shall warrant that the information submitted 
is complete, current and accurate as at the date of submission to the Procuring Entity. 

17.8 If a tenderer fails to submit the information required by these requirements, its tenderer will be 
rejected. Similarly, if the Procuring Entity is unable, after taking reasonable steps, to verify to a 
reasonable degree the information submitted by a tenderer pursuant to these requirements, then the 
tender will be rejected. If information submitted by a tenderer pursuant to these requirements, or 
obtained by the Procuring Entity (whether through its own enquiries, through notification by the 
public or otherwise), shows any conflict of interest which could materially and improperly benefit the 
tenderer in relation to the procurement or contract management process, then: 
i) If the procurement process is still on going, the tenderer will be disqualified from the 

procurement process, 
ii) If the contract has been awarded to that tenderer, the contract award will be set aside, 
iii) The tenderer will be referred to the relevant law enforcement authorities for investigation of 
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whether the tenderer or any other persons have committed any criminal offence. 

17.9 If a tenderer submits information pursuant to these requirements that is incomplete, inaccurate or 
out-of-date, or attempts to obstruct the verification process, then the consequences ITT 17.8 will 
ensue unless the tenderer can show to the reasonable satisfaction of the Procuring Entity that any 
such act was not material, or was due to genuine error which was not attributable to the intentional 
act, negligence or recklessness of the tender. 

18. Period of Validity of Tenders 

18.1. Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender Validity 
period starts from the date fixed for the Tender submission deadline (as prescribed by the Procuring 
Entity in accordance with ITT 22). A Tender valid for a shorter period shall be rejected by the 
Procuring Entity as non-responsive. 

18.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring Entity 
may request Tenderers to extend the period of validity of their Tenders. The request and the 
responses shall be made in writing. If a Tender Security is requested in accordance with ITT 19, it 
shall also be extended for thirty (30) days beyond the deadline of the extended validity period. A 
Tenderer may refuse the request without forfeiting its Tender security. A Tenderer granting their 
quest shall not be required or permitted to modify its Tender. 

19. Tender Security 

19.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender 
Security as specified in the TDS, in original form and, in the case of a Tender Security, in the amount 
and currency specified in the TDS. A Tender-Securing Declaration shall use the form included in 
Section IV, Tender Forms. 

19.2 If a Tender Security is specified pursuant to ITT19.1, the Tender Security shall be a demand guarantee 
in any of the following forms at the Tenderer's option: 
i) cash; 
ii) a bank guarantee; 
iii) a guarantee by an insurance company registered and licensed by the Insurance Regulatory 

Authority listed by the Authority; or 
iv) a guarantee issued by a financial institution approved and licensed by the Central Bank of Kenya, 

from a reputable source, and an eligible country. 

19.3 If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank shall 
have a correspondent bank located in Kenya to make it enforceable. The Tender Security shall be 
valid for thirty (30) days beyond the original validity period of the Tender, or beyond any period of 
extension if requested under ITT 18.2. 

19.4 If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender not 
accompanied by a substantially responsive Tender Security or Tender-Securing Declaration shall be 
rejected by the Procuring Entity as non-responsive. 

19.5 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security of unsuccessful Tenderers 
shall be returned as promptly as possible upon the successful Tenderer's signing the Contract and 
furnishing the Performance Security and any other documents required in the TDS. The Procuring 
Entity shall also promptly return the tender security to the tenderers where the procurement 
proceedings are terminated, all tenders were determined non-responsive or a bidder declines to 
extend tender validity period. 

19.6 The Tender Security of the successful Tenderer shall be returned as promptly as possible once the 
successful Tenderer has signed the Contract and furnished the required Performance Security, and 
any other documents required in the TDS. 

19.7 The Tender Security may be forfeited or the Tender-Securing Declaration executed: 

a) if a Tenderer withdraws its Tender during the period of Tender validity specified by the Tenderer 
on the Form of Tender, or any extension there to provided by the Tenderer; or 

b) if the successful Tenderer fails to: 

i) sign the Contract in accordance with ITT 47; or 

ii) furnish a Performance Security and if required in the TDS, and any other documents required 
in the TDS. 

19.8 Where tender securing declaration is executed, the Procuring Entity shall recommend to the PPRA 
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that PPRA debars the Tenderer from participating in public procurement as provided in the law. 
 

19.9 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that 
submits the Tender. If the JV has not been legally constituted into a legally enforceable JV at the 
time of tendering, the Tender Security or the Tender-Securing Declaration shall be in the names of all 
future members as named in the letter of intent referred to in ITT 4.1 and ITT 11.2. 

19.10 A tenderer shall not issue a tender security to guarantee itself. 

20. Format and Signing of Tender 

20.1 The Tenderer shall prepare one original of the documents comprising the Tender as described in ITT 
11 and clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT 13, shall 
be clearly marked “ALTERNATIVE.” In addition, the Tenderer shall submit copies of the Tender, in the 
number specified in the TDS and clearly mark them “COPY.” In the event of any discrepancy 
between the original and the copies, the original shall prevail. 

20.2 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential to 
their business. This may include proprietary information, trade secrets, or commercial or financially 
sensitive information. 

20.3 The original and all copies of the Tender shall be typed or written in indelible ink and shall be signed 
by a person duly authorized to sign on behalf of the Tenderer. This authorization shall consist of a 
written confirmation as specified in the TDS and shall be attached to the Tender. The name and 
position held bye ach person signing the authorization must be typed or printed below the signature. 
All pages of the Tender where entries or amendments have been made shall be signed or initialed by 
the person signing the Tender. 

20.4 In case the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV on 
behalf of the JV, and so as to be legally binding on all the members as evidenced by a power of 
attorney signed by their legally authorized representatives. 

20.5 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by the 
person signing the Tender. 

D.  SUBMISSION AND OPENING OF TENDERS 

21. Sealing and Marking of Tenders 

21.1 The Tenderer shall deliver the Tender in a single sealed envelope, or in a single sealed package, or in 
a single sealed container bearing the name and Reference number of the Tender, addressed to the 
Procuring Entity and a warning not to open before the time and date for Tender opening date. Within 
the single envelope, package or container, the Tenderer shall place the following separate, sealed 
envelopes: 

a) in an envelope or package or container marked “ORIGINAL”, all documents comprising the Tender, as 
describedinITT11; and 

b) in an envelope or package or container marked “COPIES” all required copies of the Tender; and 

c) if alternative Tenders are permitted in accordance with ITT 13, and if relevant: 

i)  in an envelope or package or container marked “ORIGINAL - ALTERNATIVE TENDER”, the 
alternative Tender; and 

ii)  in the envelope or package or container marked “COPIES-ALTERNATIVETENDER”, all required 
copies of the alternative Tender. 

The inner envelopes or packages or containers shall: 
a) Bear the name and address of the Procuring Entity. 
b) Bear the name and address of the Tenderer; and 
c) Bear the name and Reference number of the Tender. 

21.2 If an envelope or package or container is not sealed and marked as required, the Procuring Entity 
will assume no responsibility for the misplacement or premature opening of the Tender. Tenders that 
were misplaced or opened prematurely will not be accepted. 

22. Deadline for Submission of Tenders 

22.1 Tenders must be received by the Procuring Entity at the address specified in the TDS and no later 
than the date and time also specified in the TDS. When so specified in the TDS, Tenderers shall have 
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the option of submitting their Tenders electronically. Tenderers submitting Tenders electronically 
shall follow the electronic Tender submission procedures specified in the TDS. 

22.2 The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by 
amending the Tender Documents in accordance with ITT 8, in which case all rights and obligations 
of the Procuring Entity and Tenderers previously subject to the deadline shall thereafter be subject to 
the deadline as extended. 

23. Late Tenders 

The Procuring Entity shall not consider any Tender that arrives after the deadline for submission of 
tenders, in accordance with ITT 22. Any Tender received by the Procuring Entity after the deadline 
for submission of Tenders shall be declared late, rejected, and returned unopened to the Tenderer. 

24. Withdrawal, Substitution, and Modification of Tenders 

24.1 A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by sending a 
written notice, duly signed by an authorized representative, and shall include a copy of the 
authorization in accordance with ITT 20.3, (except that withdrawal notices do not require copies). 
The corresponding substitution or modification of the Tender must accompany the respective written 
notice. All notices must be: 

a) prepared and submitted in accordance with ITT 20 and ITT 21 (except that withdrawals notices 
do not require copies), and in addition, the respective envelopes shall be clearly marked 
“WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION;”and 

b) received by the Procuring Entity prior to the deadline prescribed for submission of Tenders, in 
accordance with ITT 22. 

24.2 Tenders requested to be withdrawn in accordance with ITT 24.1 shall be returned unopened to the 
Tenderers. 

24.3 No Tender may be withdrawn, substituted, or modified in the interval between the deadline for 
submission of Tenders and the expiration of the period of Tender validity specified by the Tenderer 
on the Form of Tender or any extension thereof. 

25. Tender Opening 

25.1 Except in the cases specified in ITT 23 and ITT 24.2, the Procuring Entity shall publicly open and 
read out all Tenders received by the deadline, at the date, time and place specified in the TDS, in the 
presence of Tenderers' designated representatives and anyone who chooses to attend. Any specific 
electronic Tender opening procedures required if electronic Tendering is permitted in accordance 
with ITT 22.1, shall be as specified in the TDS. 

25.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes with the 
corresponding Tender shall not be opened but returned to the Tenderer. No Tender withdrawal shall 
be permitted unless the corresponding withdrawal notice contains a valid authorization to request 
the withdrawal and is read out attender opening. 

25.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with the 
corresponding Tender being substituted, and the substituted Tender shall not be opened, but 
returned to the Tenderer. No Tender substitution shall be permitted unless the corresponding 
substitution notice contains a valid authorization to request the substitution and is read out at 
Tender opening. 

25.4 Next, envelopes marked “MODIFICATION” shall be opened and read out with the corresponding 
Tender.No Tender modification shall be permitted unless the corresponding modification notice 
contains a valid authorization to request the modification and is read out at Tender opening. 

25.5 Next, all remaining envelopes shall be opened on eata time, reading out: the name of the Tenderer 
and whether there is a modification; the total Tender Price, per lot (contract) if applicable, including 
any discounts and alternative Tenders; the presence or absence of a Tender Security or Tender- 
Securing Declaration, if required; and any other details as the Procuring Entity may consider 
appropriate. 

25.6 Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening 
shall be considered further for evaluation. The Form of Tender and pages of the Bill of Quantities 
(to be decided on by the tender opening committee) are to be initialed by the members of the tender 
opening committee attending the opening. 
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25.7 At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender nor reject 
any Tender (except for late Tenders, in accordance with ITT 23.1). 

25.8 The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a minimum: 

a) The name of the Tenderer and whether there is a withdrawal, substitution, or modification; 

b) The Tender Price, per lot (contract) if applicable, including any discounts; 

c) Any alternative Tenders; 

d) The presence or absence of a Tender Security, if one was required. 

e) Number of pages of each tender document submitted. 
 

25.9 The Tenderers' representatives who are present shall be requested to sign the minutes. The omission 
of a Tenderer's signature on the minutes shall not invalidate the contents and effect of the minutes. 
A copy of tender opening register shall be issued to a tenderer upon request. 

E. Evaluation and Comparison of Tenders 

26. Confidentiality 

26.1 Information relating to the evaluation of Tenders and recommendation of contract award shall not 
be disclosed to Tenderers or any other persons not officially concerned with the Tender process until 
information on Intention to Award the Contract is transmitted to all Tenderers in accordance with 
ITT 43. 

26.2 Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or Contract 
award decisions may result in the rejection of its tender. 

26.3 Notwithstanding ITT 26.2, from the time of tender opening to the time of contract award, if a 
tenderer wishes to contact the Procuring Entity on any matter related to the tendering process, it 
shall do so in writing. 

27. Clarification of Tenders 

27.1 To assist in the examination, evaluation, and comparison of the tenders, and qualification of the 
tenderers, the Procuring Entity may, at its discretion, ask any tenderer for a clarification of its tender, 
given a reasonable time for a response. Any clarification submitted by a tenderer that is not in 
response to a request by the Procuring Entity shall not be considered. The Procuring Entity's request 
for clarification and the response shall be in writing. No change, including any voluntary increase or 
decrease, in the prices or substance of the tender shall be sought, offered, or permitted, except to 
confirm the correction of arithmetic errors discovered by the Procuring Entity in the evaluation of the 
tenders, in accordance with ITT 31. 

27.2 If a tenderer does not provide clarifications of its tender by the date and time set in the Procuring 
Entity's request for clarification, its Tender may be rejected. 

28. Deviations, Reservations, and Omissions 

28.1 During the evaluation of tenders, the following definitions apply: 

a) “Deviation” is a departure from the requirements specified in the tender document; 

b) “Reservation” is the setting of limiting conditions or withholding from complete acceptance of 
the requirements specified in the tender document; and 

c) “Omission” is the failure to submit part or all of the information or documentation required in 
the Tender document. 

29. Determination of Responsiveness 

29.1 The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents of 
the tender itself, as defined in ITT 11. 

29.2 A substantially responsive Tender is one that meets the requirements of the Tender document 
without material deviation, reservation, or omission. A material deviation, reservation, or omission is 
one that, if accepted, would: 

a) Affect in any substantial way the scope, quality, or performance of the Works specified in the 
Contract; or 

b) limit in any substantial way, inconsistent with the tender document, the Procuring Entity's rights 
or the tenderer's obligations under the proposed contract; or 
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c) if rectified, would unfairly affect the competitive position of other tenderers presenting 
substantially responsive tenders. 

29.3 The Procuring Entity shall examine the technical aspects of the tender submitted in accordance with 
ITT 16, to confirm that all requirements of Section VII, Works' Requirements have been met without 
any material deviation, reservation or omission. 

29.4 If a tender is not substantially responsive to the requirements of the tender document, it shall be 
rejected by the Procuring Entity and may not subsequently be made responsive by correction of the 
material deviation, reservation, or omission. 

30. Non-material Non-conformities 

30.1 Provided that a tender is substantially responsive, the Procuring Entity may waive any non- 
conformities in the tender. 

30.2 Provided that a Tender is substantially responsive, the Procuring Entity may request that the tenderer 
submit the necessary information or documentation, within a reasonable period of time, to rectify 
nonmaterial non- conformities in the tender related to documentation requirements. Requesting 
information or documentation on such non-conformities shall not be related to any aspect of the 
price of the tender. Failure of the tenderer to comply with the request may result in the rejection of 
its tender. 

30.3 Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable 
nonmaterial non-conformities related to the Tender Price. To this effect, the Tender Price shall be 
adjusted, for comparison purposes only, to reflect the price of a missing or non-conforming item or 
component in the manner specified in the TDS. 

31. Arithmetical Errors 

31.1 The tender sum as submitted and read out during the tender opening shall be absolute and final and 
shall not be the subject of correction, adjustment or amendment in anyway by any person or entity. 

31.2 Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on the 
following basis: 

a) Any error detected if considered a major deviation that affects the substance of the tender, shall 
lead to disqualification of the tender as non-responsive. 

b) Any errors in the submitted tender arising from a miscalculation of unit price, quantity, sub total 
and total bid price shall be considered as a major deviation that affects the substance of the 
tender and shall lead to disqualification of the tender as non-responsive. and 

c) If there is a discrepancy between words and figures, the amount in words shall prevail 

32. Tenderers shall be notified of any error detected in their bid during the notification of award. 
Conversion to Single Currency 

For evaluation and comparison purposes, the currency (ies) of the Tender shall be converted into a 
single currency as specified in the TDS. 

33. Margin of Preference and Reservations 

33.1 A margin of preference may be allowed only when the contract is open to international competitive 
tendering where foreign contractors are expected to participate in the tendering process and where 
the contract exceeds the value/threshold specified in the Regulations. 

33.2 A margin of preference shall not be allowed unless it is specified so in the TDS. 

33.3 Contracts procured on basis of international competitive tendering shall not be subject to 
reservations exclusive to specific groups as provided in ITT 33.4. 

33.4 Where it is intended to reserve a contract to a specific group of businesses (these groups are Small 
and Medium Enterprises, Women Enterprises, Youth Enterprises and Enterprises of persons living 
with disability, as the case may be), and who are appropriately registered as such by the authority to 
be specified in the TDS, a procuring entity shall ensure that the invitation to tender specifically 
indicates that only businesses or firms belonging to the specified group are eligible to tender. No 
tender shall be reserved to more than one group. If not so stated in the Invitation to Tender and in 
the Tender documents, the invitation to tender will be open to all interested tenderers. 

34. Nominated Subcontractors 

34.1 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific 
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elements of the Works by subcontractors selected/nominated by the Procuring Entity. Incase the 
Procuring Entity nominates a subcontractor, the subcontract agreement shall be signed by the 
Subcontractor and the Procuring Entity. The main contract shall specify the working arrangements 
between the main contractor and the nominated subcontractor. 

34.2 Tenderers may propose subcontracting up to the percentage of total value of contracts or the volume 
of works as specified in the TDS. Subcontractors proposed by the Tenderer shall be fully qualified 
for their parts of the Works. 

34.3 Domestic subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works 
unless their specialized parts of the Works were previously designated so by the Procuring Entity in 
the TDS as can be met by subcontractors referred to hereafter as 'Specialized Subcontractors', in 
which case, the qualifications of the Specialized Subcontractors proposed by the Tenderer may be 
added to the qualifications of the Tenderer. 

35. Evaluation of Tenders 

35.1 The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section III, 
Evaluation and Qualification Criteria. No other evaluation criteria or methodologies shall be 
permitted. By applying the criteria and methodologies the Procuring Entity shall determine the 
Lowest Evaluated Tender in accordance with ITT 40. 

35.2 To evaluate a Tender, the Procuring Entity shall consider the following: 

a) Price adjustment in accordance with ITT 31.1(iii); excluding provisional sums and contingencies, 
if any, but including Day work items, where priced competitively; 

b) Price adjustment due to discounts offered in accordance with ITT 14.4; 

c) converting the amount resulting from applying (a) and (b) above, if relevant, to a single 
currency in accordance with ITT 32; 

d) price adjustment due to quantifiable non material non-conformities in accordance with ITT 
30.3; and 

e) any additional evaluation factors specified in the TDS and Section III, Evaluation and 
Qualification Criteria. 

35.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over 
the period of execution of the Contract, shall not be considered intender evaluation. 

35.4 Where the tender involves multiple lots or contracts, the tenderer will be allowed to tender for one 
or more lots (contracts). Each lot or contract will be evaluated in accordance with ITT 35.2. The 
methodology to determine the lowest evaluated tenderer or tenderers based one lot (contract) or 
based on a combination of lots (contracts), will be specified in Section III, Evaluation and 
Qualification Criteria. In the case of multiple lots or contracts, tenderer will be will be required to 
prepare the Eligibility and Qualification Criteria Form for each Lot. 

36. Comparison of Tenders 

The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders 
established in accordance with ITT 35.2 to determine the Tender that has the lowest evaluated cost. 

37. Abnormally Low Tenders and Abnormally High Tenders Abnormally Low Tenders 

37.1 An Abnormally Low Tender is one where the Tender price, in combination with other elements of 
the Tender, appears so low that it raises material concerns as to the capability of the Tenderer in 
regards to the Tenderer's ability to perform the Contract for the offered Tender Price or that genuine 
competition between Tenderers is compromised. 

37.2 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek 
written clarifications from the Tenderer, including detailed price analyses of its Tender price in 
relation to the subject matter of the contract, scope, proposed methodology, schedule, allocation of 
risks and responsibilities and any other requirements of the Tender document. 

37.3 After evaluation of the price analyses, in the event that the Procuring Entity determines that the 
Tenderer has failed to demonstrate its capability to perform the Contract for the offered Tender 
Price, the Procuring Entity shall reject the Tender. 

Abnormally High Tenders 

37.4 An abnormally high tender price is one where the tender price, in combination with other 
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constituent elements of the Tender, appears unreasonably too high to the extent that the Procuring 
Entity is concerned that it (the Procuring Entity) may not be getting value for money or it may be 
paying too high a price for the contract compared with market prices or that genuine competition 
between Tenderers is compromised. 

37.5 In case of an abnormally high price, the Procuring Entity shall make a survey of the market prices, 
check if the estimated cost of the contract is correct and review the Tender Documents to check if 
the specifications, scope of work and conditions of contract are contributory to the abnormally high 
tenders. The Procuring Entity may also seek written clarification from the tenderer on the reason for 
the high tender price. The Procuring Entity shall proceed as follows: 

i) If the tender price is abnormally high based on wrong estimated cost of the contract, the 
Procuring Entity may accept or not accept the tender depending on the Procuring Entity's budget 
considerations. 

ii) If specifications, scope of work and/or conditions of contract are contributory to the abnormally 
high tender prices, the Procuring Entity shall reject all tenders and may retender for the contract 
based on revised estimates, specifications, scope of work and conditions of contract, as the 
case may be. 

37.6 If the Procuring Entity determines that the Tender Price is abnormally too high because genuine 
competition between tenderers is compromised (often due to collusion, corruption or other 
manipulations), the Procuring Entity shall reject all Tenders and shall institute or cause competent 
Government Agencies to institute an investigation on the cause of the compromise, before 
retendering. 

38. Unbalanced and/or Front-Loaded Tenders 

38.1 If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is 
seriously unbalanced and/or front loaded, the Procuring Entity may require the Tenderer to provide 
written clarifications. Clarifications may include detailed price analyses to demonstrate the 
consistency of the tender prices with the scope of works, proposed methodology, schedule and any 
other requirements of the Tender document. 

38.2 After the evaluation of the information and detailed price analyses presented by the Tenderer, the 
Procuring Entity may as appropriate: 

a) accept the Tender; or 

b) require that the total amount of the Performance Security be increased at the expense of the 
Tenderer to a level not exceeding a 10% of the Contract Price; or 

c) agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying too 
much for undelivered works; or 

d) reject the Tender, 

39. Qualifications of the Tenderer 

39.1 The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is selected 
as having submitted the lowest evaluated cost and substantially responsive Tender, meets the 
qualifying criteria specified in Section III, Evaluation and Qualification Criteria. 

39.2 The determination shall be based upon an examination of the documentary evidence of the 
Tenderer's qualifications submitted by the Tenderer, pursuant to ITT 17. The determination shall not 
take into consideration the qualifications of other firms such as the Tenderer's subsidiaries, parent 
entities, affiliates, subcontractors (other than Specialized Subcontractors if permitted in the Tender 
document), or any other firm(s) different from the Tenderer. 

39.3 An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A 
negative determination shall result in disqualification of the Tender, in which event the Procuring 
Entity shall proceed to the Tenderer who offers a substantially responsive Tender with the next 
lowest evaluated price to make a similar determination of that Tenderer's qualifications to perform 
satisfactorily. 

40. Lowest Evaluated Tender 

Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Lowest 
Evaluated Tender. The Lowest Evaluated Tender is the Tender of the Tenderer that meets the 
Qualification Criteria and whose Tender has been determined to be: 

a) Most responsive to the Tender document; and 
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b) The lowest evaluated price. 

41. Procuring Entity's Right to Accept Any Tender, and to Reject Any or All Tenders. 

The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender 
process and reject all Tenders at any time prior to Contract Award, without there by incurring any 
liability to Tenderers. Incase of annulment, all Tenders submitted and specifically, Tender securities, 
shall be promptly returned to the Tenderers. 

F. AWARD OF CONTRACT 

42. Award Criteria 

The Procuring Entity shall award the Contract to the successful tenderer whose tender has been 
determined to be the Lowest Evaluated Tender. 

43. Notice of Intention to enter into a Contract 

Upon award of the contract and Prior to the expiry of the Tender Validity Period the Procuring Entity 
shall issue a Notification of Intention to Enter into a Contract/Notification of award to all tenderers 
which shall contain, at a minimum, the following information: 

a) the name and address of the Tenderer submitting the successful tender; 

b) the Contract price of the successful tender; 

c) a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is 
addressed was unsuccessful, unless the price information in (c) above already reveals the reason; 

d) the expiry date of the Standstill Period; and 

e) instructions on how to request a debriefing and/or submit a complaint during the stand still 
period; 

44. Stand still Period 

42.1 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow any 
dissatisfied tender to launch a complaint. Where only one Tender is submitted, the Standstill Period 
shall not apply. 

42.2 Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to 
each Tenderer the Notification of Intention to Enter into a Contract with the successful Tenderer. 

45. Debriefing by the Procuring Entity 

45.1 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in 
ITT 43, an unsuccessful tenderer may make a concerns regarding their tender. The Procuring Entity 
shall provide the debriefing within five days of receipt of the request. 

45.2 Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear its 
own costs of attending such a debriefing meeting. 

46. Letter of Award 

Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified in 
ITT 42.1, upon addressing a complaint that has been filed within the Standstill Period, the Procuring 
Entity shall transmit the Letter of Award to the successful Tenderer. The letter of award shall request 
the successful tenderer to furnish the Performance Security within 21 days of the date of the letter. 

47. Signing of Contract 

47.1 Upon the expiry of the fourteen days of the Notification of Intention to enter into contract and upon 
the parties meeting their respective statutory requirements, the Procuring Entity shall send the 
successful Tenderer the Contract Agreement. 

47.2 Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign, 
date, and return it to the Procuring Entity. 

47.3 The written contract shall be entered into within the period specified in the notification of award and 
before expiry of the tender validity period. 

48. Performance Security 

48.1 Within twenty-one (21) days of the receipt of the Letter of Award from the Procuring Entity, the 
successful Tenderer shall furnish the Performance Security and, any other documents required in the 
TDS, in accordance with the General Conditions of Contract, subject to ITT 38.2 (b), using the 
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Performance Security and other Forms included in Section X, Contract Forms, or another form 
acceptable to the Procuring Entity. A foreign institution providing a bank guarantee shall have a 
correspondent financial institution located in Kenya, unless the Procuring Entity has agreed in writing 
that a correspondent bank is not required. 

48.2 Failure of the successful Tenderer to submit the above-mentioned Performance Security and other 
documents required in the TDS or sign the Contract shall constitute sufficient grounds for the 
annulment of the award and forfeiture of the Tender Security. In that event the Procuring Entity 
may award the Contract to the Tenderer offering the next Best Evaluated Tender. 

48.3 Performance security shall not be required for contracts estimated to cost less than the amount 
specified in the Regulations. 

49. Publication of Procurement Contract 

Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded 
contract at its notice boards and websites; and on the Website of the Authority. At the minimum, 
the notice shall contain the following information: 

a) name and address of the Procuring Entity; 
b) name and reference number of the contract being awarded, a summary of its scope and the 

selection method used; 

c) the name of the successful Tenderer, the final total contract price, the contract duration. 

d) dates of signature, commencement and completion of contract; 

e) names of all Tenderers that submitted Tenders, and their Tender prices as read out at Tender 
opening. 

50. Procurement Related Complaint and Administrative Review 

50.1 The procedures for making Procurement-related Complaints shall be specified in the TDS. 

50.2 A request for administrative review shall be made in the form provided under contract forms. 
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Section II - Tender Data Sheet (TDS) 

The following specific data shall complement, supplement, or amend the provisions in the Instructions to 
Tenderers (ITT). Whenever there is a conflict, the provisions herein shall prevail over those in ITT. 

 

ITT Reference PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

 A. GENERAL 

 
ITT 1.1 

 
The name of the contract is: DRILLING AND EQUIPPING OF NYASOKO PRIMARY 

SCHOOL BOREHOLE IN WIGA  WARD SUNA WEST SUB COUNTY 

The reference number of the Contract is CGM/EQF/01/2025-2026 

ITT 2.4 The Information made available on competing firms is as follows: 

ITT 2.4 The firms that provided consulting services for the contract being tendered for are: N/A 

ITT 3.1 Maximum number of members in the Joint Venture (JV) shall be: N/A 

B. CONTENTS OF TENDER DOCUMENT 

ITT 7.1 The Tenderer will submit any questions for clarifications in writing, through the Procuring 
Entity’s address: 

(1) Name of Procuring Entity COUNTY GOVERNMENT OF MIGORI 

(2) Postal Address: P.O. BOX 195-40400, SUNA 

(3) Name: ERICK OURE: Tel: 0711 760725, 

(4) E-mail Address: oure2012@gmail.com Copy to: procurement@migori.go.ke 

ITT 7.2 
(A) A pre-arranged pretender site visit shall take place at the following date, time and 
place: 

Date: 18th MAY ,2026 

Time: 8.00 AM 

Place: RESPECTIVE SITE 

ITT 7.3 The Tenderer will submit any questions in writing, to reach the Procuring Entity not later 
than 18TH MAY 2026 before the meeting 

ITT 7.5 The Procuring Entity’s website where Minutes of the pre-Tender meeting and the pre- 
arranged pretender will be published is N/A 

 C. PREPARATION OF TENDERS 

ITT 11.1 (h) The Tenderer shall submit the following additional documents in its Tender: AS 
PROVIDED IN THE PRELIMINARY EVALUATION CRITERIA 

ITT 13.1 Alternative Tenders SHALL NOT BE considered. 

ITT 13.2 Alternative times for completion SHALL NOT BE permitted. 

ITT 13.4 Alternative technical solutions shall be permitted for the following parts of the Works: 
N/A  

ITT 14.5 The prices quoted by the Tenderer shall be: FIXED 

mailto:oure2012@gmail.com
mailto:procurement@migori.go.ke


25 

 

 

 

ITT Reference PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

  

ITT 15.2(a) Foreign currency requirements NOT ALLOWED. 

ITT 18.2 The Tender validity period SHALL BE 126 DAYS. 

ITT 18.3 a) The Number of days beyond the expiry of the initial tender validity period will be N/A 
days. 

b) The Tender price shall be adjusted by the following percentages of the tender price: (i) 
By 5% of the local currency portion of the contract price adjusted to reflect local inflation 
during the period of extension N/A 

ITT 19.1 
A Tender Security SHALL BE required where completed tender document shall be 
submitted accompanied by original Bank Guarantee issued by a Financial Institution 
recognized by Central Bank of Kenya (CBK) in the amount of KES 120,000 (Kenya Shillings 
One Hundred and twenty Thousand Only). The tender security shall be valid for a period 
of thirty (30) days beyond tender validity period and shall be in the format provided in the 
tender document. 

ITT 19.5 Other documents required are as provided in the preliminary evaluation criteria 

ITT 20.1 In addition to the original of the Tender, the number of copies is: N/A 

 
ITT 20.3 

The written confirmation of authorization to sign on behalf of the Tenderer shall consist 
of: DULY COMMISSIONED POWER OF ATTORNEY certified by an Advocate of the High 

Court - giving the name of the person who should be signing the bid, authorizing him to submit / 
execute the agreement as a binding document for this specific tender. The specimen signature should 
be in its original form. 

D. SUBMISSION AND OPENING OF TENDERS 

ITT 21.2 A tender package or container that cannot fit in the tender box shall be received as 
follows; N/A 

ITT 22.1 A) For Tender submission purposes only, the Procuring Entity’s address is: 
 

THE ACCOUNTING OFFICER 
COUNTY GOVERNMENT OF MIGORI 

P.O. BOX 195-40400, 

SUNA-MIGORI 

Contact person: ERICK OURE; +254711760725 

So as to reach on or before 27TH May 2026, 

Tenderers SHALL SUBMIT tenders manually via tender box 

ITT 25.1 The Tender opening shall take place at the time and the address for Opening of Tenders 
provided below: 

COUNTY GOVERNMENT OF MIGORI DEPARTMENT OF WATER 
AND ENERGY 

P.O. BOX 195-40400, SUNA 

Tenders SHALL BE OPENED MANUALLY 

ITT 25.1 
If Tenderers are allowed to submit Tenders manually, they shall follow the manual tender 
submission procedures. 

 E. EVALUATION, AND COMPARISON OF TENDERS 
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 ITT Reference PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS  

 
ITT 30.3 

The adjustment shall be based on the  [insert “average” or “highest”] price of 

the item or component as quoted in other substantially responsive Tenders. If the price of 
the item or component cannot be derived from the price of other substantially responsive 
Tenders, the Procuring Entity shall use its Lowest estimate. 

The evaluated price for each bid shall be determined by: - 

i) taking bid price in the tender form; 
ii) taking into consideration the prevailing market price 
iii) a financial comparison of the Bidders shall be undertaken for purposes of 

identifying the Bidder with the lowest evaluated price for consideration for 
contract award. 

 

 
ITT 31.2 

The error shall be considered a major deviation that leads to disqualification of the tender 
if the percentage of the error (error over the tender price quoted) is: more than 15% or 
less than 15% of the Engineers Estimates. 

ITT 32.1 The currency that shall be used for Tender evaluation and comparison purposes is: KENYA 
SHILLINGS 

ITT 33.2 A margin of preference SHALL NOT apply. 

ITT 33.4 The invitation to tender is OPEN TO ALL INTERESTED AND ELIGIBLE BIDDERS 

ITT 34.1 At this time, the Procuring Entity DOES NOT INTEND to execute certain specific parts of the 
Works by subcontractors selected in advance. 

 
ITT 34.2 

Contractor’s may propose subcontracting: Maximum percentage of subcontracting permitted 
is: N/A % of the total contract amount. Tenderers planning to subcontract more than 10% of 

total volume of work shall specify, in the Form of Tender, the activity (ies) or parts of the 
Works to be subcontracted along with complete details of the subcontractors and their 
qualification and experience. 

 
ITT 34.3 

 
The parts of the Works for which the Procuring Entity permits Tenderers to propose 
Specialized Subcontractors are designated as follows: N/A 

ITT 35.2 (e) Additional requirements apply. These are detailed in the evaluation criteria in Section 

III, Evaluation and Qualification Criteria. 

MANDATORY REQUIREMENTS 

Tenderers MUST include the following information and documents with their Tenders: 

1. Duly filled Form of Tender – Correctly filled, signed, certified and stamped 

2. Certified copy of certificate of incorporation 

3. Certified copy of recent CR12/CR2 Form issued within the period of 
tendering and their ID’s 

4. Valid National Construction Authority (/Building & Construction); class 8 and above 

5. Copy of Valid National Construction Authority Practicing license in the classes 

specified 

6. Certified copy of Valid of PIN/VAT Certificate 

7. Copy of Valid Tax Compliance Certificate from KRA. 

8. Copy of valid Single Business Permit/ Trading license. 

9. Copy Tender Security of KES 120,000 valid for 156 days. 

10. Power of attorney certified by an advocate of the High court for the person 

authorized to transact on behalf of the company 

11. Physical location of the company’s offices-attach, copy of tittle deed, lease 
agreement, water/power bills 

12. Commitment letter for Environmental and Social safeguards 
13. Signed and Stamped Site Visit Certificate 
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ITT Reference PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

 14. Bidders shall SEQUENTIALLY SERIALIZE ALL PAGES for each tender 

document submitted as 1..2..3… failure to which the bidder shall be disqualified. 

NOTE: ALL ELIGIBLE FORMS AND CERTIFICATIONS MUST BE DONE BY 

AN ADVOCATE OF THE HIGH COURT OF KENYA. 

 

 
ITT 38.2 

Price Analysis 

After the evaluation of the information and detailed price analyses presented by 
the Tenderer against the prevailing market rates, the Procuring Entity may as 
appropriate: 

a) accept the Tender; or 
b) reject the Tender 

 
ITT 39.1 

Due diligence - shall be caried out to determine whether the eligible Tenderer that is 
selected as having submitted the lowest evaluated cost and substantially responsive Tender, 
meets the qualifying criteria specified in Section III, Evaluation and Qualification Criteria. 

ITT 40 
Award - The tender shall be awarded to the lowest evaluated responsive bidder whose 
tender shall have been determined to be substantially responsive and determined to be 
lowest evaluated tender, provided further that the tenderer is determined to be qualified 
to execute the contract satisfactorily. 

ITT 48.1 The winning bidder will provide a 6% Performance Bond Before or on the date of 
Contract signing 

 

 
ITT 50.1 

The procedures for making a Procurement-related Complaints are detailed in the 
“Regulations” available from the PPRA Website www.ppra.go.ke or email complaints@ppra.go.ke. 
If a Tenderer wishes to make a Procurement-related Complaint, the Tenderer should 

submit its complaint following these procedures, in writing (by the quickest means 
available, that is either by hand delivery or email to: 

For the attention: [insert full name of person receiving complaints] 

Title/position: [insert title/position] 

Procuring Entity: [insert name of Procuring Entity] 

Email address: [insert email address] 

In summary, a Procurement-related Complaint may challenge any of the following: 

(i) the terms of the Tender Documents; and 

(ii) the Procuring Entity’s decision to award the contract. 

http://www.ppra.go.ke/
mailto:complaints@ppra.go.ke
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SECTION III - EVALUATION AND QUALIFICATION CRITERIA 

1. General Provisions 

Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the Kenya 
Shilling equivalent using the rate of exchange determined as follows: 
a) For construction turnover or financial data required for each year - Exchange rate prevailing on the 

last day of the respective calendar year (in which the amounts for that year is to be converted) 
was originally established. 

b) Value of single contract - Exchange rate prevailing on the date of the contract signature. 
c) Exchange rates shall be taken from the publicly available source identified in the ITT 14.3. Any 

error in determining the exchange rates in the Tender may be corrected by the Procuring Entity. 

This section contains the criteria that the Employer shall use to evaluate tender and qualify tenderers. 
No other factors, methods or criteria shall be used other than specified in this tender document. The 
Tenderer shall provide all the information requested in the forms included in Section IV, Tendering 
Forms. The Procuring Entity should use the Standard Tender Evaluation Document for Goods and Works 
for evaluating Tenders. 

Evaluation and contract award Criteria 

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate tenders 
and arrive at the Lowest Evaluated Tender. The tender that (i) meets the qualification criteria, (ii) has 
been determined to be substantially responsive to the Tender Documents, and (iii) is determined to 
have the Lowest Evaluated Tender price shall be selected for award of contract. 

2. Preliminary examination for Determination of Responsiveness 

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the eligibility 
criteria and other requirements in the ITT, and that the tender is complete in all aspects in meeting the 
requirements of “Part 2 – Procuring Entity's Works Requirements”, including checking for tenders with 
unacceptable errors, abnormally low tenders, abnormally high tenders and tenders that are front 
loaded. The Standard Tender Evaluation Report Document for Goods and Works for evaluating 
Tenders provides very clear guide on how to deal with review of these requirements. Tenders that do 
not pass the Preliminary Examination will be considered irresponsive and will not be considered further. 

[The Procuring Entity will provide the preliminary evaluation criteria. To facilitate, a template may be attached 
or clearly described all information and list of documentation to be submitted by Tenderers to enable preliminary 
evaluation of the Tender] 

3. Tender Evaluation (ITT 35) Price evaluation: in addition to the criteria listed in ITT 35.2 (a) – (c) the 
following criteria shall apply: 

i) Alternative Completion Times, if permitted under ITT 13.2, will be evaluated as follows: 
………………………………………………………………… 

ii) Alternative Technical Solutions for specified parts of the Works, if permitted under ITT 13.4, will 
be evaluated as follows: …………………………………………… 

iii) Other Criteria; if permitted under ITT 35.2(d): 
………………………………………………………………………………………………… 

4. Multiple Contracts 

Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are evaluated on basis of 
Lots and the lowest evaluated tenderer identified for each Lot. The Procuring Entity will select one 
Option of the two Options listed below for award of Contracts. 

 
OPTION 1 

i) If a tenderer wins only one Lot, the tenderer will be awarded a contract for that Lot, provided the 
tenderer meets the Eligibility and Qualification Criteria for that Lot. 
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ii) If a tenderer wins more than one Lot, the tender will be awarded contracts for all won Lots, 
provided the tenderer meets the aggregate Eligibility and Qualification Criteria for all the Lots. 
The tenderer will be awarded the combination of Lots for which the tenderer qualifies and the 
others will be considered for award to second lowest the tenderers. 

 
OPTION 2 

The Procuring Entity will consider all possible combinations of won Lots [contract(s)] and determine 
the combinations with the lowest evaluated price. Tenders will then be awarded to the Tenderer or 
Tenderers in the combinations provided the tenderer meets the aggregate Eligibility and Qualification 
Criteria for all the won Lots. 

5. Alternative Tenders (ITT 13.1) 

An alternative if permitted under ITT 13.1, will be evaluated as follows: 

The Procuring Entity shall consider Tenders offered for alternatives as specified in Part 2- Works 
Requirements. Only the technical alternatives, if any, of the Tenderer with the Best Evaluated Tender 
conforming to the basic technical requirements shall be considered by the Procuring Entity. 

6. Margin of Preference 

6.1 If the TDS so specifies, the Procuring Entity will grant a margin of preference of fifteen percent (15%) 
to be loaded one valuated price of the foreign tenderers, where the percentage of shareholding of 
Kenyan citizens is less than fifty-one percent (51%). 

6.2 Contractors applying for such preference shall be asked to provide, as part of the data for qualification, 
such information, including details of ownership, as shall be required to determine whether, according 
to the classification established by the Procuring Entity, a particular contract or or group of contractors 
qualifies for a margin of preference. 

6.3 After Tenders have been received and reviewed by the Procuring Entity, responsive Tenders shall be 
assessed to ascertain their percentage of shareholding of Kenyan citizens. Responsive tenders to shall 
be classified into the following groups: 

i) Group A: tenders offered by Kenyan Contractors and other Tenderers where Kenyan citizens 
hold shares of over fifty one percent (51%). 

ii) Group B: tenders offered by foreign Contractors and other Tenderers where Kenyan citizens 
hold shares of less than fifty one percent (51%). 

6.4 All evaluated tenders in each group shall, as a first evaluation step, be compared to determine the 
lowest tender, and the lowest evaluated tender in each group shall be further compared with each 
other. If, as a result of this comparison, a tender from Group A is the lowest, it shall be selected for 
the award. If a tender from Group B is the lowest, an amount equal to the percentage indicated in 
Item 3.1 of the respective tender price, including unconditional discounts and excluding provisional 
sums and the cost of day works, if any, shall be added to the evaluated price offered in each tender 
from Group B. All tenders shall then be compared using new prices with added prices to Group Band 
the lowest evaluated tender from Group A. If the tender from Group A is still the lowest tender, it shall 
be selected for award. If not, the lowest evaluated tender from Group B based on the first evaluation 
price shall be selected. 

7. Post qualification and Contract ward (ITT 39), more specifically, 

a) In case the tender was subject to post-qualification, the contract shall be awarded to the lowest 
evaluated tenderer, subject to confirmation of pre-qualification data, if so required. 

b) In case the tender was not subject to post-qualification, the tender that has been determined to be 
the lowest evaluated tenderer shall be considered for contract award, subject to meeting each 
of the following conditions. 

i) The Tenderer shall demonstrate that it has access to, or has available, liquid assets, 
unencumbered real assets, lines of credit, and other financial means (independent of any 
contractual advance p a y m e n t) sufficient to meet t h e construction c a s h fl o w o f K e 
n y a Shillings 
 . 

ii) Minimum average annual construction turnover of Kenya Shillings  [insert 
amount], equivalent calculated as total certified payments received for contracts in 
progress and/or completed within the last   [insert of year] years. 
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iii) At least (insert number) of contract(s) of a similar nature executed within Kenya, 
or the East African Community or abroad, that have been satisfactorily and substantially 
completed as a prime contractor, or joint venture member or sub-contractor each of 
minimum value Kenya shillings equivalent. 

iv) Contractor's Representative and Key Personnel, which are specified as   

v) Contractors key equipment listed on the table “Contractor's Equipment” below and 
more specifically listed as [specify requirements for each lot as applicable]   

vi) Other conditions depending on their seriousness. 

a) History of non-performing contracts: 

Tenderer and each member of JV in case the Tenderer is a JV, shall demonstrate 
that Non- performance of a contract did not occur because of the default of the 
Tenderer, or the member of a JV in the last (specify years). The required 
information shall be furnished in the appropriate form. 

b) Pending Litigation 

Financial position and prospective long-term profitability of the Single Tenderer, and 
in the case the Tenderer is a JV, of each member of the JV, shall remain sound 
according to criteria established with respect to Financial Capability under Paragraph 
(i) above if all pending litigation will be resolved against the Tenderer. Tenderer 
shall provide information on pending litigations in the appropriate form. 

c) Litigation History 

There shall be no consistent history of court/arbitral award decisions against the 
Tenderer, in the last (specify years). All parties to the contract shall furnish 
the information in the appropriate form about any litigation or arbitration resulting 
from contracts completed or ongoing under its execution over the years specified. A 
consistent history of awards against the Tenderer or any member of a JV may result in 
rejection of the tender. 



 

 

8 EVALUATION CRITERA 

i) Preliminary Evaluation 

 

NOTE: ALL ELIGIBLE FORMS AND CERTIFICATIONS MUST BE DONE BY AN ADVOCATE OF THE HIGH COURT OF KENYA 
 

Qualification 
Subject 

Qualification Document Qualification Requirement Yes / No 

 

 

 

 

 

MR1- Statutory 
Requirements 
(Subject to 
verification) 

Nationality Certified copy of valid Certificate of Incorporation / Certificate of  

Company Ownership 
Certified copy of current CR 12 for limited companies in the last 3 months from date of tender opening 
(Attach certified National Identity cards/passports for the Directors). 

 

Physical Address Copy of Single B. Permit / Trading License/Lease Agreement  

Tax Obligations Copy of valid KRA Tax Compliance Certificate  

NCA Authorization 
Copy of valid NCA 8 and above, Certificate together with practicing License for Water Works and 
Mechanical works 

 

 

 

Company Representative 

Shall comprise of either  

• Duly commissioned Power of Attorney certified by An Advocate of the high court of Kenya OR  

• Company resolution authorizing a representative; giving the name of the person who should be 
signing the bid, authorizing him to submit / execute the agreement as a binding document for this 
specific tender. The specimen signature should be in its original form. 

 

 

 

 

 

MR2 - Form of 

Tender & 
Eligibility Forms 

Authenticity 
Must be prepared on the bidder's letter head, duly filled, stamped and signed by authorized 
representative and submitted in the format provided 

 

Schedule of Requirements Duly filled & stamped Schedule of Requirements and signed by authorized representative  

Confidential Business 
Questionnaire 

Duly filled & stamped Confidential Business Questionnaire and signed by authorized representative 
 

Conflict of Interest 
Disclosure 

Duly filled & stamped Conflict of Interest Disclosure and signed by authorized representative 
 

Certificate of Independent 

Tender Determination 

Duly filled & stamped Certificate of Independent Tender Determination and signed by authorized 
representative 

 

Self-Declaration FORM Duly filled & stamped Self Declaration FORM and signed by authorized representative  

 

MR3 - Tender 

Security 

 

Bid Bond 

Completed tender documents shall be submitted accompanied by original Bank Guarantee issued by a 
Financial Institution recognized by CBK in the amount of KES 150,000 (Kenya Shillings One Hundred 
and Fifty Thousand Only). Shall be valid for a period of thirty days beyond tender validity period and 
shall be in the format provided in the tender document. 

 

 

MR4- Sanctity of 
Bid Document 

Tender completeness 
Having the bid document intact with all information as it was issued without omission or alteration 
whatsoever. Duly Filled & Priced BOQ stamped and signed by authorized representative. 

 

Pagination All pages sequentially serialized in the format of 1,2,3,4,5…. Etc in line with ITT 6  
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Qualification 
Subject 

Qualification Document Qualification Requirement Yes / No 

 

 

 

 

 

 

 

 

 

 

MR5 – 

Tenderers 
Qualification 
Forms 

Form CON-2; History of 

Non-Performing Contracts 

Duly filled & stamped Form CON-2; and signed by authorized representative indicating non- 
performance of a contract did not occur as a result of contractor default since 1st January 2021 

 

Form CON-2; Pending 
Litigation 

Duly filled & stamped Form CON-2; and signed by authorized representative indicating Tender’s 
financial position and prospective long-term profitability still sound according to criteria established in 
3.1 and assuming that all pending litigation will NOT be resolved against the Tenderer. 

 

Form CON-2; Litigation 

History 

Duly filled & stamped Form CON-2; and signed by authorized representative indicating No consistent 
history of court/arbitral award decisions against the Tenderer since 1st January [insert year]. 

 

Form FIN 3.1; Financial 

situation and performance 

Duly filled & stamped Form FIN 3.1; and signed by authorized representative indicating Tender’s 
financial position and prospective long-term profitability 

 

Form FIN 3.2; Average 

annual construction 

turnover 

Duly filled, stamped Form FIN 3.2 and signed by authorized person Minimum average annual 
construction turnover calculated as total certified payments received for contracts in progress and/or 
completed within the last three (3) years, divided by three (3) years: KES 5,000,000 (Kenya Shillings 
Five Million) 

 

Form EXP- 4.1; Technical 

Qualification Form 
Duly filled, stamped Form EXP- 4.1 and signed by authorized person 

 

Form EXP- 4.2(a) or(b); 
Technical Qualification 

Form 

Duly filled, stamped Form EXP- 4.2 and signed by authorized person 

 

MR6- Bid 
Submission 

Manual Bids deposited in the tender box located at the entrance of the procurement building 
 

MR7- Site Visit Site Visit Certificate Approved site visit form approved by authorized County Government of Migori representative 
 

Bidders who do not meet all the Mandatory Requirements shall be declared non-responsive and shall not proceed to Technical Evaluation 



 

 

ii) Technical Evaluation (Maximum -70 Points) 

 

Qualification 

Subject 

Qualification 

Requirement 
Qualification Expectation Qualification Document 

Points 

Allocated 

Max 

Points 

 
 

 

 

 
TR1 - 

Financial 
Situation 
and 
Performance 

 
 

 

 
 

 

Financial 
Capability 

i)  The Bidder shall demonstrate that it has access to, lines of 

credit, and other financial means (independent of any 
contractual advance payment) sufficient to meet the 
construction cash flow requirements for the subject 
contract 

 

Provide Line of Credit of KES. 5,000,000 

 

5 
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ii) The Bidders shall also demonstrate, to the satisfaction of 
the Employer, that it has adequate sources of finance to 
meet the cash flow requirements on works currently in 
progress and for future contract commitments. 

 

Provide certified 3 Month bank statements for 

the year 2026. 

 

15 

iii) The audited balance sheets for the last three (3) years 

shall be submitted and must demonstrate the current 
soundness of the Bidder’s financial position and indicate 
its prospective long-term profitability. 

Provide certified copies of audited accounts for 
the years 2023, 2024 & 2025 signed by 
auditor(s) who are approved by Institute of 
Certified Public Accountants of Kenya (ICPAK). 
Attach copy of the auditor practicing license for 
the respective 

 

 
10 

 

 
TR2 - 

Experience 

 

 

General 
Construction 

Experience 

Experience under construction contracts in the role of prime 
contractor, JV member, sub-contractor, or management 
contractor in the last Five Years, starting 1st January 2021. 

Tenderer has to demonstrate previous experience in 

undertaking General Civil Works for clients in either public or 
private sector 

 
 

 

Attach LSOs for at least clients 

 
 

 

4 

 
 

 

4 

 

 

 
 

 
TR3 - 
Experience 

 

 

 

 

Specific 
Construction 

& Contract 

Management 
Experience 

A minimum number of Two (2) similar contracts specified 
below that have been satisfactorily and substantially 
completed as a prime contractor, joint venture member, 
management contractor or Subcontractor between 1st January 
2021 and bid submission deadline. 

 

Attach LSO of at least Ksh.5M 

 

 

4 

3 

 

 

 
 

 

10 
Experience as contractor in the Similar works of at least Two 
(2 No.) projects of similar nature and complexity. The projects 
must have been undertaken within the last 5 years. 

1 contract of above Ksh. 8M 

i) 2 Contracts, each of minimum value of Kenya shillings 

Four Million (KES 4,000,000) 

The similarity of the contracts shall be based on 

the following Components; 

 

  
ii) 1 contract of at least Kenya Shillings Eight Million (KES 

8,000,000) 

1) Electrical Solar Installation Works 
2) Mechanical & Plumbing Works 
3) Civil & Building Technology works 

3  
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Qualification 
Subject 

Qualification 
Requirement 

Qualification Expectation Qualification Documentation 
Points 

Allocated 
Max 
Points 

 
 

 

 
 

 
 

 
TR4- Key 

Personnel 
Experience & 

Competency 

 
 

 

Site Engineer 

Degree in Civil/Water engineering works, Registered Engineer 

with EBK and possesses Valid Practicing License with at least 5 
years of experience OR 

Attach CVs clearly stating employment status 
with the company/ Letter of engagement and 
certified copies  of  their  academic  and 
professional certificates 

 
 

 

4 

 
 

 

 
 

 
 

 
 

 

10 

HND with more than 10 years of experience, must be a 

registered member of Kenya Engineering Technology 
Registration Board (KETRB) with a valid certificate of Good 

Standing 

Attach CVs clearly stating employment status 
with the company/ Letter of engagement and 

certified copies of their academic and 
professional certificates 

 

 

 

General 

Foreman 

At least Diploma in Survey / Civil engineering works with more 
than 5 years of experience, must be a registered member of 
Institute of Engineering Technician (IET) with a valid certificate 
of Good Standing OR 

Attach CVs clearly stating employment status 
with the company/ Letter of engagement and 
certified copies of their academic and 
professional certificates 

 

 

 

6 

Certificate in relevant engineering works with must be a 
registered member of Institute of Engineering Technician (IET) 

with a valid certificate of Good Standing with more than 8 years 
of experience 

Attach CVs clearly stating employment status 
with the company/ Letter of engagement and 
certified copies of their academic and 
professional certificates 

 
Electrical 
Works 

Diploma in Electrical Engineering with a valid Class B 
Electrician License from Energy and Petroleum regulatory 
Authority (EPRA) 

Attach CVs clearly stating employment status 
with the company/ Letter of engagement and 
certified copies of their academic and 
professional certificates 

 

 

 
TR5- 

Machinery & 

Equipment 

 

 
Key 
Equipment 

Drilling Rig  

 
Attach evidence of ownership or Lease 
Agreement of Relevant Equipment (Letter from 
the lessor) 

2  
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Support Truck 2 

Air Compressor 2 

Hoists & Lifts 2 

Lorries and Transport 2 

 
TR6 - Goods, 
Equipment 
and 
services 

To be 
supplied 
under 
the contract 

To have their origin in any country that is not determined 
ineligible under ITT 4.1 (Compliance of good to 
requirement and specs) as per TECHNICAL SCHEDULE- 
PRODUCT/ITEMS COMPLIANCE WITH TECHNICAL 
SPECIFICATIONS in part (iii) of the Evaluation Criteria 

 

Forms ELI - 1.1 & 1.2, with attachments 
 

4 

 

 

4 



 

 

 

      

 

Qualification 
Subject 

Qualification 
Requirement 

 
Qualification Expectation 

 
Qualification Documentation 

Points 
Allocated 

Max 
Points 

 

 
TR7- Other 
Requirements 

 

 
Proposed Work 
Methodology 

Method Statement (e.g. Safety and procedures of 
undertaking 
works) 

Prepared Method Statement as per ITT5&16 2 
 

 

6 Mobilization Schedule 
As per ITT 16 2 

Construction Schedule (Work 
Program) 

Prepared Work Plan/Implementation Schedule 
as per ITT5&16 

2 

 

TOTAL POINTS 

 

70 

Only Bidders who attain minimum technical score of 70 points and above shall proceed to Financial Evaluation 
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iv) Evaluation For Compliance for Criterion TR5 (Above) Goods, Equipment and Services to be Supplied 

Under the Contract. 

TECHNICAL SCHEDULE FORM- PRODUCT/ITEMS COMPLIANCE WITH TECHNICAL SPECIFICATIONS 

 

SUPPLY AND INSTALLATION OF SOLAR POWERED SUBMERSIBLE PUMP 

S/No Item Description Catalogue Manufacturer 
Country of 

Origin 

3.1 
Supply and install Submersible Pump capable of 

delivering 2m3/Hr. of water against a head of 180m 

complete with  

2.2kW Motor  

   

3.2 
Supply and install 335w 24V DC PV poly Crystalline 

Solar Modules  

   

3.3 
Supply and install 3PH sunverter of 11KW capable of 

running the above pump  

   

3.3 
16A Disconnect switch     

3.5 
1.5mm2 4core Submersible Drop Cable     

3.6 
2.5mm2 4 Core U/G Cable     

3.8 
1.5mm22 Core U/G Cable     

3.9 
6mm2 solar Cabling     

3.1 
Londex pre- dual core cable     

3.12 
Well-Probe Sensor     

3.13 
Earthing arestor complete with earth electrodes     

3.14 
1 1/4" Standard 3m Pipe     

3.15 
1 1/4 " Adaptor Set     

3.18 
Adaptor Box 4*4*3     

3.19 
DN 32 master meter     

3.20 
Allow for construction of enclosure 1000*500*350mm     

3.21 
Fabricate Structure for anchoring of solar modules as 

shall be directed  

   



 

 

3.22 
Allow for installation sundries – cable ties, insulating 

tapes and transport  
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QUALIFICATION FORMS 

 
1. FORM EQU: EQUIPMENT 

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet 
the requirements for the key equipment listed in Section III, Evaluation and Qualification Criteria. A separate 
Form shall be prepared for each item of equipment listed, or for alternative equipment proposed by the 
Tenderer. 

 

 

Item of equipment 

Equipment information Name of manufacturer Model and power rating 

Capacity Year of manufacture 

Current status Current location 

Details of current commitments 

Source Indicate source of the equipment 

 Owned  Rented  Leased  Specially manufactured 

Omit the following information for equipment owned by the Tenderer. 
 

 

Owner Name of owner 

Address of owner 

Telephone Contact name and title 

Fax Telex 

Agreements Details of rental / lease / manufacture agreements specific to the project 

  

  





38 

 

 

 
2. FORM PER -1 

Contractor's Representative and Key Personnel Schedule 

Tenderers should provide the names and details of the suitably qualified Contractor's Representative and Key 
Personnel to perform the Contract. The data on their experience should be supplied using the Form PER-2 
below for each candidate. 

Contractor' Representative and Key Personnel 

 

1. 

Title of position: Contractor’s Representative 

Name of candidate: 

Duration of 
appointment: 

[insert the whole period (start and end dates) for which this position will be 
engaged] 

Time commitment: for 
this position: 

[insert the number of days/week/months/ that has been scheduled for this 
position] 

Expected time schedule 
for this position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 

chart] 

2. Title of position: [ ] 

Name of candidate: 

Duration of 
appointment: 

[insert the whole period (start and end dates) for which this position will be 
engaged] 

Time commitment: for 
this position: 

[insert the number of days/week/months/ that has been scheduled for this 
position] 

Expected time schedule 
for this position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 

chart] 

3.  

Name of candidate: 

Duration of 
appointment: 

[insert the whole period (start and end dates) for which this position will be 
engaged] 

Time commitment: for 
this position: 

[insert the number of days/week/months/ that has been scheduled for this 
position] 

Expected time schedule 
for this position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 

chart] 

4. Title of position: [ ] 

Name of candidate: 

Duration of 
appointment: 

[insert the whole period (start and end dates) for which this position will be 
engaged] 

Time commitment: for 
this position: 

[insert the number of days/week/months/ that has been scheduled for this 
position] 

Expected time schedule 
for this position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 

chart] 

5. Title of position: [insert title] 

Name of candidate 

Duration of 
appointment: 

[insert the whole period (start and end dates) for which this position will be 
engaged] 

Time commitment: for 
this position: 

[insert the number of days/week/months/ that has been scheduled for this 
position] 

Expected time schedule 
for this position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 

chart] 



 

 

 
 

 
3. FORM PER-2: 

 
Resume and Declaration - Contractor's Representative and Key Personnel. 

Summarize professional experience in reverse chronological order. Indicate particular technical and 
managerial experience relevant to the project. 

 

 

Name of Tenderer 

Position [#1]: [title of position from Form PER-1] 

Personnel 
information 

Name: Date of birth: 

 Address: E-mail: 

 Professional qualifications: 

Academic qualifications: 

Language proficiency: [language and levels of speaking, reading and writing skills] 

Details Address of Procuring Entity: 

Telephone: Contact (manager / personnel officer): 

Fax:  

Job title: Years with present Procuring Entity: 

 
Summarize professional experience in reverse chronological order. Indicate particular technical and managerial 
experience relevant to the project. 

 

 

Project 

 

Role 
Duration of 
involvement 

 

Relevant experience 

[main project 
details] 

[role and 
responsibilities on the 
project] 

[time in role] [describe the experience relevant to this position] 
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Declaration 

I, the undersigned [insert either “Contractor's Representative” or “Key Personnel” as applicable], certify that to 
the best of my knowledge and belief, the information contained in this Form PER-2 correctly describes 
myself, my qualifications and my experience. 

I confirm that I am available as certified in the following table and throughout the expected time schedule 
for this position as provided in the Tender: 

 

Commitment Details 

Commitment to duration of contract: [insert period (start and end dates) for which this Contractor’s 
Representative or Key Personnel is available to work on this contract] 

Time commitment: [insert period (start and end dates) for which this Contractor’s 
Representative or Key Personnel is available to work on this contract] 

 

 
I understand that any misrepresentation or omission in this Form may: 

a) be taken into consideration during Tender evaluation; 

b) result in my disqualification from participating in the Tender; 

c) result in my dismissal from the contract. 

Name of Contractor's Representative or Key Personnel: [insert name] 

 
Signature:   

 
Date: (day month year):  Countersignature 

 
of authorized representative of the Tenderer: 

Signature: Date: (day month 

year):    



 

 

 
4. TENDERER’S QUALIFICATION WITHOUT PRE-QUALIFICATION 

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and 
Qualification Criteria the Tenderer shall provide the information requested in the corresponding Information 
Sheets included hereunder. 

4.1 FORM ELI -1.1 

Tenderer Information Form 
Date:   

ITT No. and title:   

 

Tenderer's name 

In case of Joint Venture (JV), name of each member: 

Tenderer's actual or intended country of registration: 

[indicate country of Constitution] 

Tenderer's actual or intended year of incorporation: 

Tenderer's legal address [in country of registration]: 

Tenderer's authorized representative information 
Name:    
Address:    
Telephone/Fax numbers:     
E-mail address:   

1. Attached are copies of original documents of 

 Articles of Incorporation (or equivalent documents of constitution or association), and/or documents of 
registration of the legal entity named above, in accordance with ITT 3.6 
 In case of JV, letter of intent to form JV or JV agreement, in accordance with ITT 3.5 
 In case of state-owned enterprise or institution, in accordance with ITT 3.8, documents establishing: 

• Legal and financial autonomy 

• Operation under commercial law 
• Establishing that the Tenderer is not under the supervision of the Procuring Entity 
2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership. 
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4.2 FORM ELI -1.2 

Tenderer's JV Information Form 
(to be completed for each member of Tenderer’s JV) 

Date:   

ITT No. and title:   

 
Tenderer’s JV name: 

JV member’s name: 

JV member’s country of registration: 

JV member’s year of constitution: 

JV member’s legal address in country of constitution: 

JV member’s authorized representative information 
Name:     
Address:    
Telephone/Fax numbers:      
E-mail address:   

1. Attached are copies of original documents of 

 Articles of Incorporation (or equivalent documents of constitution or association), and/or registration 
documents of the legal entity named above, in accordance with ITT 3.6. 
 In case of a state-owned enterprise or institution, documents establishing legal and financial autonomy, 
operation in accordance with commercial law, and that they are not under the supervision of the Procuring 
Entity, in accordance with ITT 3.8. 

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership. 



 

 

 

 
4.3 FORM CON – 2 

Historical Contract Non-Performance, Pending Litigation and Litigation History 

Tenderer’s Name:   

Date:   

JV Member’s Name  

ITT No. and title:   

 
Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria 

 Contract non-performance did not occur since 1st January [insert year] specified in Section III, Evaluation and 

Qualification Criteria, Sub-Factor 2.1. 

 Contract(s) not performed since 1st January [insert year] specified in Section III, Evaluation and Qualification 

Criteria, requirement 2.1 

Year Non- performed 
portion of 
contract 

Contract Identification Total Contract Amount 
(current value, currency, 
exchange rate and Kenya 
Shilling equivalent) 

[insert year] [insert amount 
and percentage] 

Contract Identification: [indicate complete contract name/ 
number, and any other identification] 
Name of Procuring Entity: [insert full name] 
Address of Procuring Entity: [insert street/city/country] 
Reason(s) for nonperformance: [indicate main reason(s)] 

[insert amount] 

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria 

 No pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.3. 

 Pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.3 as 
indicated below. 

 

 

 

Year of 
dispute 

Amount in dispute 
(currency) 

Contract Identification Total Contract Amount 
(currency), Kenya 
Shilling Equivalent 
(exchange rate) 

  Contract Identification:   
Name of Procuring Entity:      
Address of Procuring Entity:     
Matter in dispute:    
Party who initiated the dispute:   
Status of dispute: 

 

  Contract Identification: 
Name of Procuring Entity: 
Address of Procuring Entity: 
Matter in dispute: 
Party who initiated the dispute: 
Status of dispute: 

 

Litigation History in accordance with Section III, Evaluation and Qualification Criteria 

 No Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 
2.4. 
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 Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.4 
as indicated below. 

Year of 
award 

Outcome as 

percentage of Net 
Worth 

Contract Identification Total Contract Amount 

(currency), Kenya 
Shilling Equivalent 
(exchange rate) 

[insert 
year] 

[insert percentage] Contract Identification: [indicate complete 
contract name, number, and any other 
identification] 
Name of Procuring Entity: [insert full name] 
Address of Procuring Entity: [insert 
street/city/country] 
Matter in dispute: [indicate main issues in 
dispute] 
Party who initiated the dispute: [indicate 
“Procuring Entity” or “Contractor”] 
Reason(s) for Litigation and award decision 
[indicate main reason(s)] 

[insert amount] 

 

 
4.4 FORM EXP - 4 . 1 

General Construction Experience 

Tenderer’s Name:   

Date:   

JV Member’s Name  

ITT No. and title:   

Page  of  pages 

 

Starting 

Year 

Ending 
Year 

Contract Identification Role of 
Tenderer 

  Contract name:   

Brief Description of the Works performed by the 
Tenderer:    
Amount of contract:   
Name of Procuring Entity:   
Address: 

 

  Contract name:   
Brief Description of the Works performed by the 
Tenderer:     
Amount of contract:    
Name of Procuring Entity:      
Address:   

 

  Contract name:    
Brief Description of the Works performed by the 
Tenderer:   
Amount of contract:     
Name of Procuring Entity:   
Address: 

 



 

 

4.5 FORM EXP - 4. 2(a) 

Specific Construction and Contract Management Experience 

Tenderer’s Name:   

Date:   

JV Member’s Name  

ITT No. and title:   

 

Similar Contract No. Information 

Contract Identification  

Award date  

Completion date  

Role in Contract Prime 
Contract 
or  

Member in 
JV 
  

Management 
Contractor 
  

Sub-contractor 
  

Total Contract Amount  Kenya Shilling 

If member in a JV or sub-contractor, specify 
participation in total Contract amount 

   

Procuring Entity's Name:  

Address: 
Telephone/fax number 
E-mail: 

 

Description of the similarity in accordance 
with Sub-Factor 4.2(a) of Section III: 

 

1. Amount  

2. Physical size of required works items  

3. Complexity  

4. Methods/Technology  

5. Construction rate for key activities  

6. Other Characteristics  
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OTHER FORMS 

5. FORM OF TENDER 

INSTRUCTIONS TO TENDERERS 

i) The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing the Tenderer's 
complete name and business address. 

ii) All italicized text is to help Tenderer in preparing this form. 

iii) Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER DETERMINATION and 
the SELF DECLARATION OF THE TENDERER attached to this Form of Tender. 

iv) The Form of Tender shall include the following Forms duly completed and signed by the Tenderer. 

• Tenderer's Eligibility- Confidential Business Questionnaire 

• Certificate of Independent Tender Determination 

• Self-Declaration of the Tenderer 

Date of this Tender submission: [insert date (as day, month and year) of Tender submission] 

Request for Tender No.: [insert identification] 

Name and description of Tender [Insert as per ITT) 

Alternative No.: [insert identification No if this is a Tender for an alternative] 

To: [insert complete name of Procuring Entity] 

Dear Sirs, 

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the 
execution of the above named Works, we, the undersigned offer to construct and complete the Works 
and remedy any defects therein for the sum of Kenya Shillings [Amount in figures]  
 Kenya Shillings [amount 
in words] . 

The above amount includes foreign currency amount (s) of [state figure or a percentage and currency] 
[figures] [words] . 

The percentage or amount quoted above does not include provisional sums, and only allows not 
more than two foreign currencies. 

2. We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible after 
the receipt of the Project Manager's notice to commence, and to complete the whole of the Works 
comprised in the Contract within the time stated in the Special Conditions of Contract. 

3. We agree to adhere by this tender until [Insert date], and it shall remain binding upon 
us and may be accepted at any time before that date. 

4. Unless and until a formal Agreement is prepared and executed this tender together with your written 
acceptance thereof, shall constitute a binding Contract between us. We further understand that you are 
not bound to accept the lowest or any tender you may receive. 

5. We, the undersigned, further declare that: 

i) No reservations: We have examined and have no reservations to the tender document, including 
Addenda issued in accordance with ITT 28; 

ii) Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with 
ITT 3 and 4; 

iii) Tender-Securing Declaration: We have not been suspended nor declared ineligible by the Procuring 
Entity based on execution of a Tender-Securing or Proposal-Securing Declaration in the Procuring 
Entity's Country in accordance with ITT 19.8; 



 

 

iv) Conformity: We offer to execute in conformity with the tendering documents and in accordance 
with the implementation and completion specified in the construction schedule, the following 
Works: [insert a brief description of the Works]; 

v) Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above is: 

[Insert one of the options below as appropriate] 

vi Option 1, in case of one lot: Total price is: [insert the total price of the Tender in words and figures, 
indicating the various amounts and the respective currencies]; Or 

Option 2, in case of multiple lots: 

a) Total price of each lot [insert the total price of each lot in words and figures, indicating the various 
amounts and the respective currencies]; and 

b) Total price of all lots (sum of all lots) [insert the total price of all lots in words and figures, indicating 
the various amounts and the respective currencies]; 

vii) Discounts: The discounts offered and the methodology for their application are: 

viii) The discounts offered are: [Specify in detail each discount offered.] 

ix) The exact method of calculations to determine the net price after application of discounts is 
shown below: [Specify in detail the method that shall be used to apply the discounts]; 

x) Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as amended, 
if applicable) from the date fixed for the Tender submission deadline specified in TDS 
22.1 (as amended, if applicable), and it shall remain binding upon us and may be accepted at any 
time before the expiration of that period; 

xi) Performance Security: If our Tender is accepted, we commit to obtain a Performance Security in 
accordance with the Tendering document; 

xii) One Tender Per Tender: We are not submitting any other Tender(s) as an individual Tender, and we 

are not participating in any other Tender(s) as a Joint Venture member or as a subcontractor, 
and meet the requirements of ITT 3.4, other than alternative Tenders submitted in accordance 
with ITT 13.3; 

xiii) Suspension and Debarment: We, along with any of our subcontractors, suppliers, Project Manager, 
manufacturers, or service providers for any part of the contract, are not subject to, and not 
controlled by any entity or individual that is subject to, a temporary suspension or a debarment 
imposed by the Public Procurement Regulatory Authority or any other entity of the Government 
of Kenya, or any international organization. 

xiv) State-owned enterprise or institution: [select the appropriate option and delete the other] [We are not a 
state-owned enterprise or institution] / [We are a state-owned enterprise or institution but meet the 
requirements of ITT 3.8]; 
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xv) Price Schedule: 

 

GRAND SUMMARY 

DRILLING AND EQUIPPING OF NYASOKO PRIMARY SCHOOL BOREHOLE IN WIGA WARD SUNA 
WEST SUB COUNTY 

BILL 
NO. 

DESCRIPTION AMOUNT (KES) 

1 Preliminaries  

2 Drilling and other related works  

3 Pumping Unit  

4 Pipeline  

5 Water Kiosk  

6 
Fabrication and Erection of 6m High Steel Elevated Tower With 
10m3 uPVC Tank 

 

 GRAND TOTAL (KSH. INCLUSIVE OF ALL TAXES)  

 
 
 

 

Note that the cost shall include 0.03% of value of the signed contract for the 
Public Procurement Capacity Building Levy order, pursuant to circular 

No.1/2024. This shall be exclusive of applicable taxes. 
 
 

 
AMOUNT IN WORDS 

……………………………………………………………………………………………………………………………………………………… 

……………………………………………………………………………………………………………………………………………………… 

……………………………………………………………………………………………………………… 



 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
xvi) Binding Contract: We understand that this Tender, together with your written acceptance 

thereof included in your Letter of Acceptance, shall constitute a binding contract between us, 
until a formal contract is prepared and executed; 

xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost 
Tender, the Most Advantageous Tender or any other Tender that you may receive; 

xviii) Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person 
acting for us or on our behalf engages in any type of Fraud and Corruption; 

xix) Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and 
made with the intention of accepting the contract if awarded. To this effect we have signed 
the “Certificate of Independent Tender Determination” attached below. 

xx) We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement 
and Asset Disposal, copy available from  (specify website) during the procurement process 
and the execution of any resulting contract. 

xxi) We, the Tenderer, have completed fully and signed the following Forms as part of our Tender: 
a) Tenderer's Eligibility; Confidential Business Questionnaire – to establish we are not in any 

conflict to interest. 
b) Certificate of Independent Tender Determination – to declare that we completed the 

tender without colluding with other tenderers. 
c) Self-Declaration of the Tenderer – to declare that we will, if awarded a contract, not 

engage in any form of fraud and corruption. 
d) Declaration and commitment to the Code of Ethics for Persons Participating in Public 

Procurement and Asset Disposal 

Further, we confirm that we have read and understood the full content and scope of fraud and 
corruption as informed in “Appendix 1- Fraud and Corruption” attached to the Form of Tender. 

 
 

 
NAME OF THE AUTHORIZED PERSON…………………………………….…SIGNANTURE …………………… IN 

THE CAPACITY OF …………………………………………………………………………………..…………….. ON    

BEHALF   OF    ………………………………………………………………………………………..………………. 

COMPANY 

SEAL/STAMP…………………………………………………..…………………..DATE……………………………… 



50 

 

 

 
A. TENDERER’S ELIGIBILITY- CONFIDENTIALBUSINESS QUESTIONNAIRE 

Instruction to Tenderer 

Tender is instructed to complete the particulars required in this Form, one form for each entity if Tender is a JV. 
Tenderer is further reminded that it is an offence to give false information on this Form. 

(a) Tenderer's details 
 

 ITEM DESCRIPTION 

1 Name of the Procuring Entity  

2 Reference Number of the Tender  

3 Date and Time of Tender Opening  

4 
Name of the Tenderer 

 

5 Full Address and Contact Details of the 
Tenderer. 

1. Country 

2. City 

  3. Location 

  4. Building 

  5. Floor 

  6. Postal Address 

  7. Name and email of contact person. 

6 Current Trade License Registration Number and 
Expiring date 

 

7 Name, country and full address (postal and 
physical addresses, email, and telephone number) of 

Registering Body/Agency 

 

8 Description of Nature of Business  

9 Maximum value of business which the Tenderer 
handles. 

 

10 State if Tenders Company is listed in stock 

exchange, give name and full address (postal and 

physical addresses, email, and telephone number) of 

state which stock exchange 

 



 

 

 
General and Specific Details 

b) Sole Proprietor, provide the following details. 

Name in full Age Nationality 

 Country of Origin Citizenship   
 

 
c) Partnership, provide the following details. 

 
 Names of Partners Nationality Citizenship % Shares owned 

1     

2     

3     

d) Registered Company, provide the following details. 

i) Private or public Company  

ii) State the nominal and issued capital of the Company  

Nominal Kenya Shillings (Equivalent)................................................................................. 

Issued Kenya Shillings (Equivalent)..................................................................................... 

iii) Give details of Directors as follows. 

 
 Names of Director Nationality Citizenship % Shares owned 

1     

2     

3     

 
(e) DISCLOSURE OFINTEREST- Interest of the Firm in the Procuring Entity. 

i) Are there any person/persons in ........................... (Name of Procuring Entity) who has/have an 

interest or relationship in this firm? Yes/No……………………… 

If yes, provide details as follows. 

 Names of Person Designation in the Procuring Entity Interest or Relationship with Tenderer 

1    

2    

3    
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ii) Conflict of interest disclosure 

 

 Type of Conflict Disclosure 
YES OR NO 

If YES provide details of 
the relationship with 
Tenderer 

1 Tenderer is directly or indirectly controls, is controlled by 
or is under common control with another tenderer. 

  

2 Tenderer receives or has received any direct or indirect 
subsidy from another tenderer. 

  

3 Tenderer has the same legal representative as another 
tenderer 

  

4 Tender has a relationship with another tenderer, directly or 
through common third parties, that puts it in a position to 
influence the tender of another tenderer, or influence the 
decisions of the Procuring Entity regarding this tendering 
process. 

  

5 Any of the Tenderer’s affiliates participated as a consultant 
in the preparation of the design or technical specifications 
of the works that are the subject of the tender. 

  

6 Tenderer would be providing goods, works, non-consulting 
services or consulting services during implementation of the 
contract specified in this Tender Document. 

  

7 Tenderer has a close business or family relationship with a 
professional staff of the Procuring Entity who are directly 
or indirectly involved in the preparation of the Tender 
document or specifications of the Contract, and/or the 
Tender evaluation process of such contract. 

  

8 Tenderer has a close business or family relationship with a 
professional staff of the Procuring Entity who would be 
involved in the implementation or supervision of the such 
Contract. 

  

9 Has the conflict stemming from such relationship stated in 
item 7 and 8 above been resolved in a manner acceptable 
to the Procuring Entity throughout the tendering process 
and execution of the Contract. 

  

 
 
 

 
f) Certification 

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as at the 
date of submission. 

Full Name Title or 

Designation   

 

(Signature) (Date) 



 

 

 

 

 

 

B. CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 

I, the undersigned, in submitting the accompanying Letter of Tender to the  
 [Name of Procuring Entity] for:
 [Name and number of tender] 
in response to the request for tenders made by:  [Name of Tenderer] do 
hereby make the following statements that I certify to be true and complete in every respect: 

I certify, on behalf of [Name of Tenderer] that: 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the Tender will be disqualified if this Certificate is found not to be true and complete 
in every respect; 

3. I am the authorized representative of the Tenderer with authority to sign this Certificate, and to submit 
the Tender on behalf of the Tenderer; 

4. For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall 
include any individual or organization, other than the Tenderer, whether or not affiliated with the 
Tenderer, who: 
a) has been requested to submit a Tender in response to this request for tenders; 
b) could potentially submit a tender in response to this request for tenders, based on their 

qualifications, abilities or experience; 

5. The Tenderer discloses that [check one of the following, as applicable: 
a) The Tenderer has arrived at the Tender independently from, and without consultation, 

communication, agreement or arrangement with, any competitor; 
b) the Tenderer has entered into consultations, communications, agreements or arrangements 

with one or more competitors regarding this request for tenders, and the Tenderer discloses, in 
the attached document(s), complete details thereof, including the names of the competitors 
and the nature of, and reasons for, such consultations, communications, agreements or 
arrangements; 

6. In particular, without limiting the generality of paragraphs (5)(a) or (5)(b) above, there has been no 
consultation, communication, agreement or arrangement with any competitor regarding: 
a) prices; 
b) methods, factors or formulas used to calculate prices; 
c) the intention or decision to submit, or not to submit, a tender; or 
d) the submission of a tender which does not meet the specifications of the request for Tenders; 

except as specifically disclosed pursuant to paragraph (5)(b) above; 

7. In addition, there has been no consultation, communication, agreement or arrangement with any 
competitor regarding the quality, quantity, specifications or delivery particulars of the works or services 
to which this request for tenders relates, except as specifically authorized by the procuring authority 
or as specifically disclosed pursuant to paragraph (5)(b) above; 

8. the terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or 
indirectly, to any competitor, prior to the date and time of the official tender opening, or of the 
awarding of the Contract, whichever comes first, unless otherwise required by law or as specifically 
disclosed pursuant to paragraph (5)(b) above. 

Name Title  Date   

[Name, title and signature of authorized agent of Tenderer and Date]. 
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C. SELF - DECLARATION FORMS 

FORM SD1 

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE MATTER OF THE 
PUBLIC PROCUREMENTAND ASSET DISPOSALACT 2015. 

I, ……………………………………., of Post Office Box........................................ being a resident of 

………………………………….. in the Republic of ............................................... do hereby make a statement 

as follows: - 

 
1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Director of 

… ..........................................(insert name of the Company) who is a Bidder in respect of Tender No. 

………………….. for ……………………. (insert tender title/description) for ................................... (insert 

name of the Procuring entity) and duly authorized and competent to make this statement. 

 
2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating 

in procurement proceeding under Part IV of the Act. 

3. THAT what is deponed to herein above is true to the best of my knowledge, information and belief. 

…………………………………. ………………………………. ........................................... (Title) 
(Signature) (Date) 

 

Bidder Official Stamp 



 

 

 
 

 
FORM SD2 

 

 
SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY CORRUPT OR 
FRAUDULENT PRACTICE 

I, ……………………………………. of P. O. Box ................................................................... being a resident of 
………………………………….. in the Republic of ........................... do hereby make a statement as follows: - 

1. THAT I am the Chief Executive/Managing Director/Principal Officer/Director of ………......................... 

(insert name of the Company) who is a Bidder in respect of Tender No. 
… ............................................................... for 

…………………….. (insert tender title/description) for ..................... (insert name of the Procuring entity) 
and duly authorized and competent to make this statement. 

 
2. THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any corrupt 

or fraudulent practice and has not been requested to pay any inducement to any member of the Board, 
Management, Staff and/or employees and/or agents of ……………………... (insert name of the Procuring 
entity) which is the procuring entity. 

3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any 
inducement to any member of the Board, Management, Staff and/or employees and/or agents of 
… .............................. (name of the procuring entity) 

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other 
bidders participating in the subject tender 

5. THAT what is deponed to herein above is true to the best of my knowledge information and belief. 
 

………………………………… …………………….....……… ................……………………… 

(Title) 

 
Bidder's Official Stamp 

(Signature) (Date) 
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS 

 
I ………………......................................…………………. (person) on behalf of (Name of the Business/ 

Company/Firm) .................................................................................declare that I have read and fully understood the 

contents of the Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of Ethics for persons 

participating in Public Procurement and Asset Disposal and my responsibilities under the Code. 

 
I do hereby commit to abide by the provisions of the Code of Ethics for persons participating in Public Procurement 

and Asset Disposal. 

Name of Authorized signatory…………………........................................................Sign……………................... 

Position…………………………………………...................................................………........................................ 

 
Office address……………………………………………Telephone……………......................………………………. 

E-mail…………………………………………. 

Name of the Firm/Company……………………………....................................................................................... 

Date .................................................................................................. (Company Seal/ Rubber Stamp where applicable) 

 
Witness 

 
Name …………………………………………… Sign................................................. 

Date……………………………… 



 

 

D. APPENDIX 1- FRAUD AND CORRUPTION 

1. Purpose 

2. The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies 
and procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and 
any other Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences, shall 
apply with respect to Public Procurement Processes and Contracts that are governed by the laws of 
Kenya. 

3. Requirements 

The Government of Kenya requires that all parties including Procuring Entities, Tenderers, 
(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-consultants, 
Service providers or Suppliers; any Agents (whether declared or not); and any of their Personnel, 
involved and engaged in procurement under Kenya's Laws and Regulation, observe the highest 
standard of ethics during the procurement process, selection and contract execution of all contracts, 
and refrain from Fraud and Corruption and fully comply with Kenya's laws and Regulations as per 
paragraphs 1.1 above. 

Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules to be 

followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or Fraudulent 
practices, and Conflicts of Interest in procurement including consequences for offences committed. A 
few of the provisions noted below highlight Kenya's policy of no tolerance for such practices and behavior: 
- 

1) a person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, 
collusive or fraudulent practice; or conflicts of interest in any procurement or asset disposal 
proceeding; 

2) A person referred to under subsection (1) who contravenes the provisions of that sub-section 
commits an offence; 

3) Without limiting the generality of the subsection (1) and (2), the person shall be: - 

a) disqualified from entering into a contract for a procurement or asset disposal proceeding; or 

b) if a contract has already been entered into with the person, the contract shall be voidable; 

4) The voiding of a contract by the procuring entity under subsection (7) does not limit any legal 
remedy the procuring entity may have; 

5) An employee or agent of the procuring entity or a member of the Board or committee of the 
procuring entity who has a conflict of interest with respect to a procurement: - 

a) shall not take part in the procurement proceedings; 

b) shall not, after a procurement contract has been entered into, take part in any decision 
relating to the procurement or contract; and 

c) shall not be a subcontractor for the bidder to whom was awarded contract, or a member of 
the group of bidders to whom the contract was awarded, but the subcontractor appointed 
shall meet all the requirements of this Act. 

6) An employee, agent or member described in subsection (1) who refrains from doing anything 
prohibited under that subsection, but for that subsection, would have been within his or her 
duties shall disclose the conflict of interest to the procuring entity; 

7) If a person contravenes subsection (1) with respect to a conflict of interest described in subsection 
(5)(a) and the contract is awarded to the person or his relative or to another person in whom 
one of them had a direct or indirect pecuniary interest, the contract shall be terminated and all 
costs incurred by the public entity shall be made good by the awarding officer. Etc. 

In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity: 

a) Defines broadly, for the purposes of the above provisions, the terms set forth below as follows: 

i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of 
anything of value to influence improperly the actions of another party; 

ii) “fraudulent practice” is any act or omission, including misrepresentation, that knowingly or 
recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or to 
avoid an obligation; 
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iii) “collusive practice” is an arrangement between two or more parties designed to achieve an 

improper purpose, including to influence improperly the actions of another party; 
iv) “coercive practice” is impairing or harming, or threatening to impair or harm, directly or 

indirectly, any party or the property of the party to influence improperly the actions of a 
party; 

v) “obstructive practice” is: 

• deliberately destroying, falsifying, altering, or concealing of evidence material to the 
investigation or making false statements to investigators in order to materially 
impede investigation by Public Procurement Regulatory Authority (PPRA) or any 
other appropriate authority appointed by Government of Kenya into allegations of a 
corrupt, fraudulent, coercive, or collusive practice; and/or threatening, harassing, or 
intimidating any party to prevent it from disclosing its knowledge of matters relevant 
to the investigation or from pursuing the investigation; or 

• acts intended to materially impede the exercise of the PPRA's or the appointed 
authority's inspection and audit rights provided for under paragraph 2.3 e. below. 

b) Defines more specifically, in accordance with the above procurement Act provisions set forth 
for fraudulent and collusive practices as follows: 

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or 
disposal process or the exercise of a contract to the detriment of the procuring entity or the 
tenderer or the contractor, and includes collusive practices amongst tenderers prior to or after 
tender submission designed to establish tender prices at artificial non-competitive levels and to 
deprive the procuring entity of the benefits of free and open competition. 

c) Rejects a proposal for award
1 

of a contract if PPRA determines that the firm or individual 
recommended for award, any of its personnel, or its agents, or its sub-consultants, sub- 
contractors, service providers, suppliers and/ or their employees, has, directly or indirectly, 
engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices in competing for the 
contract in question; 

d) Pursuant to the Kenya's above stated Acts and Regulations, may sanction or recommend to 
appropriate authority (ies) for sanctioning and debarment of a firm or individual, as applicable 
under the Acts and Regulations; 

e) Requires that a clause be included in Tender documents and Request for Proposal documents 
requiring (i) Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and 
their Sub-contractors, Sub-consultants, Service providers, Suppliers, Agents personnel, permit 

the PPRA or any other appropriate authority appointed by Government of Kenya to inspect
2 

all accounts, records and other documents relating to the procurement process, selection 
and/or contract execution, and to have them audited by auditors appointed by the PPRA or 
any other appropriate authority appointed by Government of Kenya; and 

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with 
their Applications/Tenders/Proposals a “Self-Declaration Form” as included in the procurement 
document declaring that they and all parties involved in the procurement process and contract 
execution have not engaged/will not engage in any corrupt or fraudulent practices. 



 

 

 
 

 
FORM OF TENDER SECURITY-[Option 1–Demand Bank Guarantee] 

Beneficiary:  

Request forTenders No: 

 

Date:  

TENDER GUARANTEE No.:  

Guarantor:   

 
1. We have been informed that  (here in after called "the Applicant") has 

submitted or will submit to the Beneficiary its Tender (here in after called" the Tender") for the execution 
of under Request for Tenders No. 
(“the ITT”). 

 
2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be 

supported by a Tender guarantee. 

 
3. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary 

any sum or sums not exceeding in total an amount of ( ) upon receipt by us of the Beneficiary's 
complying demand, supported by the Beneficiary's statement, whether in the demand itself or a 
separate signed document accompanying or identifying the demand, stating that either the Applicant: 

(a) has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of 
Tender (“the Tender Validity Period”), or any extension thereto provided by the Applicant; or 

 
b) having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity Period 

or any extension there to provided by the Applicant, (i) has failed to execute the contract agreement, 
or (ii) has failed to furnish the Performance. 

 
4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of 

the contract agreement signed by the Applicant and the Performance Security and, or (b) if the 
Applicant is not the successful Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's 
notification to the Applicant of the results of the Tendering process; or (ii) thirty days after the end of 
the Tender Validity Period. 

 
5. Consequently, any demand for payment under this guarantee must be received by us at the office 

indicated above on or before that date. 
 

 
 

 

[signature(s)] 
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FORMAT OF TENDER SECURITY [Option 2–Insurance Guarantee] 

TENDER GUARANTEE No.:   

 
1. Whereas ………… [Name of the tenderer]  (hereinafter called “the tenderer”) has submitted its tender 

dated ……… [Date of submission of tender] for the …………… [Name and/or description of the tender] 
(hereinafter called “the Tender”) for the execution of   under  Request  for Tenders No.
 (“the ITT”). 

 
2. KNOW ALL PEOPLE by these presents that WE ………………… of ………… [Name of Insurance 

Company] having our registered office at …………… (hereinafter called “the Guarantor”), are 

bound unto …………….. [Name of Procuring Entity] (hereinafter called “the Procuring 

Entity”) in the sum of ………………… (Currency and guarantee amount) for which payment well 
and truly to be made to the said Procuring Entity, the Guarantor binds itself, its successors and 
assigns, jointly and severally, firmly by these presents. 

Sealed with the Common Seal of the said Guarantor this  day of  20   . 

 
3. NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Applicant: 

a) has withdrawn its Tender during the period of Tender validity set forth in the Principal's 
Letter of Tender (“the Tender Validity Period”), or any extension thereto provided by the 
Principal; or 

b) having been notified of the acceptance of its Tender by the Procuring Entity during 
the Tender Validity Period or any extension thereto provided by the Principal; (i) 
failed to execute the Contract agreement; or (ii) has failed to furnish the Performance Security, 
in accordance with the Instructions to tenderers (“ITT”) of the Procuring Entity's Tendering 
document. 

 
then the guarantee undertakes to immediately pay to the Procuring Entity up to the above amount 
upon receipt of the Procuring Entity's first written demand, without the Procuring Entity having 
to substantiate its demand, provided that in its demand the Procuring Entity shall state that 
the demand arises from the occurrence of any of the above events, specifying which event(s) 
has occurred. 

 
4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of 

copies of the contract agreement signed by the Applicant and the Performance Security and, 
or (b) if the Applicant is not the successful Tenderer, upon the earlier of (i) our receipt 
of a copy of the Beneficiary's notification to the Applicant of the results of the Tendering 
process; or (ii)twenty-eight days after the end of the Tender Validity Period. 

5. Consequently, any demand for payment under this guarantee must be received by us at the 
office indicated above on or before that date. 

 

 

[Date ] [Signature of the Guarantor] 

[Witness]  [Seal] 



 

 

 

 

Appendix to Tender 

Schedule of Currency requirements 

Summary of currencies of the Tender for [insert name of Section of the Works] 

 

Name of currency Amounts payable 

Local currency:    

Foreign currency #1:    

Foreign currency #2:    

Foreign currency #3:    

Provisional sums expressed in local currency [To be entered by the Procuring Entity] 

 

1. TECHNICAL PROPOSAL 

The tender shall complete these sections as a Technical proposal to indicate how he/she intends to proceed 
with the works. The Procuring entity will review these Proposals and determine the extent to which they 
meet the required standards to complete the works. 

1.1 Site Organization 
[Insert Site Organization information] 

1.2 Method Statement 
[Insert Method Statement] 

1.3 Mobilization Schedule 
[Insert Mobilization Schedule] 

1.4 Construction Schedule 
[Insert Construction Schedule] 

 

 

 

. 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 

PART II - WORK REQUIREMENTS 
 
 
 
 

 



 

 

 

COST ESTIMATE FOR DRILLING AND EQUIPPING OF A BOREHOLE AT NYASOKO 

PRIMARY SCHOOL IN WIGA WARD, SUNA WEST SUB-COUNTY. 

 

 

1.0 PRELIMINARIES  

ITEM  DESCRIPTION  UNIT  QTY  RATE  AMOUNT  

1.1  Provide sign post on sheet metal 

measuring 1.5x1.0m on 1½’’ steel angle 

plate not less than 1.2m above the 

ground level and labeled as directed by 

the supervisor.  

No  1  25,000  25,000  

1.2  Formation and training of Water 

Management Committee/PMC 

allowance. 5%  

ITEM  LS  200,000  200,000  

1.3  Allow for supervision and contract 

management  

ITEM  LS  150,000  150,000  

   TOTAL FOR ITEM No. 1        375,000   

 

 

2.0 drilling, construction, development, test pumping and water quality 
analysis for 200m borehole  

The proposed depth is 200M deep but actual depth to be drilled and paid for shall be as recommended in the 

hydro geological survey report.  

ITEM  DESCRIPTION  UNIT  QUANTIT 

Y  

UNIT  

COST  

(KSH)  

TOTAL 

(KSHS)  

1.   Mobilization and demobilization of 

the whole drilling unit, personnel, 

stores and site restoration – 

including erecting and dismantling   

UNIT 

Y  

LS  100,000.00  100,000.00  

 2. Drilling the borehole to the 

maximum depth as follows:  

a. Open hole diameter of 254 mm 

for surface  

  

  

     M  

  

  

12  

  

  

4,200.00  

  

  

50,400.00  

b. Open hole diameter 203 mm  

  

M  168  3,500.00  588,000.00  

 



 

 

3.  Supply and install 203mm, 4.0mm 

thick diameter plain steel casing to 

surface   

M  12  6,670.00  80,040.00  

4.  Supply and install 152mm diameter,  

4.0mm thick steel plain casing   

M  120  4,380.00  525,600.00  

5.  Supply and install 152mm diameter, 

4.00mm thick slotted (screen) steel 

casing   

M  60  4,625.00  277,500.00  

6.  Supply and install filter gravel pack 

of 2-4 mm grain size  

TON  8  7,300.00  58,400.00  

7.  Development of completed borehole 

by air lift technique   

HR  8  2,000.00  16,000.00  

  SUB TOTAL        1,645,940.00  

  

  

8  

TEST PUMPING WORKS  

(a) Collection draw down, 

discharge in operation of:  

  

        

(i) step draw-down and calibration     HR  5  1,300.00  6,500.00  

  

  

(ii) constant discharge   HR  24  1,500.00  36,000.00  

  (b) Recovery Measurements  

(i) Recovery measurements after 

operation  8.1 (i) above  

  

HR  

  

12  

  

  

1,000.00  

  

12,000.00  

8.2  Installation and removal of test 

pumping unit   

LS  LS  20,000.00  20,000.00  

8.3  Collection of water sample of 1 litre 

from borehole for physical, chemical 

and bacteriological analysis after test 

pumping, including transporting to a 

recognized government chemist by 

the supervisor within 24 hours.  

UNIT 

Y  

LS  29,200.00  29,200.00  

  Sub total        103,700.00  

9.0  GENERAL ITEMS          



 

 

9.1  Supply and insert special 

clay/bentonite or cement for grouting  

UNIT 

Y  

LS  5,000.00  5,000.00  

9.2  Construct 1:2:4 concrete slab 1.5m x 

1.5m x 1m thick or as shall be 

directed by supervisor (to support 

well head and provide hermetic seal 

for borehole)  

M3   2.25  13,000.00  29,250.00  

9.3  Supply water for drilling and camp 

use   

NO  LS  10,000.00  10,000.00  

9.4  Collect store and pack the formation 

drill samples at 2m interval  

NO  90  100.00  9,000.00  

9.5  Supply and install borehole cap  UNIT 

Y  

LS  6,000.00  6,000.00  

9.6  Prepare and submit duly filled, 

stamped and signed borehole 

completion report  

UNIT 

Y  

LS  6,000.00  6,000.00  

9.7  Allow for EIA, hydrogeological 

survey and WRA drilling 

authorization  

UNIT 

Y  

LS  250,600.00  250,600.00  

  SUB TOTAL        350,470.00  

  SUB TOTAL FOR ITEM 2        2,116,110  

  

  

  

  

  

  

  

 
 
 
 
 
 



 

 

3.0 SUPPLY AND INSTALLATION OF SOLAR POWERED SUBMERSIBLE PUMP  
 

S/No  ITEM DESCRIPTION  UNIT  QTY  RATE 

KSHS  

AMOUNT 

KSHS  

3.1  Supply and install Submersible Pump 

capable of delivering 2m3/Hr. of water 

against a head of 180m complete with  

2.2kW Motor  

No  1  350,000  350,000  

3.2       Supply and install 335w 24V DC PV 

poly Crystalline Solar Modules  

No  16  18,360  293,760  

3.3          Supply and install 3PH sunverter of 

11KW capable of running the above 

pump  

No  1  130,600  130,600  

3.3  16A Disconnect switch  No  1  18,000  18,000  

3.5         1.5mm2 4core Submersible Drop Cable  M  170  415  70,550  

3.6  2.5mm2 4 Core U/G Cable  M  30  530  15,900  

3.8  1.5mm22 Core U/G Cable  M  15  243  3,645  

3.9  6mm2 solar Cabling  M  6  500  3,000  

3.10  Londex pre- dual core cable  M  170  116  19,720  

3.11  Well-Probe Sensor  No  1  5,000  5,000  

3.12  Earthing arestor complete with earth 

electrodes  

Set  1  15,000  15,000  

3.13      1 1/4" Standard 3m Pipe  No  54  2,000          108,000  

3.14     1 1/4 " Adaptor Set  No  1  3,650  3,650  

3.15        Adaptor Box 4*4*3  No   1  3,650  3,650  

3.16  DN 32 master meter  No  1  18,000  18,000  

3.17  Allow for construction of enclosure 

1000*500*350mm  

No  1  25,000  25,000  

 

3.18    Fabricate Structure for anchoring of 

solar modules as shall be directed  

No  1  160,000  160,000  



 

 

3.19  Allow for installation sundries – cable 

ties, insulating tapes and transport  

ITEM  LS  35,000  35,000  

    SUB TOTAL FOR ITEM No.3           1,278,475  

  



 

 

4.0 SUPPLY OF MATERIALS AND CONSTRUCTION OF 1 No. STANDARD WATER KIOSK 

(2600MM X 2600MM EXTERNAL DIMENSIONS WITH PARAPET WALL AS PER THE 

DRAWING). 

   

ITEM No.  ITEM DESCRIPTION  UNIT  QUANTITY  RATE  AMOUNT  

  General site clearance          

4.1  Clear the site of all bushes, 

shrubs, grass, roots etc and cart 

away to safe disposal and as 

directed.  

  

SM  

  

26  

  

80  

  

2,080.00  

  Excavation for foundations.  

Rate to include for all 

strutting, trimming to levels, 

keeping the excavation free 

from water, backfilling with 

approved selected soil, 

compacting, reinstatement and 

disposal of surplus material as 

directed.  

        

4.2  General excavation for floor slab 

and front areas, depth not 

exceeding 250mm  

  

SM  

  

8.32  

  

180  

  

1,497.60  

4.3  Excavation for floor slab and 

front areas, depth not exceeding 

1500mm.  

CM  5  430  2,150.00  

4.4  Extra over for excavation in hard 

rock.  

CM  2  2,200  4,400.00  

  Filling          

4.5  Approved hardcore filling 

compacted in 150mm thick 

layers to floor and front slab 

areas.  

SM  8.32  520  4,326.40  

4.6  50mm thick approved murram 

blinding to hardcore, compacted 

for floor slab and front areas.   

SM   8.32  150  1,248.00  

4.7  Provide and place gauge 1000  SM  10  400  4,000.00  

 



 

 

 polythene membrane on top of 

the blinded hardcore.  

    

4.8  Provide and place weld mesh 

heavy gauge in floor slab and 

front areas.  

SM  10  800  8,000.00  

  Vibrated concrete work.  

Provide, mix and place the 

following concrete.  

        

4.9  50mm thick concrete class 10  

(1:4:8) in foundation blinding.  

CM  0.5  10,300  5,150.00  

4.10  200mm thick concrete class 15 

(1:3:6) in foundation footing.  

CM  2  11,500  23,000.00  

4.11  150mm thick vibrated reinforced 

concrete class 20 (1:2:4) in floor 

slab and front areas.  

CM  1.5  15,100  22,650.00  

4.12  500mm x 500mm x 200mm thick 

vibrated reinforced concrete 

class 20 (1:2:4) in column bases.  

CM  0.2  15,100  3,020.00  

4.13  200mm x 200mm x 5000mm  

high vibrated reinforced concrete 

class 20 (1:2:4) in columns.  

CM  0.8  15,100  12,080.00  

4.14  200mm x 200mm x 5000mmN    

high vibrated reinforced concrete 

class 20 (1:2:4) in ring beam.  

CM  0.5  15,100  7,550.00  

4.15  2900mm x 3350mm x 150mm 

thick vibrated reinforced 

concrete class 20 (1:2:4) in roof 

slab.  

CM  1.5  15,100  22,650.00  

  Concrete ancillaries.  

Formwork.  

        

4.16  To sides of foundations.  SM  4  580  2,320.00  

4.17  To sides of column bases  

500mm x 500mm x 300mm  

SM  3  580  1,740.00  

 

 high.      



 

 

4.18  To sides of columns 200mm x 

200mm x 5000 high.  

SM  16  580  9,280.00  

4.19  To sides of ring beam and soffits 

of and roof slab.   

SM  15  610  9,150.00  

4.20  Props for reinforced concrete 

roof slab support.  

NO  30  300  9,000.00  

  Reinforcement.  

Provide steel reinforcement, 

cut bend and fix in position. 

The unit price to include 

cutting bending and placing in 

position with binding wire and 

concrete seats.  

        

4.21  D12 high tensile steel 

reinforcement in columns.  

KG  80  280  22,400.00  

4.22  D12 high tensile steel 

reinforcement in ring beam.  

KG  50  280  14,000.00  

4.23  D10 high tensile steel 

reinforcement in roof slab.  

KG  120  280  33,600.00  

4.24  R8 high tensile steel 

reinforcement rings in columns 

and ring beam.  

KG  72  280  20,160.00  

  Walling   

Substructure walling  

        

4.25  Provide and lay 200mm wide 

DPC under the wall.  

LM  11  400  4,400.00  

4.26  Provide all materials and build 

200mm thick walling in dressed 

natural stone and jointed in 1:3 

(cement: sand) mortar. Rate to 

include hoop iron reinforcement.  

SM  13  2,800  36,400.00  

  Superstructure walling          

 



 

 

4.27  Provide all materials and build 

200mm thick walling in dressed 

natural stone and jointed in 1:3 

(cement: sand) mortar. Rate to 

include hoop iron reinforcement.  

SM  24  2800  67,200.00  

  Finishing works          

4.28  Prepare and apply 25mm thick 

1:3 (cement: sand) screed on the 

floor to a smooth trowel finish.   

SM  10  600  6,000.00  

4.29  Prepare and apply 25mm thick 

1:3 (cement: sand) plaster on the 

internal walls and soffit of the 

roof slab to a smooth trowel 

finish.   

SM  24  1,000  24,000.00  

4.30  Prepare and apply 15mm thick 

1:3 (cement: sand) plaster on the 

external walling surfaces of 

columns, ring beam including  

sides and soffits of the roof slab 

and skirting 300mm x 25mm to a 

smooth trowel finish.   

SM  7.2  1,000  7,200.00  

4.31  Prepare and apply 15mm thick 

1:3 (cement: sand) pointing on 

the external walling surface to a 

smooth trowel finish.   

SM  16.8  550  9,240.00  

4.32  Prepare and apply 15mm thick 

1:3 (cement: sand) plaster on the 

roof slab top side to a wooden 

float finish and to a gentle slope 

to drain water away from the 

slab.  

SM  10  600  6,000.00  

4.33  Prepare and apply 15mm thick 

1:3 (cement: sand) plaster on the 

roof slab underside to a smooth 

trowel finish.  

SM  10  600  6,000.00  

4.34  Prepare all materials and provide 

100mm x 25mm internal  

LM  9  550  4,950.00  

 

 skirting.       



 

 

4.35  Provide and fix angle plate steel 

protector to the edges of wall 

bucket placing bay (refer to 

drawing).  

LM  4  600  2,400.00  

  Painting          

4.36  Prepare and apply one coat of 

plastic emulsion and 2 coats of 

oil paint to both internal and 

external walls to colour codes as 

shall be instructed on site.  

SM  31.2  500  15,600.00  

  Door and Window          

4.37  Supply and fix steel plate door 

overall size 950mm x 2100mm 

complete with framing, lock 

bolts, one coat of red oxide 

primer and 2 coats of high gloss 

paint finish.  

NO  1  15,000  15,000.00  

4.38  Supply and fix steel plate double 

opening window overall size 

1200mm x 1200mm complete 

with framing, lock bolts, one 

coat of red oxide primer and 2 

coats of super gloss paint finish.  

NO  1  12,000  12,000.00  

  Plumbing works (all GI except 

for tank connection as 

instructed on site).  

        

4.39  Pipe 25mm diameter class B (6m 

lengths).  

NO  2  4,000  8,000.00  

4.40  Gate valve 25mm diameter 

(Peglar)  

NO  2  2,000  4,000.00  

4.41  Gate valve (Peglar ball cork) 

25mm diameter.  

NO  2  2,000  4,000.00  

4.42  Co – polymer ‘Diehl’ water 

meters 25mm (1”) diameter c/w  

NO  1  8,000  8,000.00  

 

 fittings.      

4.43  Union 25mm diameter.  NO  3  550  1,650.00  



 

 

4.44  Nipple 25mm diameter.  NO  11  200  2,200.00  

4.45  Equal tee 25mm diameter.  NO  5  300  1,500.00  

4.46  Elbows 25mm diameter.  NO  3  300  900.00  

4.47  Bend 25mm diameter.  NO  4  350  1,400.00  

4.48  Long threaded nipple 25mm 

diameter.  

NO  2  350  700.00  

4.49  Back nut 25mm diameter.  NO  4  220  880.00  

  Storage tank          

4.50  Provide and place 5000 litres 

double layer moulded plastic 

tank preferably Roto or approved 

equivalent, installed on the water 

kiosk roof slab complete with 

PPR fittings as instructed.  

NO  1  65,700  65,700.00  

4.51  Ball valve 25mm diameter.  NO  1  4000  4,000.00  

4.52  Metal guard rail (grill) made 

from 1” x 1” square tubes and to 

detail.  

ITEM  LUMP SUM  13500  13,500.00  

4.53  Provide and place 2000mm x 

2000mm timber decking for tank 

and made from 8” x 1” or 6” x 1” 

sawn timber and on a 4” x 2” 

timber frame as directed on site.  

ITEM  LUMP SUM  12000  12,000.00  

  Soak pit 1000mm x 1000mm x 

1200mm depth.  

        

4.54  Heavy gauge PVC waste pipe 

100mm diameter.  

NO  1  3600  3,600.00  

4.55  Precast concrete cover.  NO  1  1500  1,500.00  

4.56  Ordinary Portland cement  NO  2  1300  2,600.00  

4.57  Building sand  TON  0.5  2500  1,250.00  

4.58  Ballast  TON  0.5  3000  1,500.00  

4.59  Hardcore  TON  0.5  2200  1,100.00  



 

 

4.60  Masonry or brick wall 150mm 

thick  

SM  4  2800  11,200.00  

  TOTAL FOR 1 NO. KIOSKS        613,022.00  

  

     



 

 

5.0 FABRICATION AND ERECTION OF 6M HIGH STEEL ELEVATED TOWER 
WITH 1NO. 10M3 uPVC TANK  

 

ITEM  DESCRIPTION   UNIT  QUANTITY  UNIT 

COST  

(KSHS)  

TOTAL  

AMOUNT  

(KSHS)   

5.1  Clear site off bushes and shrubs 

and level the ground to allow for 

setting up work  

M2  25  80  2,000  

5.2  Set up the tower footings as per 

the drawing provided (750mm x 

750mm x 1200mm)  

No.  4  2,200  8,800  

5.3  Excavate in medium hard soil for 

the footing and dispose surplus 

material as directed  

M3  2.7  600  1,620  

5.4  Supply and place hardcore fill  

300mm thick compact with 75mm 

thick murram blinding using a 

suitable rammer  

M2  15  520  7,800  

5.5  Cast 50mm thick mortar blinding 

1:2 (cement :sand) mix  

M2  50  150  7,500  

5.6  Cut, bend and fix in position Y12 

double reinforcement footing 

anchoring of the tower 100mm c/c  

No  6  2,892  17,352  

5.7  Prepare all materials and cast  

1:2:4 reinforced concrete using 

24mm coarse concrete   

M3  2.7  15,100  40,770  

5.8  Fabricate 75mm x 75mm by 5mm 

thick square hollow section  – 6 m 

high with not less than 1200mm 

grouted on the ground  

No.  4  15,100  60,400  

5.9  a.) Tie the columns with properly  

welded 75 mm x 75mm x 3mm  

square tubes at intervals of  

1500mm as shown in the drawing  

No.  

  

7  

  

12,046  

  

84,322  

  

 



 

 

 b.) Weld 50mmm x50mm x 3mm  

brackets to the column diagonally 

from the lowest tie to the highest 

tie with same size of angle lines in  

(a.) above as shown in the drawing  

No.  20  5,782  115,640  

5.10  a.) Fabricate major frame to the 

tower evenly from the platform to 

receive tank as shown in the 

drawing.  

No.  

  

3  

  

12,046  

  

36,138  

  

b.) Dissect main rails at 150mm 

equidistantly both ways using 

75mm x 50mm x 3mm square 

hollow sections  

No.  7  12,046  84,322  

5.11  a) Supply, cut and weld properly 

50mm x 50mm x 3mm square 

hollow sections 1.2m high for 

guard rails at 600mm c/c  

No.  6  3,856  23,136  

b.) Supply, cut and weld 50mm x 

50mm x 3mm square hollow  

section across the guard rail all 

round as shown in the drawing.  

No.  8  4,628  37,024  

5.12  a.) Fix 2mm thick gauge 14 mild 

steel plate to the tower to provide 

tank rest  

No  3  5,129  15,387  

b.) Fix 2mm thick chequered plate 

to the tower for the walkway  

No  3  6,666  19,998  

5.13  Fabricate ladder to the tower and 

cast to the ground as hereunder:  

a.) 40mm x 40mm x 3mm square 

hollow section ladder frames 14m 

high  

No.  

  

  

2  

  

  

4,628  

  

  

9,256  

  

  

b.) 20mm x 20mm x 2mm  ladder  

rungs at 300mm intervals and 

200mm wide  

No  2  1,526  3,052  

5.14  Weld 40mm x 40mm x 3mm  No.  1             4,628  4,628  



 

 

 square hollow sections to the 

tower columns that is grouted 

underground for stabilization of 

the tower  

    

5.15  Apply  and 1 coat of primer and 2 

coats of aluminium paint to the 

fabricated stand  

M2  515  83  42,745  

5.16  Supply and hoist 10m3 uPVC tank 

to the steel structure fabricated 

complete with all the necessary 

plumbing works  

No.  1  152,000  152,000  

  Sub Total        773,890  

   

6.0 PIPELINES 

  
NO  DESCRIPTION  UNIT  QUANTITY  RATE  AMOUNT  

6.1  Excavate, lay, test and back fill the 

trenches 0.45m and 0.6m for rising  

mains  

CM  135  650  87,750  

6.2  Excavate, lay, test and back fill the 

trenches 0.45m and 0.6m for 

distribution mains  

CM  216  650  140,400  

6.3  Provide and deliver HDPE 11/4mm 

diameter PN 16 for rising main in 

100m Rolls to steel elevated tower  

Rolls  5  26,500  132,500  

6.4  Ditto but for HDPE`11/2” for 

distribution lines  

Rolls   8  32,500  260,000  

6.5  Provide and deliver 11/2’’ and 1¼” 

diameter G.I class B pipes for outlets 

and inlets respectively from the upvc  

elevated tank  

No.   4  9,300  37,200  

6.6  Provide and install ¾’’ consumer 

meters  

No  3  7,300  21,900  

6.7  Allow for assorted fittings for both 

the distribution and rising main (gate 

valves, elbows, nipples, non- return 

valve, plains sockets , air valve etc)  

ITEM  LS  90,000  90,000  

6.8  Allow for construction 450mm x 

450mm masonry valve chambers  

No  3  10,000  30,000  

  TOTAL FOR ITEM No.6        799,750  

  

 



 

 

 

SUMMARY:  

 

  

  

ITEM DESCRIPTION  AMOUNT  

1  PRELIMINARIES  375,000.00  

2  DRILLING, CONSTRUCTION, DEVELOPMENT, TEST PUMPING 

AND WATER QUALITY ANALYSIS FOR 180M BOREHOLE  

2,116,110.00  

3  INSTALLATION OF PUMPING SET  1,278,475.00  

4  CONSTRUCTION OF 1NO. WATER KIOSKS  613,022.00  

6  FABRICATION AND ERECTION OF 6M HIGH STEEL ELEVATED 

TOWER WITH 10M3 UPVC WATER STORAGE TANK  

773,890.00  

7  PIPELINES  799,750.00  

  TOTAL  5,956,247.00  

 

 
 
 
 
 
 
 
 
 
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

                                                Schematic design for borehole completion  

 

 

  



 

 

 

 

 

 

  



 

 

WATER KIOSKS DRAWINGS. 
 
 
 
 
1. Architectural Plan 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 
 
 
 
 
 



 

 

 
 
 
 

Section X-X 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

SECTION Y-Y 

 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

FRONT ELEVATION 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

SIDE ELEVATION. 

 
 

 

 

  

 
 

 
 

 
 
 
 



 

 

 

 

 

 

 

QUALIFICATION FORMS 

 
6. FORM EQU: EQUIPMENT 

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet 
the requirements for the key equipment listed in Section III, Evaluation and Qualification Criteria. A separate 
Form shall be prepared for each item of equipment listed, or for alternative equipment proposed by the 
Tenderer. 

 

 

Item of equipment 

Equipment information Name of manufacturer Model and power rating 

Capacity Year of manufacture 

Current status Current location 

Details of current commitments 

Source Indicate source of the equipment 

 Owned  Rented  Leased  Specially 

manufactured 

Omit the following information for equipment owned by the Tenderer. 
 

 

Owner Name of owner 

Address of owner 

Telephone Contact name and title 

Fax Telex 

Agreements Details of rental / lease / manufacture agreements specific to the project 

  

  



 

 

 

 
 

 
 

 
 

 

 
 

 
 

 

 
 

 
 

 
 

 
 

 
PART III - CONDITIONS OF CONTRACT AND 

CONTRACT FORMS 
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Section VIII - General Conditions of Contract 1. GENERAL CONDITIONS 

1. General Provisions 

1.1 Definitions 

In the Conditions of Contract (“these Conditions”), which include Particular Conditions, Parts A and 
B, and these General Conditions, the following words and expressions shall have the meanings 
stated. Words indicating persons or parties include corporations and other legal entities, except 
where the context requires otherwise. 

1.1.1 The Contract 
“Bills of Quantities”, “Daywork Schedule” and “Schedule of Payment Currencies” mean the 
documents so named (if any) which are comprised in the Schedules. 

“Contract Agreement” means the contract agreement referred to in Sub-Clause 1.6 [Contract 
Agreement]. 

“Contract” means the Contract Agreement, the Letter of Acceptance, the Letter of Tender, these 
Conditions, the Specification, the Drawings, the Schedules, and the further documents (if any) which 
are listed in the Contract Agreement or in the Letter of Acceptance. 

“Drawings” means the drawings of the Works, as included in the Contract, and any additional and 
modified drawings issued by (or on behalf of) the Procuring Entity in accordance with the Contract. 

“Laws” means all national legislation, statutes, ordinances, and regulations and by-laws of any 
legally constituted public authority. 

“Letter of Acceptance” means the letter of formal acceptance, signed by the contractor and the 
Procuring Entity, including any annexed memoranda comprising agreements between and signed 
by both Parties. 

“Letter of Tender” means the document entitled letter of tender or letter of tender, which was 
completed by the Contractor and includes the signed offer to the Procuring Entity for the Works. 

“SCC” means the Special Conditions of Contract completed by the Procuring Entity which modify 
the General Conditions of Contract. 

“Schedules” means the document(s) entitled schedules, completed by the Contractor and submitted 
with the Letter of Tender, as included in the Contract. Such document may include the Bills of 
Quantities, data, lists, and schedules of rates and/or prices. 

“Specification” means the document entitled specification, as included in the Contract, and any 
additions and modifications to the specification in accordance with the Contract. Such document 
specifies the Works. 

“Tender” means the Letter of Tender and all other documents which the Contractor submitted with 
the Letter of Tender, as included in the Contract. 

1.1.2 Parties and Persons 

“Contractor's Personnel” means the Contractor's Representative and all personnel whom the 
Contractor utilizes on Site, who may include the staff, labor and other employees of the Contractor 
and of each Subcontractor; and any other personnel assisting the Contractor in the execution of the 
Works. 

“Contractor's Representative” means the person named by the Contract or in the Contractor 
appointed from time to time by the Contractor under Sub-Clause 4.3 [Contractor's Representative], 
who acts on behalf of the Contractor. 

“Contractor” means the person(s) named as contractor in the Letter of Tender accepted by the 



Procuring Entity and the legal successors in title to this person(s). 
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“Engineer” means the person appointed by the Procuring Entity to act as the Engineer for the 
purposes of the Contract and named in the SCC, or other person appointed from time to time by 
the Procuring Entity and notified to the Contractor under Sub-Clause 3.4 [Replacement of the 
Engineer]. 
“Party” means the Procuring Entity or the Contractor, as the context requires. 

“Procuring Entity” means the Entity named in the Special Conditions of Contract. 

“Procuring Entity's Personnel” means the Engineer, the assistants referred to in Sub-Clause 3.2 
[Delegation by the Engineer] and all other staff, labor and other employees of the Engineer and of 
the Procuring Entity; and any other personnel notified to the Contractor, by the Procuring Entity or 
the Engineer, as Procuring Entity's Personnel. 

“Procuring Entity” means the person named as Procuring Entity in the SCC and the legal successors 
in title to this person. 

“Subcontractor” means any person named in the Contract as a subcontractor, or any person 
appointed as a subcontractor, for a part of the Works; and the legal successors in title to each of 
these persons. 

1.1.3 Dates, Tests, Periods and Completion 

“Base Date” means a date 30 day prior to the submission of tenders. 

“Commencement Date” means the date notified under Sub-Clause 8.1 [Commencement of Works]. 

“Completion Certificate” means the certificate issued under Sub-Clause 11.9 [Performance 

Certificate]. “Day” means a calendar day and “year” means 365 days. 

“Defects Notification Period” means the period for notifying defects in the Works or a Section (as 
the case may be) under Sub-Clause 11.1 [Completion of Outstanding Work and Remedying Defects], 
which extends over 365 days except if otherwise stated in the SCC (with any extension under Sub- 
Clause 11.3 [Extension of Defects Notification Period]), calculated from the date on which the Works 
or Section is completed as certified under Sub-Clause 10.1[Taking Over of the Works and Sections]. 

“Taking-Over Certificate” means a certificate issued under Clause 10 [Procuring Entity's Taking 
Over]. 

“Tests after Completion” means the tests (if any) which are specified in the Contract and which are 
carried out in accordance with the Specification after the Works or a Section (as the case may be) 
are taken over by the Procuring Entity. 

“Tests on Completion” means the tests which are specified in the Contract or agreed by both Parties 
or instructed as a Variation, and which are carried out under Clause 9 [Tests on Completion] before 
the Works or a Section (as the case may be) are taken over by the Procuring Entity. 

“Time for Completion” means the time for completing the Works or a Section (as the case may be) 
under Sub- Clause 8.2 [Time for Completion], as stated in the SCC (with any extension under Sub- 
Clause 8.4 [Extension of Time for Completion]), calculated from the Commencement Date. 

1.1.4 Money and Payments 

“Accepted Contract Amount” means the amount accepted in the Letter of Acceptance for the 
execution and completion of the Works and the remedying of any defects. 

“Contract Price” means the price defined in Sub-Clause 14.1 [The Contract Price] and includes 
adjustments in accordance with the Contract. 

“Cost” means all expenditure reasonably incurred (or to be incurred) by the Contractor, whether 
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on or off the Site, including overhead and similar charges, but does not include profit. 

“Final Payment Certificate” means the payment certificate issued under Sub-Clause 14.13 [Issue of 
Final Payment Certificate]. 

“Final Statement” means the statement defined in Sub-Clause 14.11 [Application for Final Payment 

Certificate]. 
“Foreign Currency” means a currency in which part (or all) of the Contract Price is payable, but 
not the Local Currency. 

“Interim Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price 
and Payment], other than the Final Payment Certificate. 

“Local Currency” means the currency of the Country. 

“Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and 
Payment]. 

“Provisional Sum” means a sum (if any) which is specified in the Contract as a provisional sum, for 
the execution of any part of the Works or for the supply of Plant, Materials or services under Sub- 
Clause 13.5 [Provisional Sums]. 

“Retention Money” means the accumulated retention moneys which the Procuring Entity retains 
under Sub- Clause 14.3 [Application for Interim Payment Certificates] and pays under Sub-Clause 
14.9 [Payment of Retention Money]. 

“Statement” means a statement submitted by the Contractor as part of an application, under Clause 
14 [Contract Price and Payment], for a payment certificate. 

1.1.5 Works and Goods 

“Contractor's Equipment” means all apparatus, machinery, vehicles and other things required for 
the execution and completion of the Works and the remedying of any defects. However, Contractor's 
Equipment excludes Temporary Works, Procuring Entity's Equipment (if any), Plant, Materials and 
any other things intended to form or forming part of the Permanent Works. 

“Goods” means Contractor's Equipment, Materials, Plant and Temporary Works, or any of them as 
appropriate. 

“Materials” means things of all kinds (other than Plant) intended to form or forming part of the 
Permanent Works, including the supply-only materials (if any) to be supplied by the Contractor 
under the Contract. 

“Permanent Works” means the permanent works to be executed by the Contractor under the 
Contract. 

“Plant” means the apparatus, machinery and other equipment intended to form or forming part of 
the Permanent Works, including vehicles purchased for the Procuring Entity and relating to the 
construction or operation of the Works. 

“Section” means a part of the Works specified in the SCC as a Section (if any). 

“Temporary Works” means all temporary works of every kind (other than Contractor's Equipment) 
required on Site for the execution and completion of the Permanent Works and the remedying of 
any defects. 

“Works” mean the Permanent Works and the Temporary Works, or either of them as appropriate. 

1.1.6 Other Definitions 

“Contractor's Documents” means the calculations, computer programs and other software, 
drawings, manuals, models and other documents of a technical nature (if any) supplied by the 
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“Country” means Kenya as the country in which the Site is located, where the Permanent Works 
are to be executed. 

“Force Majeure” is defined in Clause 19 [Force Majeure]. 

“Laws” means all national (or state) legislation, statutes, ordinances and other laws, and regulations 
and by- laws of any legally constituted public authority. 

“Notice of Dissatisfaction” means the notice given by either Party to the other under Sub-Clause 
20.4 indicating its dissatisfaction and intention to commence arbitration. 

“Performance Security” means the security (or securities, if any) under Sub-Clause 4.2 [Performance 
Security]. 

“Procuring Entity's Equipment” means the apparatus, machinery and vehicles (if any) made 
available by the Procuring Entity for the use of the Contractor in the execution of the Works, as 
stated in the Specification; but does not include Plant which has not been taken over by the 
Procuring Entity. 

“Site” means the places where the Permanent Works are to be executed, including storage and 
working areas, and to which Plant and Materials are to be delivered, and any other places as may 
be specified in the Contract as forming part of the Site. 

“Unforeseeable” means not reasonably foreseeable by an experienced contractor by the Base Date. 

“Variation” means any change to the Works, which is instructed or approved as a variation under 
Clause 13 [Variations and Adjustments]. 

1.2 Interpretation 

In the Contract, except where the context requires otherwise: 

a) Words indicating one gender include all genders; 

b) words indicating the singular also include the plural and words indicating the plural also 
include the singular; 

c) provisions including the word “agree”, “agreed” or “agreement” require the agreement to be 
recorded in writing; 

d) “written” or “inwriting” means hand-written, type-written, printed or electronically made, 
and resulting in a permanent record; and 

e) the word “tender” is synonymous with “tender” and “tenderer” with “Tenderer” and the 
words “tender documents” with “tendering documents.” 

1.3 Communications 

1.3.1 Wherever these Conditions provide for the giving or issuing of approvals, certificates, consents, 
determinations, notices, requests and discharges, these communications shall be: 

a) In writing and delivered by hand (against receipt), sent by mail or courier, or transmitted using 
any of the agreed systems of electronic transmission as stated in the SCC; and 

b) Delivered, sent or transmitted to the address for the recipient's communications as stated in the 
SCC. However: 

i) if the recipient gives notice of another address, communications shall thereafter be 
delivered accordingly; and 

ii) if the recipient has not stated otherwise when requesting an approval or consent, it 
may be sent to the address from which the request was issued. 

1.3.2 Approvals, certificates, consents and determinations shall not be unreasonably withheld or 
delayed. When a certificate is issued to a Party, the certifier shall send a copy to the other Party. 
When a notice is issued to a Party, by the other Party or the Engineer, a copy shall be sent to the 
Engineer or the other Party, as the case may be. 

1.4 Law and Language 

1.4.1 The Contract shall be governed by the laws of Kenya. 
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1.4.2 The ruling language of the Contract shall be the English Language. 

1.5 Priority of Documents 

1.5.1 The documents forming the Contract are to be taken as mutually explanatory of one another. 
For the purposes of interpretation, the priority of the documents shall be in accordance with the 
following sequence: 

a) The Contract Agreement, 

b) The Letter of Acceptance, 
c) the Particular Conditions–Part A, 
d) the Particular Conditions–Part B 
e) the General Conditions of Contract 
f) the Form of Tender, 
g) the Specifications and Bills of Quantities 
h) the Drawings, and 
i) the Schedules and any other documents forming part of the Contract. 

1.5.2 If an ambiguity or discrepancy is found in the documents, the Engineer shall issue any 
necessary clarification or instruction. 

1.6 Contract Agreement 

The Parties shall enter into a Contract Agreement within 14 days after the Contractor receives the 
Letter of Acceptance, unless the Particular Conditions establish otherwise. The Contract 
Agreement shall be based upon the form annexed to the Particular Conditions. The costs of stamp 
duties and similar charges (if any) imposed by law in connection with entry into the Contract 
Agreement shall be borne by the Procuring Entity. 

1.7 Assignment 

Neither Party shall assign the whole or any part of the Contract or any benefit or interest in or 
under the Contract. However, either Party: 

a) May assign the whole or any part with the prior agreement of the other Party, at the sole 
discretion of such other Party, and 

b) May, as security in favor of a Procuring Entity or financial institution, assign its right to 
any moneys due, or to become due, under the Contract. 

1.8 Care and Supply of Documents 

1.8.1 The Specification and Drawings shall be in the custody and care of the Procuring Entity. Unless 
otherwise stated in the Contract, two copies of the Contract and of each subsequent Drawing 
shall be supplied to the Contractor, who may make or request further copies at the cost of the 
Contractor. 

1.8.2 Each of the Contractor's Documents shall be in the custody and care of the Contractor, unless 
and until taken over by the Procuring Entity. Unless otherwise stated in the Contract, the 
Contractor shall supply to the Engineer 

1.8.3 The Contractor shall keep, on the Site, a copy of the Contract, publications named in the 
Specification, the Contractor's Documents (if any), the Drawings and Variations and other 
communications given under the Contract. The Procuring Entity's Personnel shall have the right 
of access to all these documents at all reasonable times. 

1.8.4 If a Party becomes aware of an error or defect in a document which was prepared for use in 
executing the Works, the Party shall promptly give notice to the other Party of such error or 
defect. 

1.9 Delayed Drawings or Instructions 

1.9.1  The Contractor shall give notice to the Engineer whenever the Works are likely to be delayed 
or disrupted if any necessary drawing or instruction is not issued to the Contractor within a 
particular time, which shall be reasonable. The notice shall include details of the necessary 
drawing or instruction, details of why and by when it should be issued, and the nature and amount 
of the delay or disruption likely to be suffered if it is late. 

If the Contractor suffers delay and/or incurs Cost as a result of a failure of the Engineer to issue 
the notified drawing or instruction within a time which is reasonable and is specified in the notice 
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with supporting details, the Contractor shall give a further notice to the Engineer and shall be 
entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub- 
Clause 8.4 [Extension of Time for Completion], and 

b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

1.9.2 After receiving this further notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

1.9.3 However, if and to the extent that the Engineer's failure was caused by any error or delay by 
the Contractor, including an error in, or delay in the submission of, any of the Contractor's 
Documents, the Contractor shall not be entitled to such extension of time, Cost or profit. 

1.10 Procuring Entity's Use of Contractor's Documents 

1.10.1 As between the Parties, the Contractor shall retain the copyright and other intellectual property 
rights in the Contractor's Documents and other design documents made by (or on behalf of) the 
Contractor. The Contractor shall be deemed (by signing the Contract) to give to the Procuring 
Entity a non-terminable transferable non- exclusive royalty-free license to copy, use and 
communicate the Contractor's Documents, including making and using modifications of them. 
This license shall: 

a) apply throughout the actual or intended working life (whichever is longer) of the relevant 
parts of the Works, 

b) entitle any person in proper possession of the relevant part of the Works to copy, use and 
communicate the Contractor's Documents for the purposes of completing, operating, 
maintaining, altering, adjusting, repairing and demolishing the Works, and 

c) in the case of Contractor's Documents which are in the form of computer programs and other 
software, permit their use on any computer on the Site and other places as envisaged by the 
Contract, including replacements of any computers supplied by the Contractor. 

1.10.2 The Contractor's Documents and other design documents made by (or on behalf of) the 
Contractor shall not, without the Contractor's consent, be used, copied or communicated to a 
third party by (or on behalf of) the Procuring Entity for purposes other than those permitted 
under this Sub-Clause. 

1.11 Contractor's Use of Procuring Entity's Documents 

As between the Parties, the Procuring Entity shall retain the copyright and other intellectual 
property rights in the Specification, the Drawings and other documents made by (or on behalf 
of) the Procuring Entity. The Contractor may, at his cost, copy, use, and obtain communication 
of these documents for the purposes of the Contract. They shall not, without the Procuring 
Entity's consent, be copied, used or communicated to a third party by the Contractor, except as 
necessary for the purposes of the Contract. 

1.12 Confidential Details 

The Contractor's and the Procuring Entity's Personnel shall disclose all such confidential and other 
information as may be reasonably required in order to verify compliance with the Contract and 
allow its proper implementation. 

1.13 Compliance with Laws 

The Contractor shall, in performing the Contract, comply with applicable Laws. Unless otherwise 
stated in the Particular Conditions: 

a) The Procuring Entity shall have obtained (or shall obtain) the planning, zoning, building 
permit or similar permission for the Permanent Works, and any other permissions described 
in the Specification as having been (or to be) obtained by the Procuring Entity; and the 
Procuring Entity shall indemnify and hold the Contractor harmless against and from the 
consequences of any failure to do so; and 

b) the Contractor shall give all notices, pay all taxes, duties and fees, and obtain all permits, 
licenses and approvals, as required by the Laws in relation to the execution and completion 
of the Works and the remedying of any defects; and the Contractor shall indemnify and hold 
the Procuring Entity harmless against and from the consequences of any failure to do so, 
unless the Contractor is impeded to accomplish these actions and shows evidence of its 
diligence. 
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1.14 Joint and Several Liability 

If the Contractor constitutes (under applicable Laws) a joint venture, consortium or other 
unincorporated grouping of two or more persons: 

a) These persons shall be deemed to be jointly and severally liable to the Procuring Entity 
for the performance of the Contract; 

b) these persons shall notify the Procuring Entity of their leader who shall have authority to 
bind the Contractor and each of these persons; and 

c) the Contractor shall not alter its composition or legal status without the prior consent of 
the Procuring Entity. 

1.15 Inspections and Audit by the Procuring Entity 

Pursuant to paragraph 2.2 e. of Appendix B to the General Conditions, the Contractor shall 
permit and shall cause its subcontractors and sub-consultants to permit, the Procuring Entity 
and/or persons appointed by the Procuring Entity to inspect the Site and/or the accounts and 
records relating to the procurement process, selection and/or contract execution, and to have 
such accounts and records audited by auditors appointed by the Procuring Entity if requested by 
the Procuring Entity. The Contractor's and its Subcontractors' and sub- consultants' attention is 
drawn to Sub-Clause15.6 (Fraud and Corruption) which provides, interalia, that acts intended 
to materially impede the exercise of the Procuring Entity's inspection and audit rights constitute 
a prohibited practice subject to contract termination (as well as to a determination of ineligibility 
pursuant to the Procuring Entity's prevailing sanctions procedures). 

2. THE PROCURING ENTITY 

2.1 Right of Access to the Site 

2.1.1 The Procuring Entity shall give the Contractor right of access to, and possession of, all parts of 
the Site within the time (or times) stated in the SCC. The right and possession may not be 
exclusive to the Contractor. If, under the Contract, the Procuring Entity is required to give (to 
the Contractor) possession of any foundation, structure, plant or means of access, the Procuring 
Entity shall do so in the time and manner stated in the Specification. However, the Procuring 
Entity may withhold any such right or possession until the Performance Security has been 
received. 

2.1.2 If no such time is stated in the SCC, the Procuring Entity shall give the Contractor right of access 
to, and possession of, the Site within such times as required to enable the Contractor to proceed 
without disruption in accordance with the programme submitted under Sub-Clause 8.3 
[Programme]. 

2.1.3 If the Contractor suffers delay and/or incurs Cost as a result of a failure by the Procuring Entity 
to give any such right or possession within such time, the Contractor shall give notice to the 
Engineer and shall been titled subject toSub-Clause20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub- 
Clause 8.4 [Extension of Time for Completion], and 

b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

2.1.4 After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause3.5 
[Determinations] to agree or determine these matters. 

2.1.5 However, if and to the extent that the Procuring Entity's failure was caused by any error or delay 
by the Contractor, including an error in, or delay in the submission of, any of the Contractor's 
Documents, the Contractor shall not be entitled to such extension of time, Cost or profit. 

2.2 Permits, Licenses or Approvals 

The Procuring Entity shall provide, at the request of the Contractor, such reasonable assistance as 
to allow the Contractor to obtain properly: 

a) Copies of the Laws of the Country which are relevant to the Contract but are not readily 
available, and 

b) Any permits, licenses or approvals required by the Laws of the Country: 
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i) Which the Contractor is required to obtain under Sub-Clause 1.13 [Compliance 
with Laws], 

ii) For the delivery of Goods, including clearance through customs, and 

iii) For the export of Contractor's Equipment when it is removed from the Site. 

2.3 Procuring Entity's Personnel 

The Procuring Entity shall be responsible for ensuring that the Procuring Entity's Personnel and 
the Procuring Entity's other contractors on the Site: 

a) co-operate with the Contractor's efforts under Sub-Clause 4.6 [Co-operation], and 

b) take actions similar to those which the Contractor is required to take under sub-paragraphs (a), 
(b) and (c) of Sub-Clause 4.8 [Safety Procedures] and under Sub-Clause 4.18 [Protection of the 
Environment]. 

2.4 Procuring Entity's Financial Arrangement 

2.4.1 The Procuring Entity shall submit, before the Commencement Date and there after within 30 
days after receiving any request from the Contractor, reasonable evidence that financial 
arrangements have been made and are being maintained which will enable the Procuring Entity 
to pay the Contract Price punctually (as estimated at that time) in accordance with Clause 14 
[Contract Price and Payment]. Before the Procuring Entity makes any material change to his 
financial arrangements, the Procuring Entity shall give notice to the Contractor with detailed 
particulars. 

2.4.2 In addition, if the Procuring Entity has notified to the Contractor that the Procuring Entity has 
suspended disbursements under its loan, which finances in whole or in part the execution of the 
Works, the Procuring Entity shall give notice of such suspension to the Contractor with detailed 
particulars, including the date of such notification, with a copy to the 2.4.3 Engineer, within 7 
days of the Procuring Entity having received the suspension notification from the Procuring 
Entity. If alternative funds will be available in appropriate currencies to the Procuring Entity to 
continue making payments to the Contractor beyond a date 60 day after the date of Procuring 
Entity notification of the suspension, the Procuring Entity shall provide reasonable evidence in 
his notice of the extent to which such funds will be available. 

2.5 Procuring Entity's Claims 

2.5.1 If the Procuring Entity considers itself to be entitled to any payment under any Clause of these 
Conditions or otherwise in connection with the Contract, and/or to any extension of the Defects 
Notification Period, the Procuring Entity or the shall give notice and particulars to the Contractor. 
However, notice is not required for payments due under Sub-Clause 4.19 [Electricity, Water and 
Gas], under Sub-Clause 4.20 [Procuring Entity's Equipment and Free-Issue Materials], or for other 
services requested by the Contractor. 

2.5.2 The notice shall be given as soon as practicable and no longer than 30 days after the Procuring 
Entity became aware, or should have become aware, of the event or circumstances giving rise to 
the claim. A notice relating to any extension of the Defects Notification Period shall be given 
before the expiry of such period. 

2.5.3 The particulars shall specify the Clause or other basis of the claim and shall include substantiation 
of the amount and/or extension to which the Procuring Entity considers itself to be entitled in 
connection with the Contract. The Engineer shall then proceed in accordance with Sub-Clause 
3.5 [Determinations] to agree or determine (i) the amount (if any) which the Procuring Entity is 
entitled to be paid by the Contractor, and/or(ii) the extension (if any) of the Defects Notification 
Period in accordance with Sub-Clause 11.3 [Extension of Defects Notification Period]. 

3. THE ENGINEER 

3.1 Engineer's Duties and Authority 

3.1.1 The Procuring Entity shall appoint the Engineer who shall carry out the duties assigned to him in the 
Contract. The Engineer's staff shall include suitably qualified engineers and other professionals 
who are competent to carry out these duties. 

The Engineer shall have no authority to amend the Contract. 

The Engineer may exercise the authority attributable to the Engineer as specified in or necessarily 
to be implied from the Contract. If the Engineer is required to obtain the approval of the 
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Procuring Entity before exercising a specified authority, the requirements shall be as stated in the 
Particular Conditions. The Procuring Entity shall promptly inform the Contractor of any change 
to the authority attributed to the Engineer. 

3.1.2 However, whenever the Engineer exercises a specified authority for which the Procuring Entity's 
approval is required, then (for the purposes of the Contract) the Procuring Entity shall be deemed 
to have given approval. Except as otherwise stated in these Conditions: 

a) Whenever carrying out duties or exercising authority, specified in or implied by the Contract, the 
Engineer shall be deemed to act for the Procuring Entity; the Engineer has no authority to relieve 
either Party of any duties, obligations or 

b) any approval, check, certificate, consent, examination, inspection, instruction, notice, proposal, 
request, test, or similar act by the Engineer (including absence of disapproval) shall not relieve 
the Contractor from any responsibility he has under the Contract, including responsibility for 
errors, omissions, discrepancies and non-compliances; and 

c) any act by the Engineer in response to a Contractor's request except as otherwise expressly 
specified shall be notified in writing to the Contractor within 14 days of receipt. 

3.1.2 The following provisions shall apply; The Engineer shall obtain the specific approval of the 
Procuring Entity before taking action under the-following Sub-Clauses of these Conditions: 

a) Sub-Clause 4.12: agreeing or determining an extension of time and/or additional cost. 

b) Sub-Clause13.1: instructing a Variation, except; 

i) In an emergency situation as determined by the Engineer, or 

ii) If such a Variation would increase the Accepted Contract Amount by less than the percentage 
specified in the SCC. 

c) Sub-Clause13.3: Approving a proposal for Variation submitted by the Contractor in accordance 
with Sub Clause13.1or13.2. 

d) Sub-Clause13.4: Specifying the amount payable in each of the applicable currencies. 

3.1.3 Notwithstanding the obligation, as set out above, to obtain approval, if, in the opinion of the 
Engineer, an emergency occurs affecting the safety of life or of the Works or of adjoining 
property, he may, without relieving the Contractor of any of his duties and responsibility under 
the Contract, instruct the Contract or to execute all such work or to do all such things as may, in 
the opinion of the Engineer, be necessary to abate or reduce the risk. The Contractor shall 
forthwith comply, despite the absence of approval of the Procuring Entity, with any such 
instruction of the Engineer. The Engineer shall determine an addition to the Contract Price, in 
respect of such instruction, in accordance with Clause 13 and shall notify the Contractor 
accordingly, with a copy to the Procuring Entity. 

3.2 Delegation by the Engineer 

3.2.1 The Engineer may from time to time assign duties and delegate authority to assistants, and may also 
revoke such assignment or delegation. These assistants may include a resident engineer, and/or 
independent inspectors appointed to inspect and/or test items of Plant and/or Materials. The 
assignment, delegation or revocation shall be in writing and shall not take effect until copies have 
been received by both Parties. However, unless otherwise agreed by both Parties, the Engineer 
shall not delegate the authority to determine any matter in accordance with Sub-Clause3.5 
[Determinations]. 

3.2.2 Each assistant, to whom duties have been assigned or authority has been delegated, shall only be 
authorized to issue instructions to the Contractor to the extent defined by the delegation. Any 
approval, check, certificate, consent, examination, inspection, instruction, notice, proposal, 
request, test, or similar act by an assistant, in accordance with the delegation, shall have the same 
effect as though the act had been an act of the Engineer. However: 

a) Any failure to disapprove any work, Plant or Materials shall not constitute approval, and shall 
therefore not prejudice the right of the Engineer to reject the work, Plant or Materials; 

b) If the Contractor questions any determination or instruction of an assistant, the Contractor 
may refer the matter to the Engineer, who shall promptly confirm, reverse or vary the 
determination or instruction. 

3.3 Instructions of the Engineer 

3.3.1 The Engineer may issue to the Contractor (at any time) instructions and additional or modified 
Drawings which may be necessary for the execution of the Works and the remedying of any 
defects, all in accordance with the Contract. The Contractor shall only take instructions from the 
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Engineer, or from an assistant to whom the appropriate authority has been delegated under this 
Clause. If an instruction constitutes a Variation, Clause 13 [Variations and Adjustments] shall apply. 

3.3.2 The Contractor shall comply with the instructions given by the Engineer or delegated assistant, on 
any matter related to the Contract. Whenever practicable, their instructions shall be given in 
writing. If the Engineer or a delegated assistant: 

a) Gives an oral instruction, 

b) Receives a written confirmation of the instruction, from (or on behalf of) the Contractor, within 
two working days after giving the instruction, and 

c) Does not reply by issuing a written rejection and/or instruction within two working days after 
receiving the confirmation, then the confirmation shall constitute the written instruction of the 
Engineer or delegated assistant (as the case may be). 

3.4 Replacement of the Engineer 

If the Procuring Entity intends to replace the Engineer, the Procuring Entity shall, not less than 21 
days before the intended date of replacement, give notice to the Contractor of the name, address 
and relevant experience of the intended replacement Engineer. If the Contractor considers the 
intended replacement Engineer to be unsuitable, he has the right to raise objection against him by 
notice to the Procuring Entity, with supporting particulars, and the Procuring Entity shall give full 
and fair consideration to this objection. 

3.5 Determinations 

3.5.1 Whenever these Conditions provide that the Engineer shall proceed in accordance with this Sub- 
Clause 3.5 to agree or determine any matter, the Engineer shall consult with each Party in an 
endeavor to reach agreement. If agreement is not achieved, the Engineer shall make a fair 
determination in accordance with the Contract, taking due regard of all relevant circumstances. 

3.5.2 The Engineer shall give notice to both Parties of each agreement or determination, with supporting 
particulars, within 30 days from the receipt of the corresponding claim or request except when 
otherwise specified. Each Party shall give effect to each agreement or determination unless and 
until revised under Clause 20 [Claims, Disputes and Arbitration]. 

4. THE CONTRACTOR 

4.1 Contractor's General Obligations 

4.1.1 The Contractor shall design (to the extent specified in the Contract), execute and complete the 
Works in accordance with the Contract and with the Engineer's instructions, and shall remedy 
any defects in the Works. 

4.1.2 The Contractor shall provide the Plant and Contractor's Documents specified in the Contract, and 
all Contractor's Personnel, Goods, consumables and other things and services, whether of a 
temporary or permanent nature, required in and for this design, execution, completion and 
remedying of defects. 

4.1.3 All equipment, material, and services to be incorporated in or required for the Works shall have 
their origin in any eligible source country as defined by the Procuring Entity. 

4.1.4 The Contractor shall be responsible for the adequacy, stability and safety of all Site operations 
and of all methods of construction. Except to the extent specified in the Contract, the Contractor 
(i) shall be responsible for all Contractor's Documents, Temporary Works, and such design of 
each item of Plant and Materials as is required for the item to be in accordance with the Contract, 
and (ii) shall not otherwise be responsible for the design or specification of the Permanent Works. 

4.1.5 The Contractor shall, whenever required by the Engineer, submit details of the arrangements 
and methods which the Contractor proposes to adopt for the execution of the Works. No 
significant alteration to these arrangements and methods shall be made without this having 
previously been notified to the Engineer. 

4.1.6 The Contractor shall not commence any Works, including mobilization and/or pre-construction 
activities (e.g. limited clearance for haul roads, site accesses and work site establishment, 
geotechnical investigations or investigations to select ancillary features such as quarries and 
borrowpits), unless the Engineer is satisfied that appropriate measures are in place to address 
environmental, social, health and safety risks and impacts. 

4.1.7 If the Contract specifies that the Contract or shall design any part of the Permanent Works, then 
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unless otherwise stated in the Particular Conditions: 

a) The Contractor shall submit to the Engineer the Contractor's Documents for this part in 
accordance with the procedures specified in the Contract; 

b) These Contractor's Documents shall be in accordance with the Specification and Drawings, shall 
be written in the language for communications defined in Sub-Clause 1.4 [Law and Language], 
and shall include additional information required by the Engineer to add to the Drawings for co- 
ordination of each Party's designs; 

c) The Contractor shall be responsible for this part and it shall, when the Works are completed, be 
fit for such purposes for which the part is intended as are specified in the Contract; and 

d) Prior to the commencement of the Tests on Completion, the Contractor shall submit to the 
Engineer the “as- built” documents and, if applicable, operation and maintenance manuals in 
accordance with the Specification and insufficient detail for the Procuring Entity to operate, 
maintain, dismantle, reassemble, adjust and repair this part of the Works. Such part shall not be 
considered to be completed for thev purposes of taking-over under Sub-Clause 10.1 [Taking 
Over of the Works and Sections] until these documents and manuals have been submitted to the 
Engineer. 

4.2 Performance Security 

4.2.1 Performance security shall not be required for contracts estimated to cost less than Kenya 
shillings five million shillings. 

4.2.2 The Contractor shall obtain (at his cost) a Performance Security for proper performance, in the 
amount stated in the SCC and denominated in the currency (ies) of the Contractor in a freely 
convertible currency acceptable to the Procuring Entity. If an amount is not stated in the SCC, 
this Sub-Clause shall not apply. 

4.2.3 The Contractor shall deliver the Performance Security to the Procuring Entity within 14 days after 
receiving the Letter of Acceptance and shall send a copy to the Engineer. The Performance 
Security shall be issued by a reputable Procuring Entity or financial institution selected by the 
Contract or and shall be in the form annexed to the Particular Conditions, as stipulated by the 
Procuring Entity in the SCC, or in another form approved by the Procuring Entity. 

4.2.4 The Contractor shall ensure that the Performance Security is valid and enforceable until the 
Contractor has executed and completed the Works and remedied any defects. If the terms of the 
Performance Security specify its expiry date, and the Contractor has not become entitled to 
receive the Performance Certificate by the date 30 days prior to the expiry date, the Contractor 
shall extend the validity of the Performance Security until the Works have been completed and 
any defects have been remedied. 

4.2.5 The Procuring Entity shall not make a claim under the Performance Security, except for amounts 
to which the Procuring Entity is entitled under the Contract. 

The Procuring Entity shall indemnify and hold the Contractor harmless against and from all 
damages, losses and expenses (including legal fees and expenses) resulting from a claim under 
the Performance Security to the extent to which the Procuring Entity was not entitled to make 
the claim. 

4.2.6 The Procuring Entity shall return the Performance Security to the Contractor within 21 days after 
receiving a copy of the Performance Certificate. 

4.2.7 Without limitation to the provisions of the rest of this Sub-Clause, whenever the Engineer 
determines an addition or are duction to the Contract Price as a result of a change in cost and/or 
legislation, or as a result of a Variation, amounting to more than 25 percent of the portion of the 
Contract Price payable in a specific currency, the Contractor shall at the Engineer's request 
promptly increase, or may decrease, as the case may be, the value of the Performance Security 
in that currency by an equal percentage. 

4.3 Contractor's Representative 

4.3.1 The Contractor shall appoint the Contractor's Representative and shall give him all authority 
necessary to act on the Contractor's behalf under the Contract. Unless the Contractor's 
Representative is named in the Contract, the Contractor shall, prior to the Commencement Date, 
submit to the Engineer for consent the name and particulars of the person the Contractor 
proposes to appoint as Contractor's Representative. If consent is withheld or subsequently 
revoked in terms of Sub-Clause 6.9 [Contractor's Personnel], or if the appointed person fails to 
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act as Contractor's Representative, the Contractor shall similarly submit the name and particulars 
of another suitable person for such appointment. 

The Contractor shall not, without the prior consent of the Engineer, revoke the appointment of 
the Contractor's Representative or appoint a replacement. 

4.3.2 The whole time of the Contractor's Representative shall be given to directing the Contractor's 
performance of the Contract. If the Contractor's Representative is to be temporarily absent from 
the Site during the execution of the Works, a suitable replacement person shall be appointed, 
subject to the Engineer's prior consent, and the Engineer shall be notified accordingly. 

4.3.3 The Contractor's Representative shall, on behalf of the Contractor, receive instructions under 
Sub-Clause 3.3 [Instructions of the Engineer]. 

The Contractor's Representative may delegate any powers, functions and authority to any 
competent person, and may at anytime revoke the delegation. Any delegation or revocation shall 
not take effect until the Engineer has received prior notice signed by the Contractor's 
Representative, naming the person and specifying the powers, functions and authority being 
delegated or revoked. 

4.3.4 The Contractor's Representative shall be fluent in the language for communications defined in 
Sub-Clause1.4 [Law and Language]. If the Contractor's Representative's delegates are not fluent 
in the said language, the Contractor shall make competent interpreters available during all 
working hours in a number deemed sufficient by the Engineer. 

4.4 Subcontractors 

4.4.1 The Contractor shall not subcontract the whole of the Works. 

4.4.2 The Contractor shall be responsible for the acts or defaults of any Subcontractor, his agents or 
employees, as if they were the acts or defaults of the Contractor. Unless otherwise stated in the 
Particular Conditions: 

a) The Contractor shall not be required to obtain consent to suppliers solely of Materials, or to a 
subcontract for which the Subcontractor is named in the Contract; 

b) The prior consent of the Engineer shall be obtained to other proposed Sub contractors; 

c) the Contractor shall give the Procuring entity not less than 14 days' notice of the intended date 
of the commencement of each Subcontractor's work, and of the commencement of such work 
on the Site; and 

d) each subcontract shall include provisions which would entitle the Procuring Entity to require the 
subcontract to be assigned to the Procuring Entity under Sub-Clause 4.5 [Assignment of Benefit 
of Subcontract] (if or when applicable) or in the event of termination under Sub-Clause15.2 
[Termination by Procuring Entity]. 

4.4.3 The Contractor shall ensure that the requirements imposed on the Contractor by Sub-Clause 
1.12 [Confidential Details] apply equally to each Subcontractor. 

4.4.4 Where practicable, the Contractor shall give fair and reasonable opportunity for contractors 
from the Country to be appointed as Subcontractors. 

 

4.5 Assignment of Benefit of Subcontract 

If a Subcontractor's obligations extend beyond the expiry date of the relevant Defects 
Notification Period and the Engineer, prior to this date, instructs the Contractor to assign the 
benefit of such obligations to the Procuring Entity, then the Contractor shall do so. Unless 
otherwise stated in the assignment, the Contractor shall have no liability to the Procuring Entity 
for the work carried out by the Subcontractor after the assignment takes effect. 

4.6 Co-operation 

4.6.1 The Contractor shall, as specified in the Contract or as instructed by the Engineer, allow 
appropriate opportunities for carrying out work to: 

a) The Procuring Entity's Personnel, 
b) Any other contractors employed by the Procuring Entity, and 
c) The personnel of any legally constituted public authorities, who may be employed in the 

execution on or near the Site of any work not included in the Contract. 
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4.6.2 Any such instruction shall constitute a Variation if and to the extent that it causes the Contractor 
to suffer delays and/or to incur Unforeseeable Cost. Services for these personnel and other 
contractors may include the use of Contractor's Equipment, Temporary Works or access 
arrangements which are the responsibility of the Contractor. 

If, under the Contract, the Procuring Entity is required to give to the Contractor possession of 
any foundation, structure, plant or means of access in accordance with Contractor’s Documents, 
the Contractor shall submit such documents to the Engineer in the time and manner stated in 
the Specification. 

4.7 Setting Out 

4.7.1 The Contractor shall set out the Works in relation to original points, lines and levels of reference 
specified in the Contractor notified by the Engineer. The Contractor shall be responsible for the 
correct positioning of all parts of the Works, and shall rectify any error in the positions, levels, 
dimensions or alignment of the Works. 

The Procuring Entity shall be responsible for any errors in these specified or notified items of 
reference, but the Contractor shall use reasonable efforts to verify their accuracy before they are 
used. 

4.7.2 If the Contractor suffers delay and/or incurs Cost from executing work which was necessitated 
by an error in these items of reference, and an experienced contractor could not reasonably 
have discovered such error and avoided this delay and/or Cost, the Contractor shall give notice 
to the Engineer and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 
8.4 [Extension of Time for Completion], and 

b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

4.7.3 After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine (i) whether and (if so) to what extent the error could 
not reasonably have been discovered, and (ii) the matters described in sub-paragraphs (a) and 
(b) above related to this. 

4.8 Safety Procedures 

The Contractor shall: 
a) Comply with all applicable safety regulations, 
b) Take care for the safety of all persons entitled to be on the Site, 
c) Use reasonable efforts to keep the Site and Works clear of unnecessary obstructions as to avoid 

danger to these persons, 
d) provide fencing, lighting, guarding and watching of the Works until completion and taking over 

under Clause10 [Procuring Entity's Taking Over], and 
e) Provide any Temporary Works (including roadways, footways, guards and fences) which may 

be necessary, because of the execution of the Works, for the use and protection of the public 
and of owners and occupiers of adjacent land. 

4.9 Quality Assurance 

4.9.1 The Contractor shall institute a quality assurance system to demonstrate compliance with the 
requirements of the Contract. The system shall be in accordance with the details stated in the 
Contract. The Engineer shall be entitled to audit any aspect of the system. 

4.9.2 Details of all procedures and compliance documents shall be submitted to the Engineer for 
information before each design and execution stage is commenced. When any document of a 
technical nature is issued to the Engineer, evidence of the prior approval by the Contractor itself 
shall be apparent on the document itself. Compliance with the quality assurance system shall 
not relieve the Contractor of any of his duties, obligations or responsibilities under the Contract. 

4.10 Site Data 

4.10.1 The Procuring Entity shall have made available to the Contractor for his information, prior to the 
Base Date, all relevant data in the Procuring Entity's possession on sub-surface and hydrological 
conditions at the Site, including environmental aspects. The Procuring Entity shall similarly make 
available to the Contract or all such data which come into the Procuring Entity's possession after 
the Base Date. The Contractor shall be responsible for interpreting all such data. 

4.10.2 To the extent which was practicable (taking account of cost and time), the Contractor shall be 
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deemed to have obtained all necessary information as to risks, contingencies and other 
circumstances which may influence or affect the Tender or Works. To the same extent, the 
Contractor shall be deemed to have inspected and examined the Site, its surroundings, the 
above data and other available information, and to have been satisfied before submitting the 
Tender as to all relevant matters, including (without limitation): 

a) The form and nature of the Site, including sub-surface conditions, 
b) The hydrological and climatic conditions, 
c) The  extent  and  nature  of  the  work  and  Goods  necessary  for  the  execution  and 

completion of the Works 
and the remedying of any defects, 

d) The Laws, procedures and labor practices of the Country, and 

e) The Contractor's requirements for access, accommodation, facilities, personnel, power, 
transport, water and other services. 

4.11 Sufficiency of the Accepted Contract Amount 

4.11.1 The Contractor shall be deemed to: 
a) Have satisfied itself as to the correctness and sufficiency of the Accepted Contract Amount, and 
b) Have based the Accepted Contract Amount on the data, interpretations, necessary information, 

inspections, examinations and satisfaction as to all relevant matters referred to in Sub-Clause 
4.10 [Site Data]. 

4.11.2 Unless otherwise stated in the Contract, the Accepted Contract Amount covers all the 
Contractor's obligations under the Contract (including those under Provisional Sums, if any) and 
all things necessary for the proper execution and completion of the Works and the remedying 
of any defects. 

4.12 Unforeseeable Physical Conditions 

4.12.1 In this Sub-Clause, “physical conditions” means natural physical conditions and man-made and 
other physical obstructions and pollutants, which the Contractor encounters at the Site when 
executing the Works, including sub-surface and hydrological conditions but excluding climatic 
conditions. 

4.12.2 If the Contractor encounters adverse physical conditions which he considers to have been 
Unforeseeable, the Contractor shall give notice to the Engineer as soon as practicable. 

This notice shall describe the physical conditions, so that they can be inspected by the Engineer, 
and shall set out the reasons why the Contractor considers them to be Unforeseeable. The 
Contractor shall continue executing the Works, using such proper and reasonable measures as 
are appropriate for the physical conditions, and shall comply with any instructions which the 
Engineer may give. If an instruction constitutes a Variation, Clause 13 [Variations and 
Adjustments] shall apply. 

4.12.3 If and to the extent that the Contractor encounters physical conditions which are Unforeseeable, 
gives such a notice, and suffers delay and/or incurs Cost due to these conditions, the Contractor 
shall be entitled subject to notice under Sub-Clause 20.1 [Contractor's Claims] to: 

a) An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 
8.4 [Extension of Time for Completion], and 

b) Payment of any such Cost, which shall be included in the Contract Price. 

4.12.4 Upon receiving such notice and inspecting and/or investigating these physical conditions, the 
Engineer shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 
determine (i) whether and (if so) to what extent these physical conditions were Unforeseeable, 
and (ii) the matters described in sub-paragraphs (a) and (b) above related to this extent. 

4.12.5 However, before additional Cost is finally agreed or determined under sub-paragraph (ii), the 
Engineer may also review whether other physical conditions in similar parts of the Works (if any) 
were more favorable than could reasonably have been foreseen when the Contractor submitted 
the Tender. If and to the extent that these more favorable conditions were encountered, the 
Engineer may proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine 
the reductions in Cost which were due to these conditions, which may be included (as 
deductions) in the Contract Price and Payment Certificates. However, the net effect of all 
adjustments under sub-paragraph (b) and all these reductions, for all the physical conditions 
encountered in similar parts of the Works, shall not result in any reduction in the Contract Price. 
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4.12.6 The Engineer shall take account of any evidence of the physical conditions foreseen by the 
Contractor when submitting the Tender, which shall be made available by the Contractor, but 
shall not be bound by the Contractor's interpretation of any such evidence. 

4.13 Rights of Way and Facilities 

Unless otherwise specified in the Contract the Procuring Entity shall provide effective access to 
and possession of the Site including special and/or temporary rights-of-way which are necessary 
for the Works. The Contractor shall obtain, at his risk and cost, any additional rights of way or 
facilities outside the Site which he may require for the purposes of the Works. 

4.14 Avoidance of Interference 

4.14.1 The Contractor shall not interfere unnecessarily or improperly with: 

a) The convenience of the public, or 

b) The access to and use and occupation of all roads and footpaths, irrespective of whether they 
are public or in the possession of the Procuring Entity or of others. 

4.14.2 The Contractor shall indemnify and hold the Procuring Entity harmless against and from all 
damages, losses and expenses (including legal fees and expenses) resulting from any such 
unnecessary or improper interference. 

4.15 Access Route 

4.15.1 The Contractor shall be deemed to have been satisfied as to the suitability and availability of 
access routes to the Site at Base Date. The Contractor shall use reasonable efforts to prevent any 
road or bridge from being damaged by the Contractor's traffic or by the Contractor's Personnel. 
These efforts shall include the proper use of appropriate vehicles and routes. 

4.15.2 Except as otherwise stated in these Conditions: 

a) The Contractor shall (as between the Parties) be responsible for any maintenance which may be 
required for his use of access routes; 

b) the Contractor shall provide all necessary signs or directions along access routes, and shall 
obtain any permission which may be required from the relevant authorities for his use of routes, 
signs and directions; 

c) the Procuring Entity shall not be responsible for any claims which may arise from the use or 
otherwise of any access route; 

d) the Procuring Entity does not guarantee the suitability or availability of particular access routes; 
and 

e) Costs due to non-suitability or non-availability, for the use required by the Contractor, of access 
routes shall be borne by the Contractor. 

4.16 Transport of Goods 

Unless otherwise stated in the Particular Conditions: 

a) The Contractor shall give the Engineer not less than 21 days' notice of the date on which any 
Plant or a major item of other Goods will be delivered to the Site; 

b) The Contractor shall be responsible for packing, loading, transporting, receiving, unloading, 
storing and protecting all Goods and other things required for the Works; and 

c) The Contractor shall indemnify and hold the Procuring Entity harmless against and from all 
damages, losses and expenses (including legal fees and expenses) resulting from the transport of 
Goods, and shall negotiate and pay all claims arising from their transport. 

4.17 Contractor's Equipment 

The Contractor shall be responsible for all Contractor's Equipment. When brought onto the Site, 
Contractor's Equipment shall be deemed to be exclusively intended for the execution of the 
Works. The Contractor shall not remove from the Site any major items of Contractor's Equipment 
without the consent of the Engineer. However, consent shall not be required for vehicles 
transporting Goods or Contractor's Personnel off Site. 

4.18 Protection of the Environment 

4.18.1 The Contractor shall take all reasonable steps to protect the environment (both on and off the 
Site) and to limit damage and nuisance to people and property resulting from pollution, noise 
and other results of his operations. 
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4.18.2 The Contractor shall ensure that emissions, surfaced is charges and effluent from the 
Contractor's activities shall not exceed the values stated in the Specification or prescribed by 
applicable Laws. 

4.19 Electricity, Water and Gas 

4.19.1 The Contractor shall, except as stated below, be responsible for the provision of all power, water 
and other services he may require for his construction activities and to the extent defined in the 
Specifications, for the tests. 

The Contractor shall be entitled to use for the purposes of the Works such supplies of electricity, 
water, gas and other services as may be available on the Site and of which details and prices are 
given in the Specification. The Contractor shall, at his risk and cost, provide any apparatus 
necessary for his use of these services and for measuring the quantities consumed. 

4.19.2 The quantities consumed and the amounts due (at these prices) for such services shall be agreed 
or determined by the Engineer in accordance with Sub-Clause 2.5 [Procuring Entity's Claims] 
and Sub-Clause 3.5 [Determinations]. The Contractor shall pay these amounts to the Procuring 
Entity. 

4.20 Procuring Entity's Equipment and Free-Issue Materials 

4.20.1 The Procuring Entity shall make the Procuring Entity's Equipment (if any) available for the use 
of the Contractor in the execution of the Works in accordance with the details, arrangements 
and prices stated in the Specification. Unless otherwise stated in the Specification: 

a) The Procuring Entity shall be responsible for the Procuring Entity's Equipment, except that 

b) The Contractor shall be responsible for each item of Procuring Entity's Equipment whilst any of 
the Contractor's Personnel is operating it, driving it, directing it or in possession or control of it. 

4.20.2 The appropriate quantities and the amounts due (at such stated prices) for the use of Procuring 
Entity's Equipment shall be agreed or determined by the Engineer in accordance with Sub-Clause 
2.5 [Procuring Entity's Claims] and Sub-Clause 3.5 [Determinations]. The Contractor shall pay 
these amounts to the Procuring Entity. 

The Procuring Entity shall supply, free of charge, the “free-issue materials” (if any) in accordance 
with the details stated in the Specification. The Procuring Entity shall, at his risk and cost, provide 
these materials at the time and place specified in the Contract. The Contractor shall then visually 
inspect them and shall promptly give notice to the Engineer of any shortage, defect or default 
in these materials. Unless otherwise agreed by both Parties, the Procuring Entity shall 
immediately rectify the notified shortage, defect or default. 

4.20.3 After this visual inspection, the free-issue materials shall come under the care, custody and 
control of the Contractor. The Contractor's obligations of inspection, care, custody and control 
shall not relieve the Procuring Entity of liability for any shortage, defect or default not apparent 
from a visual inspection. 

4.21 Progress Reports 

4.21.1 Unless otherwise stated in the Particular Conditions, monthly progress reports shall be prepared 
by the Contractor and submitted to the Engineer in six copies. The first report shall cover the 
period upto the end of the first calendar month following the Commencement Date. Reports 
shall be submitted monthly thereafter, each within 7 days after the last day of the period to 
which it relates. 

4.21.2 Reporting shall continue until the Contractor has completed all work which is known to be 
outstanding at the completion date stated in the Taking-Over Certificate for the Works. 

4.21.3 Each report shall include: 

a) charts and detailed descriptions of progress, including each stage of design (if any), Contractor’s 
Documents, procurement, manufacture, delivery to Site, construction, erection and testing; and 
including these stages for work by each nominated Subcontractor (as defined in Clause 5 
[Nominated Subcontractors]), 

b) photographs showing the status of manufacture and of progress on the Site; 

c) for the manufacture of each main item of Plant and Materials, the name of the manufacturer, 
manufacture location, percentage progress, and the actual or expected dates of: 
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i) commencement of manufacture, 

ii) Contractor's inspections, 

iii) tests, and 

iv) shipment and arrival at the Site; 

d) the details described in Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment]; 

e) copies of quality assurance documents, test results and certificates of Materials; 

f) list of notices given under Sub-Clause 2.5 [Procuring Entity's Claims] and notices given under 
Sub-Clause 20.1 [Contractor's Claims]; 

g) safety statistics, including details of any hazardous incidents and activities relating to 
environmental aspects and public relations; and 

h) comparisons of actual and planned progress, with details of any events or circumstances which 
may jeopardize the completion in accordance with the Contract, and the measures being (or to 
be) adopted to overcome delays. 

4.21.4 The Contractor shall provide immediate notification to the Engineer of incidents in the following 
categories. Full details of such incidents shall be provided to the Engineer within the time frame 
agreed with the Engineer. 

a) confirmed or likely violation of any law or international agreement; 

b) any fatality or serious injury; 

c) significant adverse effects or damage to private property (e.g. vehicle accident, damage from fly 
rock, working beyond the boundary); 

d) major pollution of drinking water aquifer or damage or destruction of rare or endangered 
habitat (including protected areas) or species; or 

e) any allegation of sexual harassment or sexual misbehavior, child abuse, defilement, or other 
violations involving children. 

4.22 Security of the Site 
Unless otherwise stated in the Particular Conditions: 

a) The Contractor shall be responsible for keeping unauthorized persons off the Site, and 

b) Authorized persons shall be limited to the Contractor's Personnel and the Procuring Entity's 
Personnel; and to any other personnel notified to the Contractor, by the Procuring Entity or the 
Engineer, as authorized personnel of the Procuring Entity's other contractors on the Site. 

 
4.23 Contractor's Operations on Site 

4.23.1 The Contractor shall confine his operations to the Site, and to any additional areas which may 
be obtained by the Contractor and agreed by the Engineer as additional working areas. The 
Contractor shall take all necessary precautions to keep Contractor's Equipment and Contractor's 
Personnel within the Site and these additional areas, and to keep them off adjacent land. 

During the execution of the Works, the Contractor shall keep the Site free from all unnecessary 
obstruction and shall store or dispose of any Contractor's Equipment or surplus materials. The 
Contractor shall clear away and remove from the Site any wreckage, rubbish and Temporary 
Works which are no longer required. 

4.23.2 Upon the issue of a Taking-Over Certificate, the Contractor shall clear away and remove, from 
that part of the Site and Works to which the Taking-Over Certificate refers, all Contractor's 
Equipment, surplus material, wreckage, rubbish and Temporary Works. The Contractor shall 
leave that part of the Site and the Works in a clean and safe condition. However, the Contractor 
may retain on Site, during the Defects Notification Period, such Goods as are required for the 
Contractor to fulfil obligations under the Contract. 

4.24 Fossils 

4.24.1 All fossils, coins, articles of value or antiquity, and structures and other remains or items of 
geological or archaeological interest found on the Site shall be placed under the care and 
authority of the Procuring Entity. The Contractor shall take reasonable precautions to prevent 
Contractor's Personnel or other persons from removing or damaging any of these findings. 

4.24.2 The Contractor shall, upon discovery of any such finding, promptly give notice to the Engineer, 
who shall issue instructions for dealing with it. If the Contractor suffers delay and/or incurs Cost 
from complying with the instructions, the Contractor shall give a further notice to the Engineer 
and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 
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a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 

8.4 [Extension of Time for Completion], and 

b) payment of any such Cost, which shall be included in the Contract Price. 

After receiving this further notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

5. NOMINATED SUB CONTRACTORS 

5.1 Definition of “nominated Subcontractor 
In the Contract, “nominated Subcontractor” means a Subcontractor: 

a) Who is stated in the Contract as being a nominated Subcontractor, or 
b) whom the Engineer, under Clause 13 [Variations and Adjustments], instructs the Contractor to 

employ as a Subcontractor subject to Sub-Clause 5.2 [Objection to Notification]. 

5.2 Objection to Nomination 

The Contractor shall not be under any obligation to employ a nominated Subcontractor against 
whom the Contractor raises reasonable objection by notice to the Engineer as soon as 
practicable, with supporting particulars. An objection shall be deemed reasonable if it arises 
from (among other things) any of the following matters, unless the Procuring Entity agrees in 
writing to indemnify the Contractor against and from the consequences of the matter: 

a) there are reasons to believe that the Subcontractor does not have sufficient competence, 
resources or financial strength; 

b) the nominated Subcontract or does not accept to indemnify the Contractor against and from any 
negligence or misuse of Goods by the nominated Subcontractor, his agents and employees; or 

c) the nominated Subcontractor does not accept to enter into a subcontract which specifies that, 
for the subcontracted work (including design, if any), the nominated Subcontract or shall: 

i)  undertake to the Contractor such obligations and liabilities as will enable the Contractor 
to discharge his obligations and liabilities under the Contract; 

ii) indemnify the Contractor against and from all obligations and liabilities arising under or 
in connection with the Contract and from the consequences of any failure by the 
Subcontractor to perform these obligations or to fulfil these liabilities, and 

iii) be paid only if and when the Contractor has received from the Procuring Entity payments 
for sums due under the Subcontract referred to under Sub-Clause 5.3 [Payment to 
nominated Subcontractors]. 

5.3 Payments to nominated Subcontractors 
The Contractor shall pay to the nominated Subcontractor the amounts shown on the nominated 
Subcontractor's invoices approved by the Contractor which the Engineer certifies to be due in 
accordance with the subcontract. These amounts plus other charges shall be included in the 
Contract Price in accordance with sub-paragraph (b) of Sub-Clause 13.5 [Provisional Sums], 
except as stated in Sub-Clause 5.4 [Evidence of Payments]. 

5.4 Evidence of Payments 
Before issuing a Payment Certificate which includes an amount payable to a nominated 
Subcontractor, the Engineer may request the Contractor to supply reasonable evidence that the 
nominated Subcontractor has received all amounts due in accordance with previous Payment 
Certificates, less applicable deductions for retention or otherwise. Unless the Contractor: 

a) Submits this reasonable evidence to the Engineer, or 

b) i) satisfies the Engineer in writing that the Contractor is reasonably entitled to withhold or 
refuse to pay these amounts, and 

ii)  submits to the Engineer reasonable evidence that the nominated Subcontractor has 
been notified of the Contractor's entitlement, then the Procuring Entity may (at his 
sole discretion) pay, direct to the nominated Subcontractor, partor all of such 
amounts previously certified (less applicable deductions) as are due to the nominated 
Subcontractor and for which the Contractor has failed to submit the evidence 
described in sub-paragraphs (a) or (b) above. The Contractor shall then repay, to the 
Procuring Entity, the amount which the nominated Subcontractor was directly paid 
by the Procuring Entity. 
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6. STAFF AND LABOR 

6.1 Engagement of Staff and Labor 
Except as otherwise stated in the Specification, the Contractor shall make arrangements for the 
engagement of all staff and labor, local or otherwise, and for their payment, feeding, transport, 
and, when appropriate, housing. The Contractor is encouraged, to the extent practicable and 
reasonable, to employ staff and labor with appropriate qualifications and experience from 
sources within the Country. 

6.2 Rates of Wages and Conditions of Labor 

6.2.1 The Contractor shall pay rates of wages, and observe conditions of labor, which are not lower 
than those established for the trade or industry where the work is carried out. If no established 
rates or conditions are applicable, the Contractor shall pay rates of wages and observe 
conditions which are not lower than the general level of wages and conditions observed locally 
by Procuring Entity's whose trade or industry is similar to that of the Contractor. 

6.2.2 The Contractor shall inform the Contractor's Personnel about their liability to pay personal 
income taxes in Kenya in respect of such of their salaries, wages, allowances and any benefits as 
are subject to tax under the Laws of Kenya for the time being in force, and the Contractor shall 
perform such duties in regard to such deductions there of as may be imposed on him by such 
Laws. 

6.3 Persons in the Service of Procuring Entity 

The Contractor shall not recruit, or attempt to recruit, staff and labor from amongst the 
Procuring Entity's Personnel. 

6.4 Labor Laws 

6.4.1 The Contractor shall comply with all the relevant labor Laws applicable to the Contractor's 
Personnel, including Laws relating to their employment, health, safety, welfare, immigration and 
emigration, and shall allow them all their legal rights. 

6.4.2 The Contractor shall require his employees to obey all applicable Laws, including those 
concerning safety at work. 

6.5 Working Hours 

No work shall be carried out on the Site on locally recognized days of rest, or outside the normal 
working hours stated in the SCC, unless: 

a) Otherwise stated in the Contract, 
b) The Engineer gives consent, or 
c) The work is unavoidable, or necessary for the protection of life or property or for the safety of 

the Works, in which case the Contractor shall immediately advise the Engineer. 

6.6 Facilities for Staff and Labor 

6.6.1 Except as otherwise stated in the Specification, the Contractor shall provide and maintain all 
necessary accommodation and welfare facilities for the Contractor's Personnel. The Contractor 
shall also provide facilities for the Procuring Entity's Personnel as stated in the Specification. 

6.6.2 The Contractor shall not permit any of the Contractor's Personnel to maintain any temporary or 
permanent living quarters within the structures forming part of the Permanent Works. 

6.7 Health and Safety 

6.7.1 The Contractor shall at all times take all reasonable precautions to maintain the health and 
safety of the Contractor's Personnel. In collaboration with local health authorities, the Contractor 
shall ensure that medical staff, first aid facilities, sick bay and ambulance service are available at 
all times at the Site and at any accommodation for Contractor's and Procuring Entity's Personnel, 
and that suitable arrangements are made for all necessary welfare and hygiene requirements 
and for the prevention of epidemics. 

6.7.2 The Contractor shall appoint an accident prevention officer at the Site, responsible for 
maintaining safety and protection against accidents. This person shall be qualified for this 
responsibility and shall have the authority to issue instructions and take protective measures to 
prevent accidents. Throughout the execution of the Works, the Contractor shall provide 
whatever is required by this person to exercise this responsibility and authority. 

6.7.3 The Contractor shall send, to the Engineer, details of any accident as soon as practicable after its 
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occurrence. The Contractor shall maintain records and make reports concerning health, safety 
and welfare of persons, and damage to property, as the Engineer may reasonably require. 

6.7.4 HIV-AIDS Prevention. The Contractor shall conduct an HIV-AIDS awareness programme via an 
approved service provider and shall undertake such other measures as are specified in this 
Contract to reduce the risk of the transfer of the HIV virus between and among the Contractor's 
Personnel and the local community, to promote early diagnosis and to assist affected 
individuals. 

6.8 Contractor's Superintendence 

6.8.1 Throughout the execution of the Works, and as long thereafter as is necessary to fulfil the 
Contractor's obligations, the Contractor shall provide all necessary superintendence to plan, 
arrange, direct, manage, inspect and test the work. 

6.8.2 Superintendence shall be given by a sufficient number of persons having adequate knowledge of 
the language for communications (defined in Sub-Clause 1.4 [Law and Language]) and of the 
operations to be carried out (including the methods and techniques required, the hazards likely 
to be encountered and methods of preventing accidents), for the satisfactory and safe execution 
of the Works. 

6.9 Contractor's Personnel 

6.9.1 The Contractor's Personnel specified in the SCC shall be appropriately qualified, skilled and 
experienced in their respective trades or occupations. The Engineer may require the Contractor 
to remove (or cause to be removed) any person employed on the Site or Works, including the 
Contractor's Representative if applicable, who: 

a) Persists in any misconduct or lack of care, 

b) Carries out duties incompetently or negligently, 

c) Fails to conform with any provisions of the Contract, 

d) Persists in any conduct which is prejudicial to safety, health, or the protection of the 
environment, or 

e) Based on reasonable evidence, is determined to have engaged in Fraud and Corruption during 
the execution of the Works. 

6.9.2 If appropriate, the Contractor shall then appoint (or cause to be appointed) a suitable 
replacement person. 

6.10 Records of Contractor's Personnel and Equipment 

The Contractor shall submit, to the Engineer, details showing the number of each class of 
Contractor's Personnel and of each type of Contractor's Equipment on the Site. Details shall be 
submitted each calendar month, in a form approved by the Engineer, until the Contractor has 
completed all work which is known to be outstanding at the completion date stated in the Taking- 
Over Certificate for the Works. 

6.11 Disorderly Conduct 

The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riotous 
or disorderly conduct by or amongst the Contractor's Personnel, and to preserve peace and 
protection of persons and property on and near the Site. 

6.12 Foreign Personnel 

6.12.1 The Contractor may bring in to the Country any foreign personnel who are necessary for the 
execution of the Works to the extent allowed by the applicable Laws. The Contractor shall ensure 
that these personnel are provided with the required residence visas and work permits. The 
Procuring Entity will, if requested by the Contractor, use his Lowest endeavors in a timely and 
expeditious manner to assist the Contract or in obtaining any local, state, national or government 
permission required for bringing in the Contractor's personnel. 

6.12.2 The Contractor shall be responsible for the return of these personnel to the place where they were 
recruited or to their domicile. In the event of the death in the Country of any of these personnel 
or members of their families, the Contractor shall similarly be responsible for making the 
appropriate arrangements for their return or burial. 

6.13 Supply of Foodstuffs 
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6.13.1 The Contractor shall arrange for the provision of a sufficient supply of suitable food as may be stated 
in the Specification at reasonable prices for the Contractor's Personnel for the purposes of or in 
connection with the Contract. 

6.14 Supply of Water 

The Contractor shall, having regard to local conditions, provide on the Site an adequate supply of 
drinking and other water for the use of the Contractor's Personnel. 

6.15 Measures against Insect and Pest Nuisance 

The Contractor shall at all times take the necessary precautions to protect the Contractor's 
Personnel employed on the Site from insect and pest nuisance, and to reduce the danger to their 
health. The Contractor shall comply with all the regulations of the local health authorities, including 
use of appropriate insecticide. 

6.16 Alcoholic Liquor or Drugs 

The Contractor shall not, otherwise than in accordance with the Laws of the Country, import, sell, 
give, barter or otherwise dispose of any alcoholic liquor or drugs, or permit or allow importation, 
sale, gift, barter or disposal thereof by Contractor's Personnel. 

6.17 Arms and Ammunition 

The Contractor shall not give, barter, or otherwise dispose of, to any person, any arms or 
ammunition of any kind, or allow Contractor's Personnel to do so. 

6.18 Festivals and Religious Customs 

The Contractor shall respect the Country's recognized festivals, days of rest and religious or other 
customs. 

6.19 Funeral Arrangements 

The Contractor shall be responsible, to the extent required by local regulations, for making any 
funeral arrangements for any of his local employees who may die while engaged upon the Works. 

6.20 Prohibition of Forced or Compulsory Labor 

The Contractor shall not employ forced labor, which consists of any work or service, not 
voluntarily performed, that is exacted from an individual under threat of force or penalty, and 
includes any kind of involuntary or compulsory labor, such as indentured labor, bonded labor or 
similar labor-contracting arrangements. 

6.21 Prohibition of Harmful Child Labor 

The Contractor shall not employ children in a manner that is economically exploitative, or is 
likely to be hazardous, or to interfere with, the child's education, or to be harmful to the child's 
health or physical, mental, spiritual, moral, or social development. Where the relevant labor 
laws of the Country have provisions for employment of minors, the Contract or shall follow those 
laws applicable to the Contractor. Children below the age of 18 years shall not be employed in 
dangerous work. 

6.22 Employment Records of Workers 

The Contractor shall keep complete and accurate records of the employment of labor at the Site. 
The records shall include the names, ages, genders, hours worked and wages paid to all 
workers. These records shall be summarized on a monthly basis and submitted to the Engineer. 
These records shall be included in the details to be submitted by the Contractor under Sub- 
Clause 6.10 [Records of Contractor's Personnel and Equipment]. 

6.23 Workers' Organizations 

The Contractor shall comply with laws on workers' rights to form and to join workers' 
organizations without interference and to bargain collectively. 
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6.24 Non-Discrimination and Equal Opportunity 

The Contractor shall not make employment decisions on the basis of personal characteristics 
unrelated to inherent job requirements. The Contractor shall base the employment relationship 
on the principle of equal opportunity and fair treatment and shall not discriminate with respect 
to aspects of the employment relationship, including recruitment and hiring, compensation 
(including wages and benefits), working conditions and terms of employment, access to training, 
promotion, termination of employment or retirement, and discipline. 

7. Plant, Materials and Workmanship 

7.1 Manner of Execution 

The Contractor shall carry out the manufacture of Plant, the production and manufacture of 
Materials, and all other execution of the Works: 

a) In the manner (if any) specified in the Contract, 
b) In a proper workman like and careful manner, in accordance with recognized good practice, 

and 
c) With properly equipped facilities and non-hazardous Materials, except as otherwise specified in 

the Contract. 

7.2 Samples 

The Contractor shall submit the following samples of Materials, and relevant information, to 
the Engineer for consent prior to using the Materials in or for the Works: 

a) manufacturer's standard samples of Materials and samples specified in the Contract, all at the 
Contractor's cost, and 

b) additional samples instructed by the Engineer as a Variation. 

Each sample shall be labeled as to origin and intended use in the Works. 

7.3 Inspection 

7.3.1 The Procuring Entity's Personnel shall at all reasonable times: 

a) Have full access to all parts of the Site and to all places from which natural Materials are being 
obtained, and 

b) During production, manufacture and construction (at the Site and elsewhere), be entitled to 
examine, inspect, measure and test the materials and workmanship, and to check the progress 
of manufacture of Plant and production and manufacture of Materials. 

7.3.2 The Contractor shall give the Procuring Entity's Personnel full opportunity to carry out these 
activities, including providing access, facilities, permissions and safety equipment. No such 
activity shall relieve the Contractor from any obligation or responsibility. 

The Contractor shall give notice to the Engineer whenever any work is ready and before it is 
covered up, put out of sight, or packaged for storage or transport. The Engineer shall then 
either carry out the examination, inspection, measurement or testing without unreasonable 
delay, or promptly give notice to the Contractor that the Engineer does not require to do so. If 
the Contractor fails to give the notice, he shall, if and when required by the Engineer, uncover 
the work and thereafter reinstate and make good, all at the Contractor's cost. 

7.4 Testing 

7.4.1 This Sub-Clause shall apply to all tests specified in the Contract, other than the Tests after 
Completion (if any). 

7.4.2 Except as otherwise specified in the Contract, the Contractor shall provide all apparatus, 
assistance, documents and other information, electricity, equipment, fuel, consumables, 
instruments, labor, materials, and suitably qualified and experienced staff, as are necessary to 
carry out the specified tests efficiently. The Contractor shall agree, with the Engineer, the time 
and place for the specified testing of any Plant, Materials and other parts of the Works. 

The Engineer may, under Clause 13 [Variations and Adjustments], vary the location or details of 
specified tests, or instruct the Contractor to carry out additional tests. If these varied or 
additional tests show that the tested Plant, Materials or workmanship is not in accordance with 
the Contract, the cost of carrying out this Variation shall be borne by the Contractor, 
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notwithstanding other provisions of the Contract. 

7.4.3 The Engineer shall give the Contractor not less than 24 hours' notice of the Engineer's intention 
to attend the tests. If the Engineer does not attend at the time and place agreed, the Contractor 
may proceed with the tests, unless otherwise instructed by the Engineer, and the tests shall then 
be deemed to have been made in the Engineer's presence. 

If the Contractor suffers delay and/or incurs Cost from complying with these instructions or as a 
result of a delay for which the Procuring Entity is responsible, the Contractor shall give notice to 
the Engineer and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 
8.4 [Extension of Time for Completion], and 

b) Payment of any such Cost-plus profit, which shall be included in the Contract Price. 

7.4.4 After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

The Contractor shall promptly forward to the Engineer duly certified reports of the tests. When 
the specified tests have been passed, the Engineer shall endorse the Contractor's test certificate, 
or issue a certificate to him, to that effect. If the Engineer has not attended the tests, he shall be 
deemed to have accepted the readings as accurate. 

7.5 Rejection 

7.5.1 If, as a result of an examination, inspection, measurement or testing, any Plant, Materials or 
workmanship is found to be defective or otherwise not in accordance with the Contract, the 
Engineer may reject the Plant, Materials or workmanship by giving notice to the Contractor, 
with reasons. The Contractor shall then promptly make good the defect and ensure that the 
rejected item complies with the Contract. 

7.5.2 If the Engineer requires this Plant, Materials or workmanship to be retested, the tests shall be 
repeated under the same terms and conditions. If the rejection and retesting cause the 
Procuring Entity to incur additional costs, the Contractor shall subject to Sub-Clause 2.5 
[Procuring Entity's Claims] pay these costs to the Procuring Entity. 

7.6 Remedial Work 

7.6.1 Notwithstanding any previous test or certification, the Engineer may instruct the Contractor to: 

a) remove from the Site and replace any Plant or Materials which is not in accordance with the 
Contract, 

b) remove and re-execute any other work which is not in accordance with the Contract, and 

c) execute any work which is urgently required for the safety of the Works, whether because of an 
accident, unforeseeable event or otherwise. 

7.6.2 The Contractor shall comply with the instruction within a reasonable time, which shall be the 
time (if any) specified in the instruction, or immediately if urgency is specified under sub- 
paragraph (c). 

7.6.3 If the Contractor fails to comply with the instruction, the Procuring Entity shall be entitled to 
employ and pay other persons to carry out the work. Except to the extent that the Contractor 
would have been entitled to payment for the work, the Contractor shall subject to Sub-Clause 
2.5 [Procuring Entity's Claims] pay to the Procuring Entity all costs arising from this failure. 

7.7 Ownership of Plant and Materials 

Except as otherwise provided in the Contract, each item of Plant and Materials shall, to the 
extent consistent with the Laws of the Country, become the property of the Procuring Entity at 
whichever is the earlier of the following times, free from liens and other encumbrances: 

a) When it is incorporated in the Works; 

b) When the Contractor is paid the corresponding value of the Plant and Materials under Sub- 
Clause 8.10 [Payment for Plant and Materials in Event of Suspension]. 

 
7.8 Royalties 

Unless otherwise stated in the Specification, the Contractor shall pay all royalties, rents and 
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other payments for: 

a) Natural Materials obtained from outside the Site, and 

b) The disposal of material from demolitions and excavations and of other surplus material 
(whether natural or man-made), except to the extent that disposal areas within the Site are 
specified in the Contract. 

8. COMMENCEMENT, DELAYS AND SUSPENSION 

8.1 Commencement of Works 

8.1.1 Except as otherwise specified in the Special Conditions of Contract, the Commencement Date 
shall be the date at which the following precedent conditions have all been fulfilled and the 
Engineer's notification recording the agreement of both Parties on such fulfilment and instructing 
to commence the Work is received by the Contractor: 

a) Contract by relevant authorities of the Country; 

b) delivery to the Contractor of reasonable evidence of the Procuring Entity's financial 
arrangements (under Sub-Clause 2.4 [Procuring Entity's Financial Arrangements]); 

c) signature of the Contract Agreement by both Parties, and if required, approval of the except if 
otherwise specified in the SCC, effective access to and possession of the Site given to the 
Contractor together with such permission(s) under (a) of Sub-Clause 1.13 [Compliance with 
Laws] as required for the commencement of the Works 

d) receipt by the Contract or of the Advance Payment under Sub-Clause14.2 [Advance Payment] 
provided that the corresponding Procuring Entity guarantee has been delivered by the 
Contractor. 

8.1.2 If the said Engineer's instruction is not received by the Contractor within 180 days from his 
receipt of the Letter of Acceptance, the Contractor shall be entitled to terminate the Contract 
under Sub-Clause 16.2 [Termination by Contractor]. 

8.1.3 The Contractor shall commence the execution of the Works as soon as is reasonably practicable 
after the Commencement Date and shall then proceed with the Works with due expedition and 
without delay. 

8.2 Time for Completion 

The Contractor shall complete the whole of the Works, and each Section (if any), within the 
Time for Completion for the Works or Section (as the case may be), including: 

a) achieving the passing of the Tests on Completion, and 

b) completing all work which is stated in the Contract as being required for the Works or Section 
to be considered to be completed for the purposes of taking-over under Sub-Clause 10.1 [Taking 
Over of the Works and Sections]. 

8.3 Programme 

8.3.1 The Contractor shall submit a detailed time programme to the Engineer within 14 days after 
receiving the notice under Sub-Clause 8.1 [Commencement of Works]. The Contractor shall also 
submit a revised programme whenever the previous programme is inconsistent with actual 
progress or with the Contractor's obligations. Each programme shall include: 

a) the order in which the Contractor intends to carry out the Works, including the anticipated timing 
of each stage of design (if any), Contractor's Documents, procurement, manufacture of Plant, 
delivery to Site, construction, erection and testing, 

b) each of these stages for work by each nominated Subcontractor (as defined in Clause 5 
[Nominated Subcontractors]), 

c) the sequence and timing of inspections and tests specified in the Contract, and 

d) a supporting report which includes: 

i) a general description of the methods which the Contract or intends to adopt, and of the 
major stages, in the execution of the Works, and 

ii) details showing the Contractor's reasonable estimate of the number of each class of 
Contractor's Personnel and of each type of Contractor's Equipment, required on the Site for 
each major stage. 

8.3.2 Unless the Engineer, within 14 days after receiving a programme, gives notice to the Contractor 
stating the extent to which it does not comply with the Contract, the Contractor shall proceed 
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in accordance with the programme, subject to his other obligations under the Contract. The 
Procuring Entity's Personnel shall be entitled to rely upon the programme when planning their 
activities. 

8.3.3 The Contractor shall promptly give notice to the Engineer of specific probable future events or 
circumstances which may adversely affect the work, increase the Contract Price or delay the 
execution of the Works. The Engineer may require the Contractor to submit an estimate of the 
anticipated effect of the future event or circumstances, and/or a proposal under Sub-Clause 13.3 
[Variation Procedure]. 

8.3.4 If, at anytime, the Engineer gives notice to the Contractor that a programme fails (to the extent 
stated) to comply with the Contract or to be consistent with actual progress and the Contractor's 
stated intentions, the Contractor shall submit a revised programme to the Engineer in accordance 
with this Sub-Clause. 

8.4 Extension of Time for Completion 

8.4.1 The Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to an extension 
of the Time for Completion if and to the extent that completion for the purposes of Sub- 
Clause10.1 [Taking Over of the Works and Sections] is or will be delayed by any of the following 
causes: 

a) a Variation (unless an adjustment to the Time for Completion has been agreed under Sub-Clause 
13.3 [Variation Procedure]) or other substantial change in the quantity of an item of work 
included in the Contract, 

b) a cause of delay giving an entitlement to extension of time under a Sub-Clause of these 
Conditions, 

c) exceptionally adverse climatic conditions, 

d) Unforeseeable shortages in the availability of personnel or Goods caused by epidemic or 
governmental actions, or 

e) Any delay, impediment or prevention caused by or attributable to the Procuring Entity, the 
Procuring Entity's Personnel, or the Procuring Entity's other contractors. 

8.4.2 If the Contractor considers itself to be entitled to an extension of the Time for Completion, the 
Contractor shall give notice to the Engineer in accordance with Sub-Clause 20.1 [Contractor's 
Claims]. When determining each extension of time under Sub-Clause 20.1, the Engineer shall 
review previous determinations and may increase, but shall not decrease, the total extension of 
time. 

8.5 Delays Caused by Authorities 

If the following conditions apply, namely: 
a) The Contractor has diligently followed the procedures laid down by the relevant legally 

constituted public authorities in the Country, 
b) These authorities delay or disrupt the Contractor's work, and 
c) The delay or disruption was Unforeseeable, then this delay or disruption will be considered as a 

cause of delay under sub-paragraph (b) of Sub-Clause 8.4 [Extension of Time for Completion]. 

8.6 Rate of Progress 

8.6.1 If, at any time: 
a) Actual progress is too slow to complete within the Time for Completion, and/or 

b) Progress has fallen (or will fall) behind the current programme under Sub-Clause 8.3 
[Programme], other than as a result of a cause listed in Sub-Clause 8.4 [Extension of Time for 
Completion], then the Engineer may instruct the Contractor to submit, under Sub-Clause 8.3 
[Programme], a revised programme and supporting report describing the revised methods which 
the Contractor proposes to adopt in order to expedite progress and complete within the Time 
for Completion. 

Unless the Engineer notifies otherwise, the Contractor shall adopt these revised methods, which 
may require increases in the working hours and/or in the numbers of Contractor's Personnel 
and/or Goods, at the risk and cost of the Contractor. If these revised methods cause the 
Procuring Entity to incur additional costs, the Contractor shall subject to notice under Sub- 
Clause 2.5 [Procuring Entity's Claims] pay these costs to the Procuring Entity, in addition to 
delay damages (if any) under Sub-Clause 8.7 below. 

8.6.2 Additional costs of revised methods including acceleration measures, instructed by the Engineer 
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to reduce delays resulting from causes listed under Sub-Clause 8.4 [Extension of Time for 
Completion] shall be paid by the Procuring Entity, without generating, however, any other 
additional payment benefit to the Contractor. 

8.7 Delay Damages 

8.7.1 If the Contractor fails to comply with Sub-Clause 8.2 [Time for Completion], the Contractor shall 
subject to notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay delay damages to the 
Procuring Entity for this default. These delay damages shall be the sum stated in the SCC, which 
shall be paid for everyday which shall elapse between the relevant Time for Completion and the 
date stated in the Taking-Over Certificate. However, the total amount due under this Sub-Clause 
shall not exceed the maximum amount of delay damages (if any) stated in the SCC. 

8.7.2 These delay damages shall be the only damages due from the Contractor for such default, other 
than in the event of termination under Sub-Clause 15.2 [Termination by Procuring Entity] prior 
to completion of the Works. These damages shall not relieve the Contractor from his obligation 
to complete the Works, or from any other duties, obligations or responsibilities which he may 
have under the Contract. 

8.8 Suspension of Work 

8.8.1 The Engineer may at any time instruct the Contractor to suspend progress of part or all of the 
Works. During such suspension, the Contractor shall protect, store and secure such part or the 
Works against any deterioration, loss or damage. 

8.8.2 The Engineer may also notify the cause for the suspension. If and to the extent that the cause is 
notified and is the responsibility of the Contractor, the following Sub-Clauses 8.9, 8.10 and 8.11 
shall not apply. 

8.9 Consequences of Suspension 

8.9.1 If the Contractor suffers delay and/or incurs Cost from complying with the Engineer's 
instructions under Sub- Clause 8.8 [Suspension of Work] and/or from resuming the work, the 
Contractor shall give notice to the Engineer and shall been titled subject to Sub-Clause 20.1 
[Contractor's Claims] to: 

a) An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 
8.4 [Extension of Time for Completion], and 

b) Payment of any such Cost, which shall be included in the Contract Price. 

After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

8.9.2 The Contractor shall not be entitled to an extension of time for, or to payment of the Cost 
incurred in, making good the consequences of the Contractor's faulty design, workmanship or 
materials, or of the Contractor's failure to protect, store or secure in accordance with Sub-Clause 
8.8 [Suspension of Work]. 

8.10 Payment for Plant and Materials in Event of Suspension 

The Contractor shall be entitled to payment of the value (as at the date of suspension) of Plant 
and/or Materials which have not been delivered to Site, if: 

a) the work on Plant or delivery of Plant and/or Materials has been suspended for more than 30 
days, and 

b) the Contractor has marked the Plant and/or Materials as the Procuring Entity's property in 
accordance with the Engineer's instructions. 

8.11 Prolonged Suspension 

If the suspension under Sub-Clause 8.8 [Suspension of Work] has continued for more than 84 
days, the Contractor may request the Engineer's permission to proceed. If the Engineer does not 
give permission within 30 days after being requested to do so, the Contractor may, by giving 
notice to the Engineer, treat the suspension as an omission under Clause 13 [Variations and 
Adjustments] of the affected part of the Works. If the suspension affects the whole of the Works, 
the Contractor may give notice of termination under Sub-Clause 16.2 [Termination by 
Contractor]. 
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8.12 Resumption of Work 

After the permission or instruction to proceed is given, the Contractor and the Engineer shall 
jointly examine the Works and the Plant and Materials affected by the suspension. The 
Contractor shall make good any deterioration or defect in or loss of the Works or Plant or 
Materials, which has occurred during the suspension after receiving from the Engineer an 
instruction to this effect under Clause13 [Variations and Adjustments]. 

9. TESTS ON COMPLETION 

9.1 Contractor's Obligations 

9.1.1 The Contractor shall carry out the Tests on Completion in accordance with this Clause and Sub- 
Clause 7.4 [Testing], after providing the documents in accordance with sub-paragraph (d) of 
Sub-Clause 4.1 [Contractor's General Obligations]. 

9.1.2 The Contractor shall give to the Engineer not less than 21 days' notice of the date after which 
the Contract or will be ready to carry out each of the Tests on Completion. Unless otherwise 
agreed, Tests on Completion shall be carried out within 14 days after this date, on such day or 
days as the Engineer shall instruct. 

9.1.3 In considering the results of the Tests on Completion, the Engineer shall make allowances for 
the effect of any use of the Works by the Procuring Entity on the performance or other 
characteristics of the Works. As soon as the Works, or a Section, have passed any Tests on 
Completion, the Contractor shall submit a certified report of the results of these Tests to the 
Engineer. 

9.2 Delayed Tests 

9.2.1 If the Tests on Completion are being unduly delayed by the Procuring Entity, Sub-Clause 7.4 
[Testing] (fifth paragraph) and/or Sub-Clause 10.3 [Interference with Tests on Completion] shall 
be applicable. 

If the Tests on Completion are being unduly delayed by the Contractor, the Engineer may by 
notice require the Contractor to carry out the Tests within 21 days after receiving the notice. 
The Contractor shall carry out the Tests on such day or days within that period as the Contract 
or may fix and of which he shall give notice to the Engineer. 

If the Contractor fails to carry out the Tests on Completion within the period of 21 days, the 
Procuring Entity's Personnel may proceed with the Tests at the risk and cost of the Contractor. 
The Tests on Completion shall then be deemed to have been carried out in the presence of the 
Contract or and the results of the Tests shall be accepted as accurate. 

9.3 Retesting 

If the Works, or a Section, fail to pass the Tests on Completion, Sub-Clause 7.5 [Rejection] shall 
apply, and the Engineer or the Contractor may require the failed Tests, and Tests on Completion 
on any related work, to be repeated under the same terms and conditions. 

9.4 Failure to Pass Tests on Completion 

9.4.1 If the Works, or a Section, fail to pass the Tests on Completion repeated under Sub-Clause 9.3 
[Retesting], the Engineer shall be entitled to: 

a) Order further repetition of Tests on Completion under Sub-Clause 9.3; 

b) If the failure deprives the Procuring Entity of substantially the whole benefit of the Works or 
Section, reject the Works or Section (as the case may be), in which event the Procuring Entity 
shall have the same remedies as are provided in sub-paragraph (c) of Sub-Clause 11.4 [Failure 
to Remedy Defects]; or 

c) Issue a Taking-Over Certificate, if the Procuring Entity so requests. 

 
9.4.2 In the event of sub-paragraph (c), the Contractor shall proceed in accordance with all other 

obligations under the Contract, and the Contract Price shall be reduced by such amount as 
shall be appropriate to cover the reduced value to the Procuring Entity as a result of this 
failure. Unless the relevant reduction for this failure is stated (or its method of calculation is 
defined) in the Contract, the Procuring Entity may require the reduction to be (i) agreed by 
both Parties (in full satisfaction of this failure only) and paid before this Taking-Over Certificate 
is issued, or 
(ii) determined and paid under Sub-Clause 2.5 [Procuring Entity's Claims] and Sub-Clause 3.5 
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[Determinations]. 

10. PROCURING ENTITY'S TAKING OVER 

10.1 Taking Over of the Works and Sections 

10.1.1 Except as stated in Sub-Clause 9.4 [Failure to Pass Tests on Completion], the Works shall be 
taken over by the Procuring Entity when (i) the Works have been completed in accordance 
with the Contract, including the matters described in Sub-Clause 8.2 [Time for Completion] 
and except as allowed in sub-paragraph (a) below, and (ii) a Taking-Over Certificate for the 
Works has been issued, or is deemed to have been issued in accordance with this Sub-Clause. 

10.1.2 The Contract or may apply by notice to the Engineer for a Taking-Over Certificate not earlier 
than 14 days before the Works will, in the Contractor's opinion, be complete and ready for 
taking over. If the Works are divided into Sections, the Contract or may similarly apply for a 
Taking-Over Certificate for each Section. 

10.1.3 The Engineer shall, within 30 days after receiving the Contractor's application: 

a) issue the Taking-Over Certificate to the Contractor, stating the date on which the Works or 
Section were completed in accordance with the Contract, except for any minor outstanding 
work and defects which will not substantially affect the use of the Works or Section for their 
intended purpose (either until or whilst this work is completed and these defects are 
remedied); or 

b) reject the application, giving reasons and specifying the work required to be done by the 
Contractor to enable the Taking-Over Certificate to be issued. The Contractor shall then 
complete this work before issuing a further notice under this Sub-Clause. 

10.1.4 If the Engineer fails either to issue the Taking-Over Certificate or to reject the Contractor's 
application within the period of 30 days, and if the Works or Section (as the case may be) are 
substantially in accordance with the Contract, the Taking-Over Certificate shall be deemed to 
have been issued on the last day of that period. 

10.2 Taking Over of Parts of the Works 

10.2.1 The Engineer may, at the sole discretion of the Procuring Entity, issue a Taking-Over 
Certificate for any part of the Permanent Works. 

The Procuring Entity shall not use any part of the Works (other than as a temporary measure 
which is either specified in the Contract or agreed by both Parties) unless and until the 
Engineer has issued a Taking-Over Certificate for this part. However, if the Procuring Entity 
does use any part of the Works before the Taking-Over Certificate is issued: 

a) The part which is used shall be deemed to have been taken over as from the date on which it 
is used, 

b) The Contractor shall cease to be liable for the care of such part as from this date, when 
responsibility shall pass to the Procuring Entity, and 

c) If requested by the Contractor, the Engineer shall issue a Taking-Over Certificate for this part. 

10.2.2 After the Engineer has issued a Taking-Over Certificate for a part of the Works, the Contractor 
shall be given the earliest opportunity to take such steps as may be necessary to carry out 
any outstanding Tests on Completion. The Contractor shall carry out these Tests on 
Completion as soon as practicable before the expiry date of the relevant Defects Notification 
Period. 

10.2.3 If the Contractor incurs Cost as a result of the Procuring Entity taking over and/or using a 
part of the Works, other than such use as is specified in the Contractor agreed by the 
Contractor, the Contractor shall (i) give notice to the Engineer and (ii) be entitled subject to 
Sub-Clause 20.1 [Contractor's Claims] to payment of any such Cost-plus profit, which shall be 
included in the Contract Price. After receiving this notice, the Engineer shall proceed in 
accordance with Sub-Clause 3.5 [Determinations] to agree or determine this Cost and profit. 

10.2.4 If a Taking-Over Certificate has been issued for a part of the Works (other than a Section), the 
delay damages there after for completion of the remainder of the Works shall be reduced. 
Similarly, the delay damages for the remainder of the Section (if any) in which this part is 
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included shall also be reduced. For any period of delay after the date stated in this Taking- 
Over Certificate, the proportional reduction in these delay damages shall be calculated as the 
proportion which the value of the part so certified bears to the value of the Works or Section 
(as the case may be) as a whole. The Engineer shall proceed in accordance with Sub-Clause 
3.5 [Determinations] to agree or determine these proportions. The provisions of this 
paragraph shall only apply to the daily rate of delay damages under Sub-Clause 8.7 [Delay 
Damages] and shall not affect the maximum amount of these damages. 

10.3 Interference with Tests on Completion 

10.3.1 If the Contractor is prevented, for more than 14 days, from carrying out the Tests on 
Completion by a cause for which the Procuring Entity is responsible, the Procuring Entity shall 
be deemed to have taken over the Works or Section (as the case may be) on the date when 
the Tests on Completion would otherwise have been completed. 

The Engineer shall then issue a Taking-Over Certificate accordingly, and the Contractor shall 
carry out the Tests on Completion as soon as practicable, before the expiry date of the Defects 
Notification Period. The Engineer shall require the Tests on Completion to be carried out by 
giving 14 days' notice and in accordance with the relevant provisions of the Contract. 

10.3.2 If the Contractor suffers delay and/or incurs Cost as a result of this delay in carrying out the 
Tests on Completion, the Contractor shall give notice to the Engineer and shall be entitled 
subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 
8.4 [Extension of Time for Completion], and 

b) Payment of any such Cost-plus profit, which shall be included in the Contract Price. 

10.3.3 After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

10.4 Surfaces Requiring Reinstatement 

Except as otherwise stated in a Taking-Over Certificate, a certificate for a Section or part of 
the Works shall not be deemed to certify completion of any ground or other surfaces requiring 
reinstatement. 

11. Defects Liability 

11.1 Completion of Outstanding Work and Remedying Defects 

11.1.1 In order that the Works and Contractor's Documents, and each Section, shall be in the 
condition required by the Contract (fair wear and tear excepted) by the expiry date of the 
relevant Defects Notification Period or as soon as practicable there after, the Contractor shall: 

a) complete any work which is outstanding on the date stated in a Taking-Over Certificate, within 
such reasonable time as is instructed by the Engineer, and 

b) execute all work required to remedy defects or damage, as may be notified by (or on behalf 
of) the Procuring Entity on or before the expiry date of the Defects Notification Period for the 
Works or Section (as the case may be). 

11.1.2 If a defect appears or damage occurs, the Contractor shall be notified accordingly, by (or on 
behalf of) the Procuring Entity. 

11.2 Cost of Remedying Defects 

11.2.1 All work referred to in sub-paragraph (b) of Sub-Clause 11.1 [Completion of Outstanding Work 
and Remedying Defects] shall be executed at the risk and cost of the Contractor, if and to the 
extent that the work is attributable to: 

a) Any design for which the Contractor is responsible, 
b) Plant, Materials or workmanship not being in accordance with the Contract, or 
c) Failure by the Contractor to comply with any other obligation. 

11.2.2 If and to the extent that such work is attributable to any other cause, the Contractor shall be 
notified promptly by (or on behalf of) the Procuring Entity, and Sub-Clause 13.3 [Variation 
Procedure] shall apply. 

11.3 Extension of Defects Notification Period 

11.3.1 The Procuring Entity shall be entitled subject to Sub-Clause 2.5 [Procuring Entity's Claims] to 
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an extension of the Defects Notification Period for the Works or a Section if and to the extent 
that the Works, Section or a major item of Plant (as the case may be, and after taking over) 
cannot be used for the purposes for which they are intended by reason of a defect or by 
reason of damage attributable to the Contractor. However, a Defects Notification Period shall 
not be extended by more than two years. 

11.3.2 If delivery and/or erection of Plant and/or Materials was suspended under Sub-Clause 8.8 
[Suspension of Work] or Sub-Clause 16.1 [Contractor's Entitlement to Suspend Work], the 
Contractor's obligations under this Clause shall not apply to any defects or damage occurring 
more than two years after the Defects Notification Period for the Plant and/or Materials would 
otherwise have expired. 

11.4 Failure to Remedy Defects 

11.4.1 If the Contractor fails to remedy any defector damage within a reasonable time, a date may 
be fixed by (or on behalf of) the Procuring Entity, on or by which the defect or damage is to 
be remedied. The Contractor shall be given reasonable notice of this date. 

11.4.2 If the Contractor fails to remedy the defect or damage by this notified date and this remedial 
work was to be executed at the cost of the Contractor under Sub-Clause 11.2 [Cost of 
Remedying Defects], the Procuring Entity may (at his option): 

a) Carry out the work itself or by others, in a reasonable manner and at the Contractor's cost, 
but the Contractor shall have no responsibility for this work; and the Contractor shall subject 
to Sub-Clause 2.5 [Procuring Entity's Claims] pay to the Procuring Entity the costs reasonably 
incurred by the Procuring Entity in remedying the defect or damage; 

b) Require the Engineer to agree or determine a reasonable reduction in the Contract Price in 
accordance with Sub-Clause3.5 [Determinations]; or 

c) If the defect or damage deprives the Procuring Entity of substantially the whole benefit of the 
Works or any major part of the Works, terminate the Contract as a whole, or in respect of 
such major part which cannot be put to the intended use. 

11.4.3 Without prejudice to any other rights, under the Contractor otherwise, the Procuring Entity 
shall then be entitled to recover all sums paid for the Works or for such part (as the case may 
be), plus financing costs and the cost of dismantling the same, clearing the Site and returning 
Plant and Materials to the Contractor. 

11.5 Removal of Defective Work 

If the defect or damage cannot be remedied expeditiously on the Site and the Procuring Entity gives 
consent, the Contractor may remove from the Site for the purposes of repair such items of Plant as are 
defective or damaged. This consent may require the Contractor to increase the amount of the 
Performance Security by the full replacement cost of these items, or to provide other appropriate security. 

11.6 Further Tests 

11.6.1 If the work of remedying of any defect or damage may affect the performance of the Works, 
the Engineer may require the repetition of any of the tests described in the Contract. The 
requirement shall be made by notice within 30 days after the defect or damage is remedied. 

11.6.2 These tests shall be carried out in accordance with the terms applicable to the previous tests, 
except that hey shall be carried out at the risk and cost of the Party liable, under Sub-Clause 
11.2 [Cost of Remedying Defects], for the cost of the remedial work. 

11.7 Right of Access 

Until the Performance Certificate has been issued, the Contractor shall have such right of 
access to the Works as is reasonably required in order to comply with this Clause, except as 
may be inconsistent with the Procuring Entity's reasonable security restrictions. 

11.8 Contractor to Search 

The Contractor shall, if required by the Engineer, search for the cause of any defect, under the 
direction of the Engineer. Unless the defect is to be remedied at the cost of the Contractor 
under Sub-Clause 11.2 [Cost of Remedying Defects], the Cost of the search plus profit shall be 
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agreed or determined by the Engineer in accordance with Sub-Clause 3.5 [Determinations] 
and shall be included in the Contract Price. 

11.9 Completion Certificate 

11.9.1 Performance of the Contractor's obligations shall not be considered to have been completed 
until the Engineer has issued the Performance Certificate to the Contractor, stating the date on 
which the Contractor completed his obligations under the Contract. 

11.9.2 The Engineer shall issue the Performance Certificate within 30 days after the latest of the 
expiry dates of the Defects Notification Periods, or as soon thereafter as the Contractor has 
supplied all the Contractor's Documents and completed and tested all the Works, including 
remedying any defects. A copy of the Performance Certificate shall be issued to the Procuring 
Entity. 

11.9.3 Only the Performance Certificate shall be deemed to constitute acceptance of the Works. 

11.10 Unfulfilled Obligations 

After the Performance Certificate has been issued, each Party shall remain liable for the 
fulfilment of any obligation which remains unperformed at that time. For the purposes of 
determining the nature and extent of unperformed obligations, the Contract shall be deemed 
to remain in force. 

11.11 Clearance of Site 

11.11.1 Upon receiving the Performance Certificate, the Contractor shall remove any remaining 
Contractor's Equipment, surplus material, wreckage, rubbish and Temporary Works from the 
Site. 

11.11.2 If all these items have not been removed within 30 days after receipt by the Contractor of the 
Performance Certificate, the Procuring Entity may sell or otherwise dispose of any remaining 
items. The Procuring Entity shall be entitled to be paid the costs incurred in connection with, 
or attributable to, such sale or disposal and restoring the Site. 

Any balance of the moneys from the sale shall be paid to the Contractor. If these moneys are 
less than the Procuring Entity's costs, the Contractor shall pay the outstanding balance to the 
Procuring Entity. 

12. MEASUREMENT AND EVALUATION 

12.1 Works to be Measured 

12.1.1 The Works shall be measured, and valued for payment, in accordance with this Clause. The 
Contractor shall show in each application under Sub-Clauses 14.3 [Application for Interim 
Payment Certificates], 14.10 [Statement on Completion] and 14.11 [Application for Final 
Payment Certificate] the quantities and other particulars detailing the amounts which he 
considers to be entitled under the Contract. 

12.1.2 Whenever the Engineer requires any part of the Works to be measured, reasonable notice 
shall be given to the Contractor's Representative, who shall: 

a) promptly either attend or send another qualified representative to assist the Engineer in 
making the measurement, and 

(b) supply any particulars requested by the Engineer. 

If the Contractor fails to attend or send a representative, the measurement made by (or on 
behalf of) the Engineer shall be accepted as accurate. 

12.1.3 Except as otherwise stated in the Contract, wherever any Permanent Works are to be 
measured from records, these shall be prepared by the Engineer. The Contractor shall, as and 
when requested, attend to examine and agree the records with the Engineer, and shall sign 
the same when agreed. If the Contractor does not attend, the records shall be accepted as 
accurate. 
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12.1.4 If the Contractor examines and disagrees the records, and/or does not sign them as agreed, 
then the Contractor shall give notice to the Engineer of the respects in which the records are 
asserted to be inaccurate. After receiving this notice, the Engineer shall review the records and 
either confirm or vary them and certify the payment of the undisputed part. If the Contractor 
does not so give notice to the Engineer within 14 days after being requested to examine the 
records, they shall be accepted as accurate. 

12.2 Method of Measurement 

Except as otherwise stated in the Contract and notwithstanding local practice: 
a)  Measurement shall be made of the net actual quantity of each item of the Permanent Works, 

and 
b)  The method of measurement shall be in accordance with the Bills of Quantities or other 

applicable Schedules. 

12.3 Evaluation 

12.3.1 Except as otherwise stated in the Contract, the Engineer shall proceed in accordance with Sub- 

Clause 
3.5 [Determinations] to agree or determine the Contract Price by evaluating each item of 
work, applying the measurement agreed or determined in accordance with the above Sub- 
Clauses 12.1 and 12.2 and the appropriate rate or price for the item. 

For each item of work, the appropriate rate or price for the item shall be the rate or price 
specified for such item in the Contractor, if there is no such item, specified for similar work. 

12.3.2 Any item of work included in the Bills of Quantities for which no rate or price was specified shall 
be considered as included in other rates and prices in the Bills of Quantities and will not be paid 
for separately. 

However, a new rate or price shall be appropriate for an item of work if: 

a)  I)  the measured quantity of the item is changed by more than 25% from the quantity of 
this item in the Bills of Quantities or another Schedule, 

ii)  This change in quantity multiplied by such specified rate for this item exceeds 0.25% of 
the Accepted Contract Amount, 

iii)  This change in quantity directly changes the Cost per unit quantity of this item by more 
than 1%, and 

iv) This item is not specified in the Contract as a “fixed rate item”; or 

b) i) the work is instructed under Clause 13 [Variations and Adjustments], 

ii) no rate or price is specified in the Contract for this item, and 

iii)  no specified rate or price is appropriate because the item of work is not of similar 
character, or is not executed under similar conditions, as any item in the Contract. 

 
12.3.3 Each new rate or price shall be derived from any relevant rates or prices in the Contract, with 

reasonable adjustments to take account of the matters described in sub-paragraph (a) and/or 
(b), as applicable. If no rates or prices are relevant for the derivation of a new rate or price, it 
shall be derived from the reasonable Cost of executing the work, together with profit, taking 
account of any other relevant matters. 

12.3.4 Until such time as an appropriate rate or price is agreed or determined, the Engineer shall 
determine a provisional rate or price for the purposes of Interim Payment Certificates as soon 
as the concerned work commences. 

 
12.3.5 Where the contract price is different from the corrected tender price, in order to ensure the 

contractor is not paid less or more relative to the contract price (which would be the tender 
price), payment valuation certificates and variation orders on omissions and additions valued 
based on rates in the Bill of Quantities or schedule of rates in the Tender, will be adjusted by a 
plus or minus percentage. The percentage already worked out during tender evaluation is 
worked out as follows: (corrected tender price–tender price)/tender price X 100. 

12.4 Omissions 

Whenever the omission of any work forms part (or all) of a Variation, the value of which has 
not been agreed, if: 

a) the Contractor will incur (or has incurred) cost which, if the work had not been omitted, 
would have been deemed to be covered by a sum forming part of the Accepted Contract 
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Amount; 
b) the omission of the work will result (or has resulted) in this sum not forming part of the 

Contract Price; and 
c) this cost is not deemed to be included in the evaluation of any substituted work; then the 

Contractor shall give notice to the Engineer accordingly, with supporting particulars. Upon 
receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine this cost, which shall be included in the Contract Price. 

13. VARIATIONS AND ADJUSTMENTS 

13.1 Right to Vary 

13.1.1 Variations may be initiated by the Engineer at any time prior to issuing the Taking-Over 
Certificate for the Works, either by an instruction or by a request for the Contractor to submit a 
proposal. 

 
13.1.2 The Contractor shall execute and be bound by each Variation, unless the Contractor promptly 

gives notice to the Engineer stating (with supporting particulars) that (i) the Contractor cannot 
readily obtain the Goods required for the Variation, or (ii) such Variation triggers a substantial 
change in the sequence or progress of the Works. Upon receiving this notice, the Engineer shall 
cancel, confirm or vary the instruction. 

Each Variation may include: 

a)  Changes to the quantities of any item of work included in the Contract (however, such 
changes do not necessarily constitute a Variation), 

b) Changes to the quality and other characteristics of any item of work, 

c) Changes to the levels, positions and/or dimensions of any part of the Works, 

d) Omission of any work unless it is to be carried out by others, 

e)  Any additional work, Plant, Materials or services necessary for the Permanent Works, including 
any associated Tests on Completion, boreholes and other testing and exploratory work, or 

f) Changes to the sequence or timing of the execution of the Works. 
 

13.1.3 The Contractor shall not make any alteration and/or modification of the Permanent Works, 
unless and until the Engineer instructs or approves a Variation. 

13.2 Value Engineering 

13.2.1 The Contract or may, at any time, submit to the Engineer a written proposal which (in the 
Contractor's opinion) will, if adopted, (i) accelerate completion, (ii) reduce the cost to the 
Procuring Entity of executing, maintaining or operating the Works, (iii) improve the efficiency 
or value to the Procuring Entity of the completed Works, or (iv) otherwise be of benefit to the 
Procuring Entity. 

 
13.2.2 The proposal shall be prepared at the cost of the Contract or and shall include the items listed 

in Sub- Clause 13.3 [Variation Procedure]. 

If a proposal, which is approved by the Engineer, includes a change in the design of part of the 
Permanent Works, then unless otherwise agreed by both Parties: 

a) The Contractor shall design this part, 

b) Sub-paragraphs (a) to (d) of Sub-Clause 4.1 [Contractor's General Obligations] shall apply, and 

c) If this change results in a reduction in the contract value of this part, the Engineer shall proceed 
in accordance with Sub-Clause 3.5 [Determinations] to agree or determine a fee, which shall be 
included in the Contract Price. This fee shall be half (50%) of the difference between the 
following amounts: 

i)  such reduction in contract value, resulting from the change, excluding adjustments under 
Sub-Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments 
for Changes in Cost], and 

ii)  the reduction (if any) in the value to the Procuring Entity of the varied works, taking 
account of any reductions in quality, anticipated life or operational efficiencies. 

13.2.3 However, if amount (i) is less than amount (ii), there shall not be a fee. 

13.3 Variation Procedure 
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13.3.1 If the Engineer requests a proposal, prior to instructing a Variation, the Contractor shall respond 
in writing as soon as practicable, either by giving reasons why he cannot comply (if this is the 
case) or by submitting: 

a) a description of the proposed work to be performed and a programme for its execution, 

b) the Contractor's proposal for any necessary modifications to the programme according to Sub- 

Clause 8.3 [Programme] and to the Time for Completion, and 

c) the Contractor's proposal for evaluation of the Variation. 

13.3.2 The Engineer shall, as soon as practicable after receiving such proposal (under Sub-Clause 13.2 
[Value Engineering] or otherwise), respond with approval, disapproval or comments. The 
Contractor shall not delay any work whilst awaiting a response. 

13.3.3 Each instruction to execute a Variation, with any requirements for the recording of Costs, shall 
be issued by the Engineer to the Contractor, who shall acknowledge receipt. 

Each Variation shall be evaluated in accordance with Clause 12 [Measurement and Evaluation], 
unless the Engineer instructs or approves otherwise in accordance with this Clause. 

13.4 Payment in Applicable Currencies 

If the Contract provides for payment of the Contract Price in more than one currency, then 
whenever an adjustment is agreed, approved or determined as stated above, the amount 
payable in each of the applicable currencies shall be specified. For this purpose, reference shall 
be made to the actual or expected currency proportions of the Cost of the varied work, and to 
the proportions of various currencies specified for payment of the Contract Price. 

13.5 Provisional Sums 

13.5.1 Each Provisional Sum shall only be used, in whole or in part, in accordance with the Engineer's 
instructions, and the Contract Price shall be adjusted accordingly. The total sum paid to the 
Contractor shall include only such amounts, for the work, supplies or services to which the 
Provisional Sum relates, as the Engineer shall have instructed. For each Provisional Sum, the 
Engineer may instruct: 

a) Work to be executed (including Plant, Materials or services to be supplied) by the Contractor 
and valued under Sub-Clause 13.3 [Variation Procedure]; and/or 

b) Plant, Materials or services to be purchased by the Contractor, from a nominated Subcontractor 
(as defined in Clause 5 [Nominated Subcontractors]) or otherwise; and for which there shall be 
included in the Contract Price: 

i) The actual amounts paid (or due to be paid) by the Contractor, and 

ii) A sum for overhead charges and profit, calculated as a percentage of these actual amounts 
by applying the relevant percentage rate (if any) stated in the appropriate Schedule. 

iii) If there is no such rate, the percentage rate stated in the SCC shall be applied. 

13.5.2 The Contractor shall, when required by the Engineer, produce quotations, invoices, vouchers 
and accounts or receipts in substantiation. 

13.6 Daywork 

13.6.1 For work of a minor or incidental nature, the Engineer may instruct that a Variation shall be 
executed on a daywork basis. The work shall then be valued in accordance with the Daywork 
Schedule included in the Contract, and the following procedure shall apply. If a Daywork 
Schedule is not included in the Contract, this Sub-Clauses hall not apply. 

 
Before ordering Goods for the work, the Contractor shall submit quotations to the Engineer. 
When applying for payment, the Contractor shall submit invoices, vouchers and accounts or 
receipts for any Goods. 

13.6.2 Except for any items for which the Daywork Schedule specifies that payment is not due, the 
Contractor shall deliver each day to the Engineer accurate statements in duplicate which shall 
include the following details of the resources used in executing the previous day's work: 

a) The names, occupations and time of Contractor's Personnel, 

b) The identification, type and time of Contractor's Equipment and Temporary Works, and 

c) The quantities and types of Plant and Materials used. 
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13.6.3 One copy of each statement will, if correct, or when agreed, be signed by the Engineer and 

returned to the Contractor. The Contractor shall then submit priced statements of these 
resources to the Engineer, prior to their inclusion in the next Statement under Sub-Clause 14.3 
[Application for Interim Payment Certificates]. 

13.7 Adjustments for Changes in Legislation 

13.7.1  The Contract Price shall be adjusted to take account of any increase or decrease in Cost 
resulting from a change in the Laws of the Country (including the introduction of new Laws and 
the repeal or modification of existing Laws) or in the judicial or official governmental 
interpretation of such Laws, made after the Base Date, which affect the Contractor in the 
performance of obligations under the Contract. 

13.7.2 If the Contract or suffers (or will suffer) delay and/or incurs (or will incur) additional Cost as a 
result of these changes in the Laws or in such interpretations, made after the Base Date, the 
Contractors hall give notice to the Engineer and shall be entitled subject to Sub-Clause 20.1 
[Contractor's Claims] to: 

a) An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 
8.4 [Extension of Time for Completion], and 

b) Payment of any such Cost, which shall be included in the Contract Price. 

After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

13.7.3 Notwithstanding the foregoing, the Contractor shall not be entitled to an extension of time if 
the relevant delay has already been taken into account in the determination of a previous 
extension of time and such Cost shall not be separately paid if the same shall already have been 
taken into account in the indexing of any inputs to the table of adjustment data in accordance 
with the provisions of Sub-Clause 

13.8 [Adjustments for Changes in Cost]. 

13.8 Adjustments for Changes in Cost 

13.8.1 In this Sub-Clause, “table of adjustment data” means the completed table of adjustment data 
for local and foreign currencies included in the Schedules. If there is no such table of adjustment 
data, this Sub- Clause shall not apply. 

13.8.2 If this Sub-Clause applies, the amounts payable to the Contractor shall be adjusted for rises or 
falls in the cost of labor, Goods and other inputs to the Works, by the addition or deduction of 
the amounts determined by the formulae prescribed in this Sub-Clause. To the extent that full 
compensation for any rise or fall in Costs is not covered by the provisions of this or other 
Clauses, the Accepted Contract Amount shall be deemed to have included amounts to cover 
the contingency of other rises and falls in costs. 

13.8.3 The adjustment to be applied to the amount otherwise payable to the Contractor, as valued in 
accordance with the appropriate Schedule and certified in Payment Certificates, shall be 
determined from formulae for each of the currencies in which the Contract Price is payable. No 
adjustment is to be applied to work valued on the basis of Cost or current prices. The formulae 
shall be of the following general type: 

Pn = a + b Ln/ Lo + c En/Eo + d Mn/Mo +   where: 

“Pn” is the adjustment multiplier to be applied to the estimated contract value in the 
relevant currency of the work carried out in period “n”, this period being a month unless 
otherwise stated in the SCC; 

“a” is a fixed coefficient, stated in the relevant table of adjustment data, representing the 
non-adjustable portion in contractual payments; 

“b”, “c”, “d”, … are coefficients representing the estimated proportion of each cost element 
related to the execution of the Works, as stated in the relevant table of adjustment data; 
such tabulated cost elements may be indicative of resources such as labor, equipment and 
materials; 
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“Ln”, “En”, “Mn”, … are the current cost indices or reference prices for period “n”, 
expressed in the relevant currency of payment, each of which is applicable to the relevant 
tabulated cost element on the date 49 days prior to the last day of the period (to which 
the particular Payment Certificate relates); and 

“Lo”, “Eo”, “Mo” … are the base cost indices or reference prices, expressed in the relevant 
currency of payment, each of which is applicable to the relevant tabulated cost element 
on the Base Date. 

13.8.4 The cost indices or reference prices stated in the table of adjustment data shall be used. If their 
source is in doubt, it shall be determined by the Engineer. For this purpose, reference shall be 
made to the values of the indices at stated dates (quoted in the fourth and fifth columns 
respectively of the table) for the purposes of clarification of the source; although these dates 
(and thus these values) may not correspond to the base cost indices. 

13.8.5 In cases where the “currency of index” is not the relevant currency of payment, each index 
shall be converted into the relevant currency of payment at the selling rate, established by the 
central Procuring Entity of the Country, of this relevant currency on the above date for which 
the index is required to be applicable. 

13.8.6 Until such time as each current cost index is available, the Engineer shall determine a 
provisional index for the issue of Interim Payment Certificates. When a current cost index is 
available, the adjustment shall be recalculated accordingly. 

13.8.7 If the Contractor fails to complete the Works within the Time for Completion, adjustment of 
prices thereafter shall be made using either (i) each index or price applicable on the date 49 
days prior to the expiry of the Time for Completion of the Works, or (ii) the current index or 
price, which ever is more favorable to the Procuring Entity. 

13.8.8 The weightings (coefficients) for each of the factors of cost stated in the table(s) of adjustment 
data shall only be adjusted if they have been rendered unreasonable, unbalanced or 
inapplicable, as a result of Variations. 

14. CONTRACT PRICE AND PAYMENT 

14.1 The Contract Price 

14.1.1 Unless otherwise stated in the Particular Conditions: 

a) the Contract Price shall be agreed or determined under Sub-Clause 12.3 [Evaluation] and be 
subject to adjustments in accordance with the Contract; 

b) the Contractor shall pay all taxes, duties and fees required to be paid by him under the 
Contract, and the Contract Price shall not be adjusted for any of these costs except as stated in 
Sub-Clause 13.7 [Adjustments for Changes in Legislation]; 

c) any quantities which may be set out in the Bills of Quantities or other Schedule are estimated 
quantities and are not to be taken as the actual and correct quantities: 

i) of the Works which the Contractor is required to execute, or 

ii) for the purposes of Clause 12 [Measurement and Evaluation]; and 

d) the Contractor shall submit to the Engineer, within 30 days after the Commencement Date, a 
proposed breakdown of each lumpsum price in the Schedules. 

14.1.2 The Engineer may take account of the breakdown when preparing Payment Certificates, but 
shall not be bound by it. 

14.1.3 Notwithstanding the provisions of subparagraph (b), Contractor's Equipment, including 
essential spare parts there for, imported by the Contractor for the sole purpose of executing 
the Contract shall be exempt from the payment of import duties and taxes upon importation. 

14.2 Advance Payment 

14.2.1 The Procuring Entity shall make an advance payment, as an interest- free loan for mobilization 
and cashflow support, when the Contractor submits a guarantee in accordance with this Sub- 
Clause. The total advance payment, the number and timing of instalments (if more than one), 
and the applicable currencies and proportions, shall be as stated in the SCC. Unless and until 
the Procuring Entity receives this guarantee, or if the total advance payment is not stated in 
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the SCC, this Sub-Clause shall not apply. 

14.2.2 The Engineer shall deliver to the Procuring Entity and to the Contractor an Interim Payment 
Certificate for the advance payment or its first instalment after receiving a Statement (under 
Sub-Clause 14.3 [Application for Interim Payment Certificates]) and after the Procuring Entity 
receives (i) the Performance Security in accordance with Sub-Clause 4.2 [Performance Security] 
and (ii) a guarantee in amounts and currencies equal to the advance payment. This guarantee 
shall be issued by a reputable Procuring Entity or financial institution selected by the Contractor 
and shall be in the form annexed to the Particular Conditions or in another form approved by 
the Procuring Entity. 

14.2.3 The Contractor shall ensure that the guarantee is valid and enforceable until the advance 
payment has been repaid, but its amount shall be progressively reduced by the amount repaid 
by the Contractor as indicated in the Payment Certificates. If the terms of the guarantee specify 
its expiry date, and the advance payment has not been repaid by the date 30 days prior to the 
expiry date, the Contractor shall extend the validity of the guarantee until the advance payment 
has been repaid. 

14.2.4 Unless stated otherwise in the SCC, the advance payment shall be repaid through percentage 
deductions from the interim payments determined by the Engineer in accordance with Sub- 
Clause 14.6 [Issue of Interim Payment Certificates], as follows: 

a) Deductions shall commence in the next interim Payment Certificate following that in which the 
total of all certified interim payments (excluding the advance payment and deductions and 
repayments of retention) exceeds 30 percent (30%) of the Accepted Contract Amount less 
Provisional Sums; and 

b) Deductions shall be made at the amortization rate stated in the SCC of the amount of each 
Interim Payment Certificate (excluding the advance payment and deductions for its repayments 
as well as deductions for retention money) in the currencies and proportions of the advance 
payment until such time as the advance payment has been repaid; provided that the advance 
payment shall be completely repaid prior to the time when 90 percent (90%) of the Accepted 
Contract Amount less Provisional Sums has been certified for payment. 

14.2.5 If the advance payment has not been repaid prior to the issue of the Taking-Over Certificate 
for the Works or prior to termination under Clause 15 [Termination by Procuring Entity], Clause 
16 [Suspension and Termination by Contractor] or Clause 19 [Force Majeure] (as the case may 
be), the whole of the balance then outstanding shall immediately become due and in case of 
termination under Clause 15 [Termination by Procuring Entity], except for Sub-Clause 
15.5 [Procuring Entity's Entitlement to Termination for Convenience], payable by the 
Contractor to the Procuring Entity. 

14.3 Application for Interim Payment Certificates 

14.3.1 The Contractor shall submit a Statement in six copies to the Engineer after the end of each 
month, in a form approved by the Engineer, showing in detail the amounts to which the 
Contractor considers itself to been titled, together with supporting documents which shall 
include the report on the progress during this month in accordance with Sub-Clause 4.21 
[Progress Reports]. 

14.3.2 The Statement shall include the following items, as applicable, which shall be expressed in the 
various currencies in which the Contract Price is payable, in the sequence listed: 

a) the estimated contract value of the Works executed and the Contractor's Documents produced 
up to the end of the month (including Variations but excluding items described in sub- 
paragraphs (b) to (g) below); 

b) any amounts to be added and deducted for changes in legislation and changes in cost, in 
accordance with Sub-Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 
[Adjustments for Changes in Cost]; 

c) any amount to be deducted for retention, calculated by applying the percentage of retention 
stated in the SCC to the total of the above amounts, until the amount so retained by the 
Procuring Entity reaches the limit of Retention Money (if any) stated in the SCC; 

d) any amounts to be added for the advance payment and (if more than one instalment) and to 
be deducted for its repayments in accordance with Sub-Clause 14.2 [Advance Payment]; 

e) any amounts to be added and deducted for Plant and Materials in accordance with Sub- 
Clause14.5[Plant and Materials intended for the Works]; 
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f) any other additions or deductions which may have become due under the Contract or 
otherwise, including those under Clause 20 [Claims, Disputes and Arbitration]; and 

g) the deduction of amounts certified in all previous Payment Certificates. 

14.3.3 Where the contract price is different from the corrected tender price, in order to ensure the 
contractor is not paid less or more relative to the contract price (which would be the tender 
price), payment valuation certificates and variation orders on omissions and additions valued 
based on rates in the Bill of Quantities or schedule of rates in the Tender, will be adjusted by a 
plus or minus percentage. The percentage already worked out during tender evaluation is 
worked out as follows: (corrected tender price–tender price)/tender priceX100. 

14.4 Schedule of Payments 

14.4.1 If the Contract includes a schedule of payments specifying the instalments in which the 
Contract Price will be paid, then unless otherwise stated in this schedule: 

a) The instalments quoted in this schedule of payments shall be the estimated contract values for 
the purposes of sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment 
Certificates]; 

b) Sub-Clause14.5[Plant and Materials intended for the Works] shall not apply; and 
c) If these instalments are not defined by reference to the actual progress achieved in executing 

the Works, and if actual progress is found to be less or more than that on which this schedule 
of payments was based, then the Engineer may proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine revised instalments, which shall take account of the 
extent to which progress is less or more than that on which the instalments were previously 
based. 

14.4.2 If the Contract does not include a schedule of payments, the Contractor shall submit non- 
binding estimates of the payments which he expects to become due during each quarterly 
period. The first estimate shall be submitted within 42 days after the Commencement Date. 
Revised estimates shall be submitted at quarterly intervals, until the Taking-Over Certificate has 
been issued for the Works. 

14.5 Plant and Materials intended for the Works (see SCC for lists) 

14.5.1 If this Sub-Clause applies, Interim Payment Certificates shall include, under sub-paragraph (e) 
of Sub-Clause 14.3, (i) an amount for Plant and Materials which have been sent to the Site for 
incorporation in the Permanent Works, and (ii) a reduction when the contract value of such 
Plant and Materials is included as part of the Permanent Works under sub-paragraph (a) of 
Sub-Clause 14.3 [Application for Interim Payment Certificates]. 

14.5.2 If the lists referred to in sub-paragraphs (b) (i) or (c) (i) below are not included in the 
Schedules, this Sub-Clause shall not apply. The Engineer shall determine and certify each 
addition if the following conditions are satisfied: 

a) The Contractor has: 
i) Kept satisfactory records (including the orders, receipts, Costs and use of Plant and 

Materials) which are available for inspection, and 
ii) Submitted a statement of the Cost of acquiring and delivering the Plant and Materials to 

the Site, supported by satisfactory evidence; and either: 

b) The relevant Plant and Materials: 

i) Are those listed in the Schedules for payment when shipped, 

ii) Have been shipped to the Country, enroute to the Site, in accordance with the Contract; 
and 

iii) are described in a clean shipped bill of lading or other evidence of shipment, which has 
been submitted to the Engineer together with evidence of payment of freight and 
insurance, any other documents reasonably required, and an Procuring Entity guarantee in 
a form and issued by an entity approved by the Procuring Entity in amounts and currencies 
equal to the amount due under this Sub- Clause: this guarantee may be in a similar form 
to the form referred to in Sub-Clause 14.2[Advance Payment] and shall be valid until the 
Plant and Materials are properly stored on Site and protected against loss, damage or 
deterioration; 

c) the relevant Plant and Materials: 
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i) are those listed in the Schedules for payment when delivered to the Site, and 

ii) have been delivered to and are properly stored on the Site, are protected against loss, 
damage or deterioration, and appear to be in accordance with the Contract. 

14.5.3 The additional amount to be certified shall be the equivalent of eighty percent (80%) of the 
Engineer's determination of the cost of the Plant and Materials (including delivery to Site), 
taking account of the documents mentioned in this Sub-Clause and of the contract value of the 
Plant and Materials. 

14.5.4 The currencies for this additional amount shall be the same as those in which payment will 
become due when the contract value is included under sub-paragraph (a) of Sub-Clause 14.3 
[Application for Interim Payment Certificates]. At that time, the Payment Certificate shall 
include the applicable reduction which shall be equivalent to, and in the same currencies and 
proportions as, this additional amount for the relevant Plant and Materials. 

14.6 Issue of Interim Payment Certificates 

14.6.1 No amount will be certified or paid until the Procuring Entity has received and approved the 
Performance Security. Thereafter, the Engineer shall, within 30 days after receiving a Statement 
and supporting documents, deliver to the Procuring Entity and to the Contractor an Interim 
Payment Certificate which shall state the amount which the Engineer fairly determines to be 
due, with all supporting particulars for any reduction or withholding made 

However, prior to issuing the Taking-Over Certificate for the Works, the Engineer shall not be 
bound to issue an Interim Payment Certificate in an amount which would (after retention and 
other deductions) be less than the minimum amount of Interim Payment Certificates (if any) 
stated in the SCC. In this event, the Engineer shall give notice to the Contractor accordingly. 

14.6.2 An Interim Payment Certificate shall not be withheld for any other reason, although: 

a) if anything supplied or work done by the Contractor is not in accordance with the Contract, 
the cost of rectification or replacement may be withheld until rectification or replacement has 
been completed; and/or 

b) if the Contractor was or is failing to perform any work or obligation in accordance with the 
Contract, and had been so notified by the Engineer, the value of this work or obligation may 
be withheld until the work or obligation has been performed. 

14.6.3 The Engineer may in any Payment Certificate make any correction or modification that should 
properly be made to any previous Payment Certificate. A Payment Certificate shall not be 
deemed to indicate the Engineer's acceptance, approval, consent or satisfaction. 

14.7 Payment 

14.7.1 The Procuring Entity shall pay to the Contractor: 

a) The first instalment of the advance payment within 42 days after issuing the Letter of 
Acceptance or within 21 days after receiving the documents in accordance with Sub-Clause 4.2 
[Performance Security] and Sub-Clause 14.2 [Advance Payment], whichever is later; 

b) the amount certified in each Interim Payment Certificate within 56 days after the Engineer 
receives the Statement and supporting documents; or, at a time when the Procuring Entity's 
loan or credit (from which part of the payments to the Contractor is being made) is suspended, 
the amount shown on any statement submitted by the Contractor within 14 days after such 
statement is submitted, any discrepancy being rectified in the next payment to the Contractor; 
and 

c) the amount certified in the Final Payment Certificate within 56 days after the Procuring Entity 
receives this Payment Certificate; or, at a time when the Procuring Entity's loan or credit (from 
which part of the payments to the Contractor is being made) is suspended, the undisputed 
amount shown in the Final Statement within 56 days after the date of notification of the 
suspension in accordance with Sub-Clause 16.2 [Termination by Contractor]. 

14.7.2 Payment of the amount due in each currency shall be made in to the Procuring Entity account, 
nominated by the Contractor, in the payment country (for this currency) specified in the 
Contract. 

14.8 Delayed Payment 

14.8.1 If the Contractor does not receive payment in accordance with Sub-Clause 14.7 [Payment], the 
Contractor shall be entitled to receive financing charges compounded monthly on the amount 
unpaid during the period of delay. This period shall be deemed to commence on the date for 
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payment specified in Sub-Clause 14.7 [Payment], irrespective (in the case of its sub-paragraph 
(b)) of the date on which any Interim Payment Certificate is issued. 

14.8.2 Unless otherwise stated in the Particular Conditions, these financing charges shall be calculated 
at the annual rate of three percentage points above the discount rate of the central Procuring 
Entity in the country of the currency of payment, or if not available, the inter-Procuring Entity 
offered rate, and shall be paid in such currency. 

The Contractor shall be entitled to this payment without formal notice or certification, and 
without prejudice to any other right or remedy. 

14.9 Payment of Retention Money 

14.9.1 When the Taking-Over Certificate has been issued for the Works, the first half of the Retention 
Money shall be certified by the Engineer for payment to the Contractor. If a Taking-Over 
Certificate is issued for a Section or part of the Works, a proportion of the Retention Money 
shall be certified and paid. This proportion shall be half (50%) of the proportion calculated by 
dividing the estimated contract value of the Section or part, by the estimated final Contract 
Price. 

14.9.2 Promptly after the latest of the expiry dates of the Defects Notification Periods, the outstanding 
balance of the Retention Money shall be certified by the Engineer for payment to the Contractor. 
If a Taking-Over Certificate was issued for a Section, a proportion of the second half of the 
Retention Money shall be certified and paid promptly after the expiry date of the Defects 
Notification Period for the Section. This proportion shall be half (50%) of the proportion 
calculated by dividing the estimated contract value of the Section by the estimated final Contract 
Price. 

14.9.3 However, if any work remains to be executed under Clause 11 [Defects Liability], the Engineer 
shall be entitled to withhold certification of the estimated cost of this work until it has been 
executed. 

14.9.4 When calculating these proportions, no account shall be taken of any adjustments under Sub- 
Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for 
Changes in Cost]. 

14.9.5 Unless otherwise stated in the Particular Conditions, when the Taking-Over Certificate has been 
issued for the Works and the first half of the Retention Money has been certified for payment 
by the Engineer, the Contractor shall be entitled to substitute a guarantee, in the form annexed 
to the Particular Conditions or in another form approved by the Procuring Entity and issued by 
a reputable Procuring Entity or financial institution selected by the Contractor, for the second 
half of the Retention Money. The Contractor shall ensure that the guarantee is in the amounts 
and currencies of the second half of the Retention Money and is valid and enforceable until the 
Contract or has executed and completed the Works and remedied any defects, as specified for 
the Performance Security in Sub-Clause 4.2. On receipt by the Procuring Entity of the required 
guarantee, the Engineer shall certify and the Procuring Entity shall pay the second half of the 
Retention Money. The release of the second half of the Retention Money against a guarantee 
shall then be in lieu of the release under the second paragraph of this Sub-Clause. The Procuring 
Entity shall return the guarantee to the Contractor within 21 days after receiving a copy of the 
Performance Certificate. 

14.9.6 If the Performance Security required under Sub-Clause 4.2 is in the form of a demand guarantee, 
and the amount guaranteed under it when the Taking-Over Certificate is issued is more than 
half of the Retention Money, then the Retention Money guarantee will not be required. If the 
amount guaranteed under the Performance Security when the Taking-Over Certificate is issued 
is less than half of the Retention Money, the Retention Money guarantee will only be required 
for the difference between half of the Retention Money and the amount guaranteed under the 
Performance Security. 

14.10 Statement at Completion 

Within 84 days after receiving the Taking-Over Certificate for the Works, the Contractor shall 
submit to the Engineer six copies of a Statement at completion with supporting documents, in 
accordance with Sub-Clause 14.3 [Application for Interim Payment Certificates], showing: 

a) the value of all work done in accordance with the Contract up to the date stated in the 
Taking-Over Certificate for the Works, 

b) any further sums which the Contractor considers to be due, and 
c) an estimate of any other amounts which the Contractor considers will become due to him 
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under the Contract. Estimated amounts shall be shown separately in this Statement at 
completion. 

The Engineer shall then certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment 
Certificates]. 

14.11 Application for Final Payment Certificate 

14.11.1 Within 56 days after receiving the Performance Certificate, the Contractor shall submit, to the 
Engineer, six copies of a draft final statement with supporting documents showing in detail in a 
form approved by the Engineer: 

a) The value of all work done in accordance with the Contract, and 

b) Any further sums which the Contractor considers to be due to him under the Contractor 
otherwise. 

14.11.2  If the Engineer disagrees with or cannot verify any part of the draft final statement, the 
Contractor shall submit such further information as the Engineer may reasonably require within 
30 days from receipt of said draft and shall make such changes in the draft as may be agreed 
between them. The Contractor shall then prepare and submit to the Engineer the final 
statement as agreed. This agreed statement is referred to in these Conditions as the “Final 
Statement”. 

14.11.3 However, if, following discussions between the Engineer and the Contractor and any changes 
to the draft final statement which are agreed, it becomes evident that a dispute exists, the 
Engineer shall deliver to the Procuring Entity (with a copy to the Contractor) an Interim Payment 
Certificate for the agreed parts of the draft final statement. Thereafter, if the dispute is finally 
resolved under Sub-Clause 20.4 [Obtaining Dispute Board's Decision] or Sub-Clause 20.5 
[Amicable Settlement], the Contractor shall then prepare and submit to the Procuring Entity 
(with a copy to the Engineer) a Final Statement. 

14.12 Discharge 

When submitting the Final Statement, the Contractor shall submit a discharge which confirms 
that the total of the Final Statement represents full and final settlement of all moneys due to 
the Contractor under or in connection with the Contract. This discharge may state that it 
becomes effective when the Contractor has received the Performance Security and the 
outstanding balance of this total, in which event the discharge shall be effective on such date. 

14.13 Issue of Final Payment Certificate 

14.13.1 Within 30 days after receiving the Final Statement and discharge in accordance with Sub-Clause 
14.11 [Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Engineer 
shall deliver, to the Procuring Entity and to the Contractor, the Final Payment Certificate which 
shall state: 

(a) The amount which he fairly determines is finally due, and 
(b) After giving credit to the Procuring Entity for all amounts previously paid by the Procuring Entity 

and for all sums to which the Procuring Entity is entitled, the balance (if any) due from the 
Procuring Entity to the Contractor or from the Contractor to the Procuring Entity, as the case 
may be. 

14.13.1 If the Contractor has not applied for a Final Payment Certificate in accordance with Sub-Clause 

14.11 [Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Engineer 
shall request the Contractor to do so. If the Contractor fails to submit an application within a 
period of 30 days, the Engineer shall issue the Final Payment Certificate for such amount as he 
fairly determines to be due. 

14.14 Cessation of Procuring Entity's Liability 

14.14.1 The Procuring Entity shall not be liable to the Contractor for any matter or thing under or in 
connection with the Contract or execution of the Works, except to the extent that the 
Contractor shall have included an amount expressly for it: 

a) In the Final Statement and also 

b)  (Except for matters or things arising after the issue of the Taking-Over Certificate for the 
Works) in the Statement at completion described in Sub-Clause 14.10[Statement at Completion]. 

14.14.2 However,  this  Sub-Clause  shall  not  limit  the  Procuring  Entity's  liability  under  his 
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indemnification obligations, or the Procuring Entity's liability in any case of fraud, deliberate 
default or reckless misconduct by the Procuring Entity. 

14.15 Currencies of Payment 

The Contract Price shall be paid in the currency or currencies named in the Schedule of Payment 
Currencies. If more than one currency is so named, payments shall be made as follows: 

a) If the Accepted Contract Amount was expressed in Local Currency only: 

(i) The proportions or amounts of the Local and Foreign Currencies, and the fixed rates of 
exchange to be used for calculating the payments, shall be as stated in the Schedule of 
Payment Currencies, except as otherwise agreed by both Parties; 

ii) payments and deductions under Sub-Clause 13.5 [Provisional Sums] and Sub-Clause 13.7 
[Adjustments for Changes in Legislation] shall be made in the applicable currencies and 
proportions; and 

iii) other payments and deductions under sub-paragraphs (a) to (d) of Sub-Clause 14.3 
[Application for Interim Payment Certificates] shall be made in the currencies and 
proportions specified in sub- paragraph (a) (i) above; 

b) payment of the damages specified in the SCC, shall be made in the currencies and proportions 
specified in the Schedule of Payment Currencies; 

c) other payments to the Procuring Entity by the Contractor shall be made in the currency in 
which the sum was expended by the Procuring Entity, or in such currency as may be agreed by 
both Parties; 

d) if any amount payable by the Contractor to the Procuring Entity in a particular currency exceeds 
the sum payable by the Procuring Entity to the Contractor in that currency, the Procuring Entity 
may recover the balance of this amount from the sums otherwise payable to the Contractor in 
other currencies; and 

e) if no rates of exchange are stated in the Schedule of Payment Currencies, they shall be those 
prevailing on the Base Date and determined by the central Procuring Entity of the Country. 

15. TERMINATION BY PROCURING ENTITY 

15.1 Notice to Correct 

If the Contractor fails to carry out any obligation under the Contract, the Engineer may by 
notice require the Contractor to make good the failure and to remedy it within a specified 
reasonable time. 

15.2 Termination by Procuring Entity 

15.2.1 The Procuring Entity shall be entitled to terminate the Contract if the Contractor: 

a) fails to comply with Sub-Clause 4.2 [Performance Security] or with a notice under Sub-Clause 
15.1 [Notice to Correct], 

b)  abandons the Works or otherwise plainly demonstrates the intention not to continue 
performance of his obligations under the Contract, 

c) without reasonable excuse fails: 

(i)  to proceed with the Works in accordance with Clause 8 [Commencement, Delays and 
Suspension], or 

ii) to comply with a notice issued under Sub-Clause 7.5 [Rejection] or Sub- Clause 7.6 
[Remedial Work], within 30 days after receiving it, 

d) subcontracts the whole of the Works or as signs the Contract without the required agreement, 

e)  becomes bankrupt or insolvent, goes into liquidation, has a receiving or administration order 
made against him, compounds with his creditors, or carries on business under a receiver, trustee 
or manager for the benefit of his creditors, or if any act is done or event occurs which (under 
applicable Laws) has a similar effect to any of these acts or events, or 

f)  gives or offers to give (directly or indirectly) to any person any bribe, gift, gratuity, commission 
or other thing of value, as an inducement or reward: 

i) for doing or forbearing to do any action in relation to the Contract, or 
ii) for showing or for bearing to show favor or disfavor to any person in relation to the 

Contract, or if any of the Contractor's Personnel, agents or Subcontractors gives or offers 
to give (directly or indirectly) to any person any such inducement or reward as is 
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described in this sub-paragraph (f). However, lawful inducements and rewards to 
Contractor's Personnel shall not entitle termination, or 

g) based on reasonable evidence, has engaged in Fraud and Corruption as defined in paragraph 
2.2 of the Appendix B to these General Conditions, in competing for or in executing the 
Contract. 

15.2.2 In any of these events or circumstances, the Procuring Entity may, upon giving 14 days' notice 
to the Contractor, terminate the Contract and expel the Contractor from the Site. However, 
in the case of sub- paragraph (e) or (f) or (g), the Procuring Entity may by notice terminate 
the Contract immediately. 

15.2.3 The Procuring Entity's election to terminate the Contract shall not prejudice any other rights 
of the Procuring Entity, under the Contract or otherwise. 

The Contractor shall then leave the Site and deliver any required Goods, all Contractor's 
Documents, and other design documents made by or for him, to the Engineer. However, the 
Contractor shall use his lowest efforts to comply immediately with any reasonable instructions 
included in the notice (i) for the assignment of any subcontract, and (ii) for the protection of 
life or property or for the safety of the Works. 

After termination, the Procuring Entity may complete the Works and/or arrange for any other 
entities to do so. The Procuring Entity and these entities may then use any Goods, Contractor's 
Documents and other design documents made by or on behalf of the Contractor. 

The Procuring Entity shall then give notice that the Contractor's Equipment and Temporary 
Works will be released to the Contractor at or near the Site. The Contractor shall promptly 
arrange their removal, at the risk and cost of the Contractor. However, if by this time the 
Contractor has failed to make a payment due to the Procuring Entity, these items may be sold 
by the Procuring Entity in order to recover this payment. Any balance of the proceeds shall then 
be paid to the Contractor. 

15.3 Valuation at Date of Termination 

As soon as practicable after a notice of termination under Sub-Clause 15.2 [Termination by 
Procuring Entity] has taken effect, the Engineer shall proceed in accordance with Sub-Clause 
3.5 [Determinations] to agree or determine the value of the Works, Goods and Contractor's 
Documents, and any other sums due to the Contractor for work executed in accordance with 
the Contract. 

15.4 Payment after Termination 

After a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] has 
taken effect, the Procuring Entity may: 

a) Proceed in accordance with Sub-Clause 2.5 [Procuring Entity's Claims], 

b) Withhold further payments to the Contractor until the costs of execution, completion and 
remedying of any defects, damages for delay in completion (if any), and all other costs 
incurred by the Procuring Entity, have been established, and/or 

c) Recover from the Contractor any losses and damages incurred by the Procuring Entity and 
any extra costs of completing the Works, after allowing for any sum due to the Contractor 
under Sub-Clause 15.3 [Valuation at Date of Termination]. After recovering any such 
losses, damages and extra costs, the Procuring Entity shall pay any balance to the Contractor. 

15.5 Procuring Entity's Entitlement to Termination for Convenience 

15.5.1 The Procuring Entity shall be entitled to terminate the Contract, at any time for the Procuring 
Entity's convenience, by giving notice of such termination to the Contractor. The termination 
shall take effect 30 days after the later of the dates on which the Contractor receives this notice 
or the Procuring Entity returns the Performance Security. The Procuring Entity shall not 
terminate the Contract under this Sub-Clause in order to execute the Works itself or to arrange 
for the Works to be executed by another contractor or to avoid a termination of the Contract 
by the Contractor under Clause 16.2[Termination by Contractor]. 
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15.5.2 After this termination, the Contractor shall proceed in accordance with Sub-Clause 16.3 
[Cessation of Work and Removal of Contractor's Equipment] and shall be paid in accordance 
with Sub-Clause 16.4 [Payment on Termination]. 

15.6 Fraud and Corruption 

The Procuring Entity requires compliance with the national law and regulations against 
corruption. All available sanctions will apply where corruption is detected. 

16. SUSPENSION AND TERMINATION BY CONTRACTOR 

16.1 Contractor's Entitlement to Suspend Work 

16.1.1 If the Engineer fails to certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment 
Certificates] or the Procuring Entity fails to comply with Sub-Clause 2.4 [Procuring Entity's 
Financial Arrangements] or Sub- Clause 14.7 [Payment], the Contractor may, after giving not 
less than 21days' notice to the Procuring Entity, suspend work (or reduce the rate of work) 
unless and until the Contractor has received the Payment Certificate, reasonable evidence or 
payment, as the case may be and as described in the notice. 

16.1.2 Not withstanding the above, if the Procuring Entity has suspended disbursements under the 
loan or credit from which payments to the Contractor are being made, in whole or in part, for 
the execution of the Works, and no alternative funds are available as provided for in Sub- 
Clause 2.4 [Procuring Entity's Financial Arrangements], the Contractor may by notice suspend 
work or reduce the rate of work at any time, but not less than 7 days after the Procuring Entity 
having received the suspension notification from the Procuring Entity. 

16.1.3 The Contractor's action shall not prejudice his entitlements to financing charges under Sub-Clause 
14.8 [Delayed Payment] and to termination under Sub-Clause 16.2[Termination by Contractor]. 

16.1.4 If the Contractor subsequently receives such Payment Certificate, evidence or payment (as 
described in the relevant Sub-Clause and in the above notice) before giving a notice of 
termination, the Contractor shall resume normal working as soon as is reasonably practicable. 

16.1.5 If the Contractor suffers delay and/or incurs Cost as a result of suspending work (or reducing the 
rate of work) in accordance with this Sub-Clause, the Contractor shall give notice to the 
Engineer and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 
8.4 [Extension of Time for Completion], and 

b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

16.1.6 After receiving this notice, the Engineers Hall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

16.2 Termination by Contractor 

16.2.1 The Contractor shall be entitled to terminate the Contract if: 

a) the Contractor does not receive the reasonable evidence within 42 days after giving notice 
under Sub- Clause 16.1 [Contractor's Entitlement to Suspend Work] in respect of a failure to 
comply with Sub-Clause 2.4 [Procuring Entity's Financial Arrangements], 

b) the Engineer fails, within 56 days after receiving a Statement and supporting documents, to 
issue the relevant Payment Certificate, 

c) the Contractor does not receive the amount due under an Interim Payment Certificate within 
42 days after the expiry of the time stated in Sub-Clause 14.7 [Payment] within which payment 
is to be made (except for deductions in accordance with Sub-Clause 2.5 [Procuring Entity's 
Claims]), 

d) the Procuring Entity substantially fails to perform his obligations under the Contract in such 
manner as to materially and adversely affect the economic balance of the Contract and/or the 
ability of the Contractor to perform the Contract, 

e) the Procuring Entity fails to comply with Sub-Clause 1.6 [Contract Agreement] or Sub-Clause 
1.7 [Assignment], 

f) a prolonged suspension affects the whole of the Works as described in Sub-Clause 8.11 
[Prolonged Suspension], or 

g) the Procuring Entity becomes bankrupt or insolvent, goes into liquidation, has a receiving or 
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administration order made against him, compounds with his creditors, or carries on business 
under a receiver, trustee or manager for the benefit of his creditors, or if any act is done or 
event occurs which (under applicable Laws) has a similar effect to any of these acts or events. 

h) The Contractor does not receive the Engineer's instruction recording the agreement of both 
Parties on the fulfilment of the conditions for the Commencement of Works under Sub-Clause 
8.1 [Commencement of Works. 

16.2.2 In any of these events or circumstances, the Contractor may, upon giving 14 days' notice to the 
Procuring Entity, terminate the Contract. However, in the case of sub-paragraph (f) or (g), the 
Contractor may by notice terminate the Contract immediately. 

16.2.3 In the event the Procuring Entity suspends the loan or credit from which part or whole of the 
payments to the Contractor are being made, if the Contractor has not received the sums due 
to him upon expiration of the14 days referred to in Sub-Clause 14.7 [Payment] for payments 
under Interim Payment Certificates, the Contractor may, without prejudice to the Contractor's 
entitlement to financing charges under Sub-Clause14.8 [Delayed Payment], take one of the 
following actions, namely (i) suspend work or reduce the rate of work under Sub-Clause 16.1 
above, or (ii) terminate the Contract by giving notice to the Procuring Entity, with a copy to 
the Engineer, such termination to take effect 14 days after the giving of the notice. 

The Contractor's election to terminate the Contract shall not prejudice any other rights of the 
Contractor, under the Contract or otherwise. 

16.3 Cessation of Work and Removal of Contractor's Equipment 

After a notice of termination under Sub-Clause 15.5 [Procuring Entity's Entitlement to 
Termination for Convenience], Sub-Clause 16.2 [Termination by Contractor] or Sub-Clause 
19.6 [Optional Termination, Payment and Release] has taken effect, the Contractor shall 
promptly: 

a) Cease all further work, except for such work as may have been instructed by the Engineer for 
the protection of life or property or for the safety of the Works, 

b) Handover Contractor's Documents, Plant, Materials and other work, for which the Contractor 
has received payment, and 

c) Remove all other Goods from the Site, except as necessary for safety, and leave the Site. 

16.4 Payment on Termination 

After a notice of termination under Sub-Clause 16.2 [Termination by Contractor] has taken 
effect, the Procuring Entity shall promptly: 

a) Return the Performance Security to the Contractor, 

b) Pay the Contractor in accordance with Sub-Clause 19.6 [Optional Termination, Payment and 
Release], and 

c) Pay to the Contractor the amount of any loss or damage sustained by the Contractor as a 
result of this termination. 

 

 
17. RISK AND RESPONSIBILITY 

17.1 Indemnities 

17.1.1 The Contractor shall indemnify and hold harmless the Procuring Entity, the Procuring Entity's 
Personnel, and their respective agents, against and from all claims, damages, losses and 
expenses (including legal fees and expenses) in respect of: 

(a) Bodily injury, sickness, disease or death, of any person whatsoever arising out of or in the 
course of or by reason of the Contractor's design (if any), the execution and completion of the 
Works and the remedying of any defects, unless attributable to any negligence, willful actor 
breach of the Contract by the Procuring Entity, the Procuring Entity's Personnel, or any of the 
irrespective agents, and 

(b) Damage to or loss of any property, real or personal (other than the Works), to the extent that 
such damage or loss arises out of or in the course of or by reason of the Contractor's design (if 
any), the execution and completion of the Works and the remedying of any defects, unless 
and to the extent that any such damage or loss is attributable to any negligence, willful act or 
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breach of the Contract by the Procuring Entity, the Procuring Entity's Personnel, the irrespective 
agents, or any one directly or indirectly employed by any of them. 

17.1.2 The Procuring Entity shall indemnify and hold harmless the Contractor, the Contractor's 
Personnel, and their respective agents, against and from all claims, damages, losses and 
expenses (including legal fees and expenses) in respect of (1) bodily injury, sickness, disease or 
death, which is attributable to any negligence, willful act or breach of the Contract by the 
Procuring Entity, the Procuring Entity's Personnel, or any of their respective agents, and (2) the 
matters for which liability may be excluded from insurance cover, as described in sub- 
paragraphs (d)(i), (ii) and (iii) of Sub-Clause 18.3 [Insurance Against Injury to Persons and 
Damage to Property]. 

17.2 Contractor's Care of the Works 

17.2.1 The Contractor shall take full responsibility for the care of the Works and Goods from the 
Commencement Date until the Taking-Over Certificate is issued (or is deemed to be issued 
under Sub-Clause 10.1 [Taking Over of the Works and Sections]) for the Works, when 
responsibility for the care of the Works shall pass to the Procuring Entity. If a Taking-Over 
Certificate is issued (or is so deemed to be issued) for any Section or part of the Works, 
responsibility for the care of the Section or part shall then pass to the Procuring Entity. 

17.2.2 After responsibility has accordingly passed to the Procuring Entity, the Contractor shall take 
responsibility for the care of any work which is outstanding on the date stated in a Taking- 
Over Certificate, until this outstanding work has been completed. 

17.2.3 If any loss or damage happens to the Works, Goods or Contractor's Documents during the 
period when the Contractor is responsible for their care, from any cause not listed in Sub- 
Clause 17.3 [Procuring Entity's Risks], the Contractor shall rectify the loss or damage at the 
Contractor's risk and cost, so that the Works, Goods and Contractor's Documents conform with 
the Contract. 

17.2.4 The Contractor shall be liable for any loss or damage caused by any actions performed by the 
Contractor aftera Taking-Over Certificate has been issued. The Contractor shall also be liable 
for any loss or damage which occurs after a Taking-Over Certificate has been issued and which 
arose from a previous event for which the Contractor was liable. 

17.3 Procuring Entity's Risks 

The risks referred to in Sub-Clause 17.4 [Consequences of Procuring Entity's Risks] below, 
insofar as they directly affect the execution of the Works in the Country, are: 

a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, 

b) rebellion, terrorism, sabotage by persons other than the Contractor's Personnel, revolution, 
insurrection, military or usurped power, or civil war, within the Country, 

c) riot, commotion or disorder within the Country by persons other than the Contractor's 
Personnel, 

d) munitions of war, explosive materials, ionizing radiation or contamination by radio-activity, 
within the Country, except as may be attributable to the Contractor's use of such munitions, 
explosives, radiation or radio-activity, 

e) pressure waves caused by aircraft or other aerial devices traveling at sonic or supersonic 
speeds, 

f) use or occupation by the Procuring Entity of any part of the Permanent Works, except as may 
be specified in the Contract, 

g) design of any part of the Works by the Procuring Entity's Personnel or by others for whom the 
Procuring Entity is responsible, and 

h) any operation of the forces of nature which is Unforeseeable or against which an experienced 
contractor could not reasonably have been expected to have taken adequate preventive 
precautions. 

17.4 Consequences of Procuring Entity's Risks 

17.4.1 If and to the extent that any of the risks listed in Sub-Clause 17.3 above results in loss or 
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damage to the Works, Goods or Contractor's Documents, the Contractor shall promptly give 
notice to the Engineer and shall rectify this loss or damage to the extent required by the 
Engineer. 

17.4.2 If the Contractor suffers delay and/or incurs Cost from rectifying this loss or damage, the 
Contractor shall give a further notice to the Engineer and shall be entitled subject to Sub- 
Clause 20.1[Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 
8.4 [Extension of Time for Completion], and 

b) payment of any such Cost, which shall be included in the Contract Price. In the case of sub- 
paragraphs (f) and (g) of Sub-Clause 17.3 [Procuring Entity's Risks], Cost plus profit shall be 
payable. 

17.4.3 After receiving this further notice, the Engineer shall proceed in accordance with Sub-Clause 
3.5 [Determinations] to agree or determine these matters. 

17.5 Intellectual and Industrial Property Rights 

17.5.1 In this Sub-Clause, “infringement” means an infringement (or alleged infringement) of any 
patent, registered design, copyright, trademark, tradename, trade secret or other intellectual or 
industrial property right relating to the Works; and “claim” means a claim (or proceedings 
pursuing a claim) alleging an infringement. 

17.5.2 Whenever a Party does not give notice to the other Party of any claim within 30 days of 
receiving the claim, the first Party shall be deemed to have waived any right to indemnity under 
this Sub-Clause. 

17.5.3 The Procuring Entity shall indemnify and hold the Contractor harmless against and from any 
claim alleging an infringement which is or was: 

a) An unavoidable result of the Contractor's compliance with the Contract, or 

b) A result of any Works being used by the Procuring Entity: 

i) For a purpose other than that indicated by, or reasonably to be inferred from, the 

ii) Contract, or 

iii) In conjunction with anything not supplied by the Contractor, unless such use was 
disclosed to the Contractor prior to the Base Date or is stated in the Contract. 

17.5.4 The Contractor shall indemnify and hold the Procuring Entity harmless against and from any 
other claim which arises out of or in relation to (i) the manufacture, use, sale or import of any 
Goods, or (ii) any design for which the Contractor is responsible. 

17.5.5 If a Party is entitled to be indemnified under this Sub-Clause, the indemnifying Party may (at its 
cost) conduct negotiations for the settlement of the claim, and any litigation or arbitration 
which may arise from it. The other Party shall, at the request and cost of the indemnifying 
Party, assist in contesting the claim. This other Party (and its Personnel) shall not make any 
admission which might be prejudicial to the indemnifying Party, unless the indemnifying Party 
failed to take over the conduct of any negotiations, litigation or arbitration upon being 
requested to do so by such other Party. 

17.6 Limitation of Liability 

17.6.1 Neither Party shall be liable to the other Party for loss of use of any Works, loss of profit, loss 
of any contractor for any indirect or consequential loss or damage which may be suffered by 
the other Party in connection with the Contract, other than as specifically provided in Sub- 
Clause 8.7 [Delay Damages]; Sub-Clause 11.2 [Cost of Remedying Defects]; Sub-Clause 15.4 
[Payment after Termination]; Sub-Clause 16.4 [Payment on Termination]; Sub-Clause17.1 
[Indemnities]; Sub-Clause 17.4 (b) [Consequences of Procuring Entity's Risks] and Sub-Clause 
17.5[Intellectual and Industrial Property Rights]. 

17.6.2 The total liability of the Contractor to the Procuring Entity, under or in connection with the 
Contract other than under Sub-Clause 4.19 [Electricity, Water and Gas], Sub-Clause 4.20 
[Procuring Entity's Equipment and Free- Issue Materials], Sub-Clause 17.1 [Indemnities] and 
Sub-Clause 17.5 [Intellectual and Industrial Property Rights], shall not exceed the sum resulting 
from the application of a multiplier (less or greater than one) to the Accepted Contract 
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Amount, as stated in the SCC, or (if such multiplier or other sum is not so stated) the Accepted 
Contract Amount. 

17.6.3 This Sub-Clause shall not limit liability in any case of fraud, deliberate default or reckless 
misconduct by the defaulting Party. 

17.7 Use of Procuring Entity's Accommodation/Facilities 

17.7.1 The Contractor shall take full responsibility for the care of the Procuring Entity provided 
accommodation and facilities, if any, as detailed in the Specification, from the respective dates 
of hand-over to the Contract or until cessation of occupation (where hand-over or cessation 
of occupation may take place after the date stated in the Taking-Over Certificate for theWorks). 

17.7.2 If any loss or damage happens to any of the above items while the Contractor is responsible 
for their care arising from any cause whatsoever other than those for which the Procuring 
Entity is liable, the Contractor shall, at his own cost, rectify the loss or damage to the 
satisfaction of the Engineer. 

18. INSURANCE 

18.1 General Requirements for Insurances 

18.1.1 In this Clause, “insuring Party” means, for each type of insurance, the Party responsible for 
effecting and maintaining the insurance specified in the relevant Sub-Clause. 

18.1.2 Wherever the Contractor is the insuring Party, each insurance shall be effective with insurers 
and in terms approved by the Procuring Entity. These terms shall be consistent with any terms 
agreed by both Parties before the date of the Letter of Acceptance. This agreement of terms 
shall take precedence over the provisions of this Clause. 

18.1.3 Wherever the Procuring Entity is the insuring Party, each insurance shall be effective with 
insurers and in terms acceptable to the Contractor. These terms shall be consistent with any 
terms agreed by both Parties before the date of the Letter of Acceptance. This agreement of 
terms shall take precedence over the provisions of this Clause. 

18.1.4 If a policy is required to indemnify joint insured, the cover shall apply separately to each insured 
as though a separate policy had been issued for each of the joint insured. If a policy 
indemnifies additional joint insured, namely in addition to the insured specified in this Clause, 
(i) the Contractor shall act under the policy on behalf of these additional joint insured except 
that the Procuring Entity shall act for Procuring Entity's Personnel, (ii) additional joint insured 
shall not be entitled to receive payments directly from the insurer or to have any other direct 
dealings with the insurer, and (iii) the insuring Party shall require all additional joint insured to 
comply with the conditions stipulated in the policy. 

18.1.5 Each policy insuring against loss or damage shall provide for payments to be made in the 
currencies required to rectify the loss or damage. Payments received from insurers shall be 
used for the rectification of the loss or damage. 

18.1.6 The relevant insuring Party shall, within the respective periods stated in the SCC (calculated from 
the Commencement Date), submit to the other Party: 

a) Evidence that the insurances described in this Clause have been effective, and 

b) Copies of the policies for the insurances described in Sub-Clause 18.2 [Insurance for Works and 
Contractor's Equipment] and Sub-Clause 18.3 [Insurance against Injury to Persons and Damage to 
Property]. 

18.1.7 When each premium is paid, the insuring Party shall submit evidence of payment to the other 
Party. Whenever evidence or policies are submitted, the insuring Party shall also give notice to 
the Engineer. 

18.1.8 Each Party shall comply with the conditions stipulated in each of the insurance policies. The 
insuring Party shall keep the insurers informed of any relevant changes to the execution of the 
Works and ensure that insurance is maintained in accordance with this Clause. 

Neither Party shall make any material alteration to the terms of any insurance without the 
prior approval of the other Party. If an insurer makes (or attempts to make) any alteration, 
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the Party first notified by the insurer shall promptly give notice to the other Party. 

18.1.9 The insuring Party fails to effect and keep in force any of the insurances it is required to effect and 
maintain under the Contract or fails to provide satisfactory evidence and copies of policies in 
accordance with this Sub- Clause, the other Party may (at its option and without prejudice to 
any other right or remedy) effect insurance for the relevant coverage and pay the premiums 
due. The insuring Party shall pay the amount of these premiums to the other Party, and the 
Contract Price shall be adjusted accordingly. 

18.1.10 Nothing in this Clause limits the obligations, liabilities or responsibilities of the Contractor or 
the Procuring Entity, under the other terms of the Contractor otherwise. Any amounts not 
insured or not recovered from the insurers shall be borne by the Contractor and/or the 
Procuring Entity in accordance with these obligations, liabilities or responsibilities. However, if 
the insuring Party fails to effect and keep in force an insurance which is available and which it 
is required to effect and maintain under the Contract, and the other Party neither approves 
the omission nor effects insurance for the coverage relevant to this default, any moneys which 
should have been recoverable under this insurance shall be paid by the insuring Party. 

18.1.11 Payments by one Party to the other Party shall be subject to Sub-Clause 2.5 [Procuring Entity's 
Claims] or Sub- Clause 20.1[Contractor's Claims], as applicable. 

18.1.12 The Contractor shall be entitled to place all insurance relating to the Contract (including, but 
not limited to the insurance referred to Clause18) with insurers from any eligible source 
country. 

18.2 Insurance for Works and Contractor's Equipment 

18.2.1 The insuring Party shall insure the Works, Plant, Materials and Contractor's Documents for not less 
than the full reinstatement cost including the costs of demolition, removal of debris and 
professional fees and profit. This insurance shall be effective from the date by which the 
evidence is to be submitted under sub-paragraph (a) of Sub-Clause 18.1 [General Requirements 
for Insurances], until the date of issue of the Taking-Over Certificate for the Works. 

18.2.2 The insuring Party shall maintain this insurance to provide cover until the date of issue of the 
Performance Certificate, for loss or damage for which the Contractor is liable arising from a 
cause occurring prior to the issue of the Taking-Over Certificate, and for loss or damage caused 
by the Contractor in the course of any other operations (including those under Clause 11 
[Defects Liability]). 

18.2.3 The insuring Party shall insure the Contractor's Equipment for not less than the full 
replacement value, including delivery to Site. For each item of Contractor's Equipment, the 
insurance shall be effective while it is being transported to the Site and until it is no longer 
required as Contractor's Equipment. 

18.2.4 Unless otherwise stated in the Particular Conditions, insurances under this Sub-Clause: 

a) Shall be effective and maintained by the Contractor as insuring Party, 

b) shall be in the joint names of the Parties, who shall be jointly entitled to receive payments 
from the insurers, payments being held or allocated to the Party actually bearing the costs of 
rectifying the loss or damage, 

c) shall cover all loss and damage from any cause not listed in Sub-Clause 17.3 [Procuring Entity's 
Risks], 

d) shall also cover, to the extent specifically required in the tendering documents of the Contract, 
loss or damage to a part of the Works which is attributable to the use or occupation by the 
Procuring Entity of another part of the Works, and loss or damage from the risks listed in sub- 
paragraphs (c), (g) and (h) of Sub-Clause 17.3 [Procuring Entity's Risks], excluding (in each 
case) risks which are not insurable at commercially reasonable terms, with deductibles per 
occurrence of not more than the amount stated in the SCC(if an amount is not so stated, this 
sub-paragraph (d) shall not apply), and 

e) may however exclude loss of, damage to, and reinstatement of: 

i) a part of the Works which is in a defective condition due to a defect in its design, 
materials or workmanship (but cover shall include any other parts which are lost or 
damaged as a direct result of this defective condition and not as described in sub- 
paragraph (ii) below), 
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ii) a part of the Works which is lost or damaged in order to reinstate any other part of the 
Works if this other part is in a defective condition due to a defect in its design, materials 
or workmanship, 

iii) a part of the Works which has been taken over by the Procuring Entity, except to the 
extent that the Contractor is liable for the loss or damage, and 

iv) Goods while they are not in the Country, subject to Sub-Clause 14.5 [Plant and 
Materials intended for the Works]. 

18.2.5  If, more than one year after the Base Date, the cover described in sub-paragraph (d) 
above ceases to be available at commercially reasonable terms, the Contractor shall (as 
insuring Party) give notice to the Procuring Entity, with supporting particulars. The Procuring 
Entity shall then (i) be entitled subject to Sub- Clause 2.5 [Procuring Entity's Claims] to 
payment of an amount equivalent to such commercially reasonable terms as the Contractor 
should have expected to have paid for such cover, and (ii) be deemed, unless he obtains the 
cover at commercially reasonable terms, to have approved the omission under Sub-Clause 
18.1 [General Requirements for Insurances]. 

18.3 Insurance against Injury to Persons and Damage to Property 

18.3.1 The insuring Party shall insure against each Party's liability for any loss, damage, death or 
bodily injury which may occur to any physical property (except things insured under Sub- 
Clause 18.2 [Insurance for Works and Contractor's Equipment]) or to any person (except 
persons insured under Sub-Clause 18.4 [Insurance for Contractor's Personnel]), which may 
arise out of the Contractor's performance of the Contract and occurring before the issue of the 
Performance Certificate. 

18.3.2  This insurance shall be for a limit per occurrence of not less than the amount stated in the 
SCC, with no limit on the number of occurrences. If an amount is not stated in the SCC, this 
Sub-Clause shall not apply. Unless otherwise stated in the Particular Conditions, the insurances 
specified in this Sub-Clause: 

a) Shall be effective and maintained by the Contractor as insuring Party, 

b) Shall be in the joint names of the Parties, 

c) Shall be extended to cover liability for all loss and damage to the Procuring Entity's property 
(except things insured under Sub-Clause 18.2) arising out of the Contractor's performance of 
the Contract, and 

d) May however exclude liability to the extent that it arises from: 

i) The Procuring Entity's right to have the Permanent Works executed on, over, under, in or 
through any land, and to occupy this land for the Permanent Works, 

ii) damage which is an unavoidable result of the Contractor's obligations to execute the 
Works and remedy any defects, and 

iii) a cause listed in Sub-Clause 17.3 [Procuring Entity's Risks], except to the extent that cover 
is available at commercially reasonable terms. 

18.4 Insurance for Contractor's Personnel 

18.4.1 The Contract or shall effect and maintain insurance against liability for claims, damages, losses and 
expenses (including legal fees and expenses) arising from injury, sickness, disease or death of 
any person employed by the Contractor or any other of the Contractor's Personnel. 

18.4.2 The insurance shall cover the Procuring Entity and the Engineer against liability for claims, 
damages, losses and expenses (including legal fees and expenses) arising from injury, sickness, 
disease or death of any person employed by the Contractor or any other of the Contractor's 
Personnel, except that this insurance may exclude losses and claims to the extent that they 
arise from any act or neglect of the Procuring Entity or of the Procuring Entity's Personnel. 

18.4.3 The insurance shall be maintained in full force and effect during the whole time that these 
personnel are assisting in the execution of the Works. For a Subcontractor's employees, the 
insurance may be effected by the Subcontractor, but the Contractor shall be responsible for 
compliance with this Clause. 

19. FORCE MAJEURE 
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19.1 Definition of Force Majeure 

19.1.1 In this Clause, “Force Majeure” means an exceptional event or circumstance: 

a) Which is beyond a Party's control, 

b) Which such Party could not reasonably have provided against before entering into the 
Contract, 

c) Which, having arisen, such Party could not reasonably have avoided or overcome, and 

d) Which is not substantially attributable to the other Party. 

19.1.2 Force Majeure may include, but is not limited to, exceptional events or circumstances of the kind 
listed below, so long as conditions (a) to (d) above are satisfied: 

i) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, 

ii) rebellion, terrorism, sabotage by persons other than the Contractor's Personnel, 
revolution, insurrection, military or usurped power, or civil war, 

iii) riot, commotion, disorder, strike or lock out by persons other than the Contractor's 
Personnel, 

iv) munitions of war, explosive materials, ionizing radiation or contamination by radio- 
activity, except as may be attributable to the Contractor's use of such munitions, 
explosives, radiation or radio- activity, and 

v) natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity. 

19.2 Notice of Force Majeure 

19.2.1 If a Party is or will be prevented from performing its substantial obligations under the Contract by 
Force Majeure, then it shall give notice to the other Party of the event or circumstances 
constituting the Force Majeure and shall specify the obligations, the performance of which is 
or will be prevented. The notice shall be given within 14 days after the Party became aware, 
or should have become aware, of the relevant event or circumstance constituting Force 
Majeure. 

19.2.2 The Party shall, having given notice, be excused performance of its obligations for so long as such 
Force Majeure prevents it from performing them. 

Notwithstanding any other provision of this Clause, Force Majeure shall not apply to obligations 
of either Party to make payments to the other Party under the Contract. 

19.3 Duty to Minimize Delay 

Each Party shall at all times use all reasonable endeavors to minimize any delay in the 
performance of the Contract as a result of Force Majeure. A Party shall give notice to the other 
Party when it ceases to be affected by the Force Majeure. 

19.4 Consequences of Force Majeure 

19.4.1 If the Contractor is prevented from performing his substantial obligations under the Contract by 
Force Majeure of which notice has been given under Sub-Clause 19.2 [Notice of Force 
Majeure], and suffers delay and/or incurs Cost by reason of such Force Majeure, the Contractor 
shall be entitled subject to Sub-Clause 
20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 
8.4 [Extension of Time for Completion], and 

b) if the event or circumstance is of the kind described in sub-paragraphs (i) to (iv) of Sub-Clause 

19.1 [Definition of Force Majeure] and, in sub-paragraphs (ii) to (iv), occurs in the Country, 
payment of any such Cost, including the costs of rectifying or replacing the Works and/or Goods 
damaged or destroyed by Force Majeure, to the extent they are not indemnified through the 
insurance policy referred to in Sub- Clause 18.2 [Insurance for Works and Contractor's 
Equipment]. 

19.4.2 After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 
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19.5 Force Majeure Affecting Subcontractor 

If any Subcontractor is entitled under any contract or agreement relating to the Works to relief 
from force majeure on terms additional to or broader than those specified in this Clause, such 
additional or broader force majeure events or circumstances shall not excuse the Contractor's 
non-performance or entitle him to relief under this Clause. 

19.6 Optional Termination, Payment and Release 

If the execution of substantially all the Works in progress is prevented for a continuous period 
of 84 days by reason of Force Majeure of which notice has been given under Sub-Clause 19.2 
[Notice of Force Majeure], or for multiple periods which total more than 140 days due to the 
same notified Force Majeure, then either Party may give to the other Party a notice of 
termination of the Contract. In this event, the termination shall take effect 7 days after the 
notice is given, and the Contractor shall proceed in accordance with Sub-Clause 16.3 [Cessation 
of Work and Removal of Contractor's Equipment]. 

Upon such termination, the Engineer shall determine the value of the work done and issue a 
Payment Certificate which shall include: 

a) The amounts payable for any work carried out for which a price is stated in the Contract; 

b) The Cost of Plant and Materials ordered for the Works which have been delivered to the 
Contractor, or of which the Contractor is liable to accept delivery: this Plant and Materials shall 
become the property of (and be at the risk of) the Procuring Entity when paid for by the 
Procuring Entity, and the Contractor shall place the same at the Procuring Entity's disposal; 

c) other Cost or liabilities which in the circumstances were reasonably and necessarily incurred by 
the Contractor in the expectation of completing the Works; 

d) the Cost of removal of Temporary Works and Contractor's Equipment from the Site and there 
turn of these items to the Contractor's works in his country (or to any other destination at no 
greater cost);and 

e) the Cost of repatriation of the Contractor's staff and labor employed wholly in connection with 
the Works at the date of termination. 

19.7 Release from Performance 

Notwithstanding any other provision of this Clause, if any event or circumstance outside the 
control of the Parties (including, but not limited to, Force Majeure) arises which makes it 
impossible or unlawful for either or both Parties to fulfil its or their contractual obligations or 
which, under the law governing the Contract, entitles the Parties to be released from further 
performance of the Contract, then upon notice by either Party to the other Party of such event 
or circumstance: 

a) The Parties shall be discharged from further performance, without prejudice to the rights of 
either Party in respect of any previous breach of the Contract, and 

b) The sum payable by the Procuring Entity to the Contractor shall be the same as would have 
been payable under Sub-Clause 19.6 [Optional Termination, Payment and Release] if the 
Contract had been terminated under Sub-Clause 19.6. 

 
20. CLAIMS, DISPUTES AND ARBITRATION 

20.1 Contractor's Claims 

20.1.1 If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or 
any additional payment, under any Clause of these Conditions or otherwise in connection with 
the Contract, the Contractor shall give Notice to the Engineer, describing the event or 
circumstance giving rise to the claim. The notice shall be given as soon as practicable, and not 
later than 30 days after the Contractor became aware, or should have become aware, of the 
event or circumstance. 

20.1.2  If the Contractor fails to give notice of a claim within such period of 30 days, the Time for 
Completion shall not be extended, the Contractor shall not be entitled to additional payment, 
and the Procuring Entity shall be discharged from all liability in connection with the claim. 
Otherwise, the following provisions of this Sub- Clause shall apply. 
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20.1.3 The Contractor shall also submit any other notices which are required by the Contract, and 
supporting particulars for the claim, all as relevant to such event or circumstance. 

20.1.3 The Contractor shall keep such contemporary records as may be necessary to substantiate any 
claim, either on the Site or at another location acceptable to the Engineer. Without admitting 
the Procuring Entity's liability, the Engineer may, after receiving any notice under this Sub- 
Clause, monitor the record-keeping and/or instruct the Contractor to keep further 
contemporary records. The Contractor shall permit the Engineer to inspect all these records, 
and shall (if instructed) submit copies to the Engineer. 

20.1.4 Within 42 days after the Contractor became aware (or should have become aware) of the 
event or circumstance giving rise to the claim, or within such other period as may be proposed 
by the Contractor and approved by the Engineer, the Contractor shall send to the Engineer a 
fully detailed claim which includes full supporting particulars of the basis of the claim and of 
the extension of time and/or additional payment claimed. If the event or circumstance giving 
rise to the claim has a continuing effect: 

a) This fully detailed claim shall be considered as interim; 

b) The Contractor shall send further interim claims at monthly intervals, giving the accumulated 
delay and/or amount claimed, and such further particulars as the Engineer may reasonably 
require; and 

c) The Contractor shall send a final claim within 30 days after the end of the effects resulting 
from the event or circumstance, or within such other period as may be proposed by the 
Contractor and approved by the Engineer. 

20.1.5 Within 42 days after receiving a Notice of a claim or any further particulars supporting a 
previous claim, or within such other period as may be proposed by the Engineer and approved 
by the Contractor, the Engineer shall respond with approval, or with disapproval and detailed 
comments. He may also request any necessary further particulars, but shall nevertheless give 
his response on the principles of the claim within the above defined time period. 

20.1.6 Within the above defined period of 42 days, the Engineer shall proceed in accordance with 
Sub-Clause 3.5 [Determinations] to agree or determine (i) the extension (if any) of the Time 
for Completion (before or after its expiry) in accordance with Sub-Clause 8.4 [Extension of 
Time for Completion], and/or (ii) the additional payment (if any) to which the Contractor is 
entitled under the Contract. 

20.1.7 Each Payment Certificate shall include such additional payment for any claim as has been 
reasonably substantiated as due under the relevant provision of the Contract. Unless and until 
the particulars supplied are sufficient to substantiate the whole of the claim, the Contractor 
shall only be entitled to payment for such part of the claim as he has been able to substantiate. 

20.1.8 If the Engineer does not respond within the time frame defined in this Clause, either Party 
may consider that the claim is rejected by the Engineer and any of the Parties may refer to 
Arbitration in accordance with Sub-Clause 20.4 [Arbitration]. 

20.1.9 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which 
may apply toa claim. If the Contractor fails to comply with this or another Sub-Clause in 
relation to any claim, any extension of time and/or additional payment shall take account of 
the extent (if any) to which the failure has prevented or prejudiced proper investigation of the 
claim, unless the claim is excluded under the second paragraph of Sub- Clause 20.3 (f). 

20.2 Amicable Settlement 

Where a notice of a claim has been given, both Parties shall attempt to settle the dispute 
amicably before the commencement of arbitration. However, unless both Parties agree 
otherwise, the Party giving a notice of a claim in accordance with Sub-Clause 20.1 above 
should move to commence arbitration after the fifty-sixth day from the day on which a notice 
of a claim was given, even if no attempt at an amicable settlement has been made. 

20.3 Matters that may be referred to arbitration 

Notwithstanding anything stated herein the following matters may be referred to arbitration 
before the practical completion of the Works or abandonment of the Works or termination of 
the Contract by either party: 

a) The appointment of a replacement Engineer upon the said person ceasing to act. 
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b) Whether or not the issue of an instruction by the Engineer is empowered by these 
Conditions. 

c) Whether or not a certificate has been improperly withheld or is not in accordance with 
these Conditions. 

e) Any dispute arising in respect of war risks or war damage. 

f) All other matters shall only be referred to arbitration after the completion or alleged 
completion of the Works or termination or alleged termination of the Contract, unless the 
Procuring Entity and the Contract or agree otherwise in writing. 

20.4 Arbitration 

20.4.1 Any claim or dispute between the Parties arising out of or in connection with the Contract not 
settled amicably in accordance with Sub-Clause 20.3 shall be finally settled by arbitration. 

20.4.2 No arbitration proceedings shall be commenced on any claim or dispute where notice of a 
claim or dispute has not been given by the applying party within ninety days of the occurrence 
or discovery of the matter or issue giving rise to the dispute. 

20.4.3 Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute 
shall not commence unless an attempt has in the first instance been made by the parties to 
settle such claim or dispute amicably with or without the assistance of third parties. Proof of 
such attempt shall be required. 

20.4.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct 
such measurements, computations, tests or valuations as may in his opinion be desirable in 
order to determine the rights of the parties and assess and award any sums which ought to 
have been the subject of or included in any certificate. 

20.4.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open 
up, review and revise any certificate, opinion, decision, requirement or notice and to determine 
all matters in dispute which shall be submitted to him in the same manner as if no such 
certificate, opinion, decision requirement or notice had been given. 

20.4.6 The arbitrators shall have full power to open up, review and revise any certificate, 
determination, instruction, opinion or valuation of the Engineer, relevant to the dispute. 
Nothing shall disqualify representatives of the Parties and the Engineer from being called as a 
witness and giving evidence before the arbitrators on any matter whatsoever relevant to the 
dispute. 

20.4.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to 
the reasons for dissatisfaction given in its Notice of Dissatisfaction. 

20.4.7  Arbitration may be commenced prior to or after completion of the Works. The obligations 
of the Parties, and the Engineer shall not be altered by reason of any arbitration being 
conducted during the progress of the Works. 

20.4.8  The terms of the remuneration of each or all the members of Arbitration shall be mutually 
agreed upon by the Parties when agreeing the terms of appointment. Each Party shall be 
responsible for paying one-half of this remuneration. 

20.5 Arbitration with National Contractors 

20.5.1 If the Contract is with national contractors, arbitration proceedings will be conducted in 
accordance with the Arbitration Laws of Kenya. In case of any claim or dispute, such claim or 
dispute shall be notified in writing by either party to the other with a request to submit it to 
arbitration and to concur in the appointment of an Arbitrator within thirty days of the notice. 
The dispute shall be referred to the arbitration and final decision of a person to be agreed 
between the parties. Failing agreement to concur in the appointment of an Arbitrator, the 
Arbitrator shall be appointed, on the request of the applying party, by the Chairman or Vice 
Chairman of any of the following professional institutions; 

i) Architectural Association of Kenya 

ii) Institute of Quantity Surveyors of Kenya 

iii) Association of Consulting Engineers of Kenya 

iv) Chartered Institute of Arbitrators (Kenya Branch) 

v) Institution of Engineers of Kenya 

20.5.2 The institution written to first by the aggrieved party shall take precedence over all other 
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institutions. 

20.6 Arbitration with Foreign Contractors 

20.7.1 Arbitration with foreign contractors shall be conducted in accordance with the arbitration rules 
of the United Nations Commission on International Trade Law (UNCITRAL); or with 
proceedings administered by the International Chamber of Commerce (ICC) and conducted 
under the ICC Rules of Arbitration; by one or more arbitrators appointed in accordance with 
said arbitration rules. 

20.7.2 The place of arbitration shall be a location specified in the SCC; and the arbitration shall be 
conducted in the language for communications defined in Sub-Clause 1.4 [Law and Language]. 

20.7 Alternative Arbitration Proceedings 

Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration 
(NCIA) which offers a neutral venue for the conduct of national and international arbitration 
with commitment to providing institutional support to the arbitral process. 

20.8 Failure to Comply with Arbitrator's Decision 

20.8.1 The award of such Arbitrator shall be final and binding upon the parties. 

20.8.2 In the event that a Party fails to comply with a final and binding Arbitrator's decision, then the 
other Party may, without prejudice to any other rights it may have, refer the matter to a 
competent court of law. 

10.7  Contract operations continue 

Notwithstanding any reference to arbitration herein, 

a) The parties shall continue to perform their respective obligations under the Contract unless 
they otherwise agree; and 

b) The Procuring Entity shall pay the Contractor any monies due the Contractor. 
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SECTION IX - SPECIAL CONDITIONS OF CONTRACT 

 

 Number of GC 
Clause 

Amendments of, and Supplements to, Clauses in the General Conditions of Contract  

A. General 

GCC 1.1 (q) 
The Procuring Entity is COUNTY GOVERNMENT OF MIGORI 

DEPARTMENT OF WATER AND ENERGY. 

GCC 1.1 (u) The Intended Completion Date for the whole of the Works shall be [insert date] 

GCC 1.1 (x) The Project Manager is DIRECTOR WATER AND ENERGY 

GCC 1.1 (z) The Site is located at [insert address of Site ] and is defined in drawings No. [insert 

numbers] 

GCC 1.1 (cc) The Start Date shall be [insert date]. 

GCC 1.1 (gg) The Works consist of [insert brief summary, including relationship to other contracts under 

the Project]. 

GCC 2.2 Sectional Completions are: [insert nature and dates, if appropriate] 

GCC 5.1 The Project manager [may or may not] delegate any of his duties and responsibilities. 

GCC 8.1 Schedule of other contractors: [insert Schedule of Other Contractors, if appropriate] 

GCC 9.1 Key Personnel 
GCC 9.1 is replaced with the following: 

9.1 Key Personnel are the Contractor’s personnel named in this GCC 9.1 of the Special 
Conditions of Contract. The Contractor shall employ the Key Personnel and use the 
equipment identified in its Bid, to carry out the Works or other personnel and 
equipment approved by the Project Manager. The Project Manager shall approve any 
proposed replacement of Key Personnel and equipment only if their relevant 
qualifications or characteristics are substantially equal to or better than those 
proposed in the Bid. 

[insert the name/s of each Key Personnel agreed by the Procuring Entity prior to 
Contract signature.] 

GCC 13.1 The minimum insurance amounts and deductibles shall be: 

(a) for loss or damage to the Works, Plant and Materials: [insert amounts]. 

(b) For loss or damage to Equipment: [insert amounts]. 

(c) for loss or damage to property (except the Works, Plant, Materials, and Equipment) in 

connection with Contract [insert amounts]. 

(d) for personal injury or death: 

(i) of the Contractor’s employees: [amount]. 

(ii) of other people: [amount]. 

GCC 14.1 Site Data are: [list Site Data] 

GCC 20.1 The Site Possession Date(s) shall be: [insert location(s) and date(s)] 
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Number of GC 
Clause 

Amendments of, and Supplements to, Clauses in the General Conditions of Contract 

GCC 23.1 & 
GCC 23.2 

Appointing Authority for the Adjudicator: [insert name of Authority]. 

Hourly rate and types of reimbursable expenses to be paid to the Adjudicator: N/A 

B. Time Control 

GCC 26.1 The Contractor shall submit for approval a Program for the Works within [number] days 
from the date of the Letter of Acceptance. 

GCC 26.3 The period between Program updates is AS ARRANGED BY THE ENGINEER 

The amount to be withheld for late submission of an updated Program is N/A 

C. Quality Control 

GCC 34.1 The Defects Liability Period is: 6 Months. 

D. Cost Control 

GCC 38.9 If the value engineering proposal is approved by the Procuring Entity the amount to be 
paid to the Contractor shall be  50_% of the reduction in the Contract Price. 

GCC 44.1 The currency of the Procuring Entity’s Country is: Kenya Shillings 

GCC 45.1 The Contract [insert “is” or “is not”] subject to price adjustment in accordance with GCC 
Clause 45, and the following information regarding coefficients [specify “does” or “does 

not”] apply. 

[Price adjustment is mandatory for contracts which provide for time of completion exceeding 

18 months] 

The coefficients for adjustment of prices are: 

(a) [insert percentage] percent nonadjustable element (coefficient A). 

(b) [insert percentage] percent adjustable element (coefficient B). 

(c) The Index I for shall be [insert index]. 

GCC 46.1 The proportion of payments retained is: 10% 

GCC 47.1 The liquidated damages for the whole of the Works are [insert percentage of the final 
Contract Price] per day. The maximum amount of liquidated damages for the whole of the 

Works is [insert percentage] of the final Contract Price. 

[Usually liquidated damages are set between 0.05 percent and 0.10 percent per day, and the 

total amount is not to exceed between 5 percent and 10 percent of the Contract Price. If Sectional 

Completion and Damages per Section have been agreed, the latter should be specified here] 

GCC 48.1 The Bonus for the whole of the Works is [insert percentage of final Contract Price] per day. 

The maximum amount of Bonus for the whole of the Works is [insert percentage] of the 
final Contract Price. 

GCC 49.1 The Advance Payments shall be: N/A 

GCC 50.1 The Performance Security amount from a financial Institution recognized by the Central 
Bank of Kenya shall be 6% of the accepted contract amount before or on the date of 
contract signing 

E. Finishing the Contract 
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Number of GC 
Clause 

Amendments of, and Supplements to, Clauses in the General Conditions of Contract 

GCC 56.1 The date by which operating and maintenance manuals are required is [insert date]. 

The date by which “as built” drawings are required is [insert date]. 

GCC 56.2 The amount to be withheld for failing to produce “as built” drawings and/or operating and 

maintenance manuals by the date required in GCC 58.1 is [insert amount in local currency]. 

GCC 57.2 (g) The maximum number of days is: [insert number; consistent with Clause 47.1 on liquidated 
damages]. 

GCC 58.1 The percentage to apply to the value of the work not completed, representing the 

Procuring Entity’s additional cost for completing the Works, is [insert percentage]. 
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FORM No 1: NOTIFICATION OF INTENTION TO ENTER INTO CONTRACT 

FORMAT 

1. For the attention of Tenderer's Authorized Representative 

i) Name: [ ................................................................................................................. ] 

ii) Address: [ ................................................................................................................................. ] 

iii) Telephone: [ ........................................................................................................................... ] 

iv) Email Address: [ .................................................................................................... ] 

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must be 
sent to all Tenderers simultaneously. This means on the same date and as close to the same time as possible.] 

2. Date of transmission: [email] on [date] (local time) 

This Notification is sent by (Name and designation)   

3. Notification of Intention to Award 

i) Procuring Entity: [ ......................................................................... ] 

ii) Project: [ ....................................................................... ] 

iii) Contract title: [ .................................................................... ] 

iv) Country: [ ................................. ] 

v) ITT No: [.................................................. ] 

This Notification of Intention to Award (Notification) notifies you of our decision to award the above 
contract. The transmission of this Notification begins the Standstill Period. During the Standstill Period, you 
may: 

4. Request a debriefing in relation to the evaluation of your tender 

Submit a Procurement-related Complaint in relation to the decision to award the contract. 

a) The successful tenderer 

i) Name of successful Tender  

ii) Address of the successful Tender   
 

iii) Contract price of the successful Tender Kenya Shillings    

(in words ) 

b) Other Tenderers 

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the evaluated 
price as well as the Tender price as read out. For Tenders not evaluated, give one main reason the Tender 
was unsuccessful. 

 

SNo Name of Tender Tender Price as 
read out 

Tender’s evaluated price 
(Note a) 

One Reason Why Not Evaluated 

1     

2     

3     

4     

 
5. How to request a debriefing 

a) DEADLINE: The deadline to request a debriefing expires at midnight on [insert date] (local time). 
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b) You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide 
to request a debriefing your written request must be made within three (5) Business Days of receipt of 
this Notification of Intention to Award. 

c) Provide the contract name, reference number, name of the Tenderer, contact details; and address the 
request for debriefing as follows: 

i) Attention: [insert full name of person, if applicable] 

ii) Title/position: [insert title/position] 

ii) Agency: [insert name of Procuring Entity] 

iii) Email address: [insert email address] 

d) If your request for a debriefing is received within the 3 Days deadline, we will provide the debriefing 
within five (3) Business Days of receipt of your request. If we are unable to provide the debriefing 
within this period, the Standstill Period shall be extended by five (3) Days after the date that the 
debriefing is provided. If this happens, we will notify you and confirm the date that the extended 
Standstill Period will end. 

e) The debriefing may be in writing, by phone, video conference call or in person. We shall promptly 
advise you in writing how the debriefing will take place and confirm the date and time. 

f) If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we 
will provide the debriefing as soon as practicable, and normally no later than fifteen (15) Days from the 
date of publication of the Contract Award Notice. 

6. How to make a complaint 

a) Period: Procurement-related Complaint challenging the decision to award shall be submitted by 
midnight, [insert date] (local time). 

b) Provide the contract name, reference number, name of the Tenderer, contact details; and address the 
Procurement-related Complaint as follows: 

i) Attention: [insert full name of person, if applicable] 

ii) Title/position: [insert title/position] 

iii) Agency: [insert name of Procuring Entity] 

iv) Email address: [insert email address] 

c) At this point in the procurement process, you may submit a Procurement-related Complaint challenging 
the decision to award the contract. You do not need to have requested, or received, a debriefing before 
making this complaint. Your complaint must be submitted within the Standstill Period and received by us 
before the Standstill Period ends. 

d) Further information: For more information refer to the Public Procurement and Disposals Act 2015 and 
its Regulations available from the Website info@ppra.go.ke or complaints@ppra.go.ke. 

You should read these documents before preparing and submitting your complaint. 

e) There are four essential requirements: 

i) You must be an 'interested party'. In this case, that means a Tenderer who submitted a Tender in 
this tendering process, and is the recipient of a Notification of Intention to Award. 

ii) The complaint can only challenge the decision to award the contract. 

iii) You must submit the complaint within the period stated above. 

iv) You must include, in your complaint, all of the information required to support your 
complaint. 

7. Standstill Period 

i) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time). 

ii) The Standstill Period lasts ten (14) Days after the date of transmission of this Notification of Intention 
to Award. 

iii) The Standstill Period may be extended as stated in paragraph Section 5 (d) above. 

If you have any questions regarding this Notification please do not hesitate to contact us. On behalf of the 
Procuring Entity: 

Signature: Name:   

Title/position:  Telephone: Email:    

mailto:info@ppra.go.ke
mailto:complaints@ppra.go.ke
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FORM NO. 2 - REQUEST FOR REVIEW 

 
FORM FOR REVIEW (r.203(1)) 

 

 
PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD 

APPLICATION NO…………….OF……….….20……... 

BETWEEN 

… .........................................................................................APPLICANT 

AND 

… ............................................... RESPONDENT (Procuring Entity) 
 

 
Request for review of the decision of the…………… (Name of the Procuring Entity of ...................... dated the…day 

of ………….20……….in the matter of Tender No………..…of …………..20….. for ............ (Tender description). 

 
REQUEST FOR REVIEW 

I/We……………………………,the above named Applicant(s), of address: Physical address ..................... P. 

O. Box  No…………. Tel. No……..Email....................... , hereby request the Public Procurement 

Administrative Review Board to review the whole/part of the above mentioned decision on the 

following grounds , namely: 

1. 

2. 

By this memorandum, the Applicant requests the Board for an order/orders that: 

1. 

2. 

SIGNED ……………….(Applicant) Dated on…………….day of ……………/…20…… 

 

FOR OFFICIAL USE ONLY Lodged with the Secretary Public Procurement Administrative Review Board 
on…………day of ………....20….……… 

SIGNED 

Board Secretary 
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FORM NO 3: LETTER OF AWARD  

 

[letterhead paper of the Procuring Entity] [date] 

To: [name and address of the Contractor] 

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and identification 
number, as given in the Contract Data] for the Accepted Contract Amount [amount in numbers and words] [name of 
currency], as corrected and modified in accordance with the Instructions to Tenderers, is hereby accepted by 

… .................... (name of Procuring Entity). 

You are requested to furnish the Performance Security within 30 days in accordance with the Conditions of 
Contract, using, for that purpose, one of the Performance Security Forms included in Section VIII, Contract 
Forms, of the Tender Document. 

Authorized Signature:................................................................................................................. 

Name and Title of Signatory:........................................................................................................ 

Name of Procuring Entity............................................................................................................. 

Attachment:    Contract    Agreement................................................................................................ 
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FORM NO 4: CONTRACT AGREEMENT 

THIS AGREEMENT made the day of , 20 , between 

 of   (hereinafter “the Procuring 
Entity”), of the one part, and  of  (hereinafter 
“the Contractor”), of the other part: 

WHEREAS the Procuring Entity desires that the Works known as should be 
executed by the Contractor, and has accepted a Tender by the Contractor for the execution and completion 
of these Works and the remedying of any defects therein, 

The Procuring Entity and the Contractor agree as follows: 

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them 
in the Contract documents referred to. 

2. The following documents shall be deemed to form and be read and construed as part of this Agreement. 
This Agreement shall prevail over all other Contract documents. 

a) the Letter of Acceptance 

b) Notification of Intention to Award 

c) the addenda Nos (if any) 

d) the Special Conditions of Contract 

e) the General Conditions of Contract; 

f) the Specifications 

g) the Drawings; and 

h) the completed Schedules and any other documents forming part of the contract. 

i) Form of Beneficial Ownership 

j) Bill of Quantities 

k) The scope of work 

l)  6% performance Bond from a Financial Institution Recognized by the Central Bank of Kenya Before 
or on the date of Contract signing 

 
3. In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in this 

Agreement, the Contractor hereby covenants with the Procuring Entity to execute the Works and to remedy 
defects therein in conformity in all respects with the provisions of the Contract. 

4. The Procuring Entity hereby covenants to pay the Contractor in consideration of the execution and 
completion of the Works and the remedying of defects therein, the Contract Price or such other sum as 
may become payable under the provisions of the Contract at the times and in the manner prescribed by the 
Contract. 

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with 
the Laws of Kenya on the day, month and year specified above. 

 
Signed and sealed by (for the Procuring Entity) 

 
 

Signed and sealed by (for the Contractor). 
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FORM NO. 5 - PERFORMANCE SECURITY 

[Option 1 - Unconditional Demand Bank Guarantee] 

 
[Guarantor letterhead] 

 

Beneficiary: [insert name and Address of Procuring Entity] 

 

Date: [Insert date of issue] 

 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 
1. We have been informed that   (hereinafter called "the 

Contractor") has entered into Contract No.  dated  with (name 
of Procuring Entity) (the Procuring Entity as the Beneficiary), for the execution of 
 (hereinafter called "the Contract"). 

 
2. Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is 

required. 

 
3. At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any 

sum or sums not exceeding in total an amount of (in 

words ),
1 

such sum being payable in the types and proportions of currencies in which the Contract Price is 
payable, upon receipt by us of the Beneficiary's complying demand supported by the Beneficiary's 
statement, whether in the demand itself or in a separate signed document accompanying or identifying the 
demand, stating that the Applicant is in breach of its obligation(s) under the Contract, without the Beneficiary 
needing to prove or to show grounds for your demand or the sum specified therein. 

4. This guarantee shall expire, no later than the …. Day of …………, 2. ...... 
2
, and any demand for payment 

under it must be received by us at the office indicated above on or before that date. 

5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one 
year], in response to the Beneficiary's written request for such extension, such request to be presented to the 
Guarantor before the expiry of the guarantee.” 

 

[Name of Authorized Official, signature(s) and seals/stamps]. 
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FORM No. 6 - PERFORMANCE SECURITY 

[Option 2– Performance Bond] 

[Guarantor letterhead or SWIFT identifier code] 

Beneficiary: [insert name and Address of Procuring Entity] Date: 

 [Insert date of issue]. 

PERFORMANCE BOND No.:  

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

1.  By this Bond as Principal (hereinafter called “the Contractor”) 
and  ] as Surety (hereinafter called “the 
Surety”), are held and firmly bound unto   ]  as 
Obligee (hereinafter called “the Procuring Entity”) in the amount of   for 
the payment of which sum well and truly to be made in the types and proportions of currencies in which the 
Contract Price is payable, the Contractor and the Surety bind themselves, their heirs, executors, administrators, 
successors and assigns, jointly and severally, firmly by these presents. 

2. WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the 

 day of , 20 , for in accordance with the documents, 
plans, specifications, and amendments thereto, which to the extent herein provided for, are by reference 
made part hereof and are hereinafter referred to as the Contract. 

3. NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and 
faithfully perform the said Contract (including any amendments thereto), then this obligation shall be null 
and void; otherwise, it shall remain in full force and effect. Whenever the Contractor shall be, and declared 
by the Procuring Entity to be, in default under the Contract, the Procuring Entity having performed the 
Procuring Entity's obligations thereunder, the Surety may promptly remedy the default, or shall promptly: 

1) complete the Contract in accordance with its terms and conditions; or 

2) obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for completing 
the Contract in accordance with its terms and conditions, and upon determination by the Procuring 
Entity and the Surety of the lowest responsive Tenderers, arrange for a Contract between such Tenderer, 
and Procuring Entity and make available as work progresses (even though there should be a default or 
a succession of defaults under the Contract or Contracts of completion arranged under this paragraph) 
sufficient funds to pay the cost of completion less the Balance of the Contract Price; but not exceeding, 
including other costs and damages for which the Surety may be liable hereunder, the amount set forth in 
the first paragraph hereof. The term “Balance of the Contract Price,” as used in this paragraph, shall 
mean the total amount payable by Procuring Entity to Contractor under the Contract, less the amount 
properly paid by Procuring Entity to Contractor; or 

3) pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in 
accordance with its terms and conditions up to a total not exceeding the amount of this Bond. 

4. The Surety shall not be liable for a greater sum than the specified penalty of this Bond. 

5. Any suit under this Bond must be instituted before the expiration of one year from the date of the issuing of 
the Taking-Over Certificate. No right of action shall accrue on this Bond to or for the use of any person or 
corporation other than the Procuring Entity named herein or the heirs, executors, administrators, 
successors, and assigns of the Procuring Entity. 

6. In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the Surety has 
caused these presents to be sealed with his corporate seal duly attested by the signature of his legal 
representative, this day of 20    . 

 
SIGNED ON on behalf of By in the capacity of In the 

presence of 

SIGNED ON on behalf of By in the capacity of In the 

presence of 



 

 

COUNTY GOVERNMENT 

OF MIGORI 

Unity in Diversity 

 

 

 

 
FORM NO. 4 BENEFICIAL OWNERSHIP DISCLOSURE FORM 

 

 
Tender Reference No: …………………………………………………………………………………………………..… 

Description: ………………………………………….………………………………………………….…………..……… Procuring        

Entity:        ………………………………………………….………………………………………..………….…… 

In response to your notification of award dated [insert date of notification of award] to furnish 
additional information on beneficial ownership: [select one option as applicable and delete the 
options that are not applicable] 

I/We here by provide the following beneficial ownership information We here by provide the following beneficial 
ownership information. 

Details of beneficial ownership 
 

 

Identity of Beneficial Owner 

[include full name (last, 
middle, first), nationality, 
country of residence] 

Directly or 
indirectly holding 
25% or more of 
the shares 
(Yes / No) 

Directly or 
indirectly holding 
25 % or more of 
the Voting Rights 
(Yes / No) 

Directly or indirectly having the 
right to appoint a majority of the 
board of the directors or an 
equivalent governing body of the 
Tenderer 
(Yes / No) 

    

    

    

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM 

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer. In case of 
joint venture, the tenderer must submit a separate Form for each member. The beneficial ownership information 
to be submitted in this Form shall be current as of the date of its submission. 

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately owns or 
controls the Tenderer by meeting one or more of the following conditions: 

• Directly or indirectly holding 25% or more of the shares. 
• Directly or in directly holding 25% or more of the voting rights. 

• Directly or indirectly having the right to appoint a majority of the board of directors or equivalent 

governing body of the Tenderer. 
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OR 

ii)  We declare that there is no Beneficial Owner meeting one or more of the following conditions: 
directly or indirectly holding 25% or more of the shares. Directly or indirectly holding 25% or more 
of the voting rights. Directly or indirectly having the right to appoint a majority of the board of directors 
or equivalent governing body of the Tenderer. 

 
OR 

We declare that we are unable to identify any Beneficial Owner meeting one or more of the following 
conditions. [If this option is selected, the Tenderer shall provide explanation on why it is unable to 
identify any Beneficial Owner] 

 
Directly or indirectly holding 25% or more of the shares. Directly or indirectly holding25% or more of the 

voting rights. 

Directly or indirectly having the right to appoint a majority of the board of directors or equivalent governing 

body of the Tenderer]” 

 

 
Name of the Tenderer: .................................................................................................................................. 

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: 

......................................................................................................................................................................... 

Title of the person signing the Tender: .............................................................................................................. 

Signature of the person named above: ......................................................Date................................................ 
 

 
Stamp ............................................ 


